



बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लिमिटेड
BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.

(A Govt. of Bihar Undertaking)

ISO 9001:14001;OHSAS 18001

Shiksha Bhawan, Bihar Rashtrabhasa, Parishad Campus, Acharya Shivpujan Sahay Path, Saidpur, Patna-800004

Tel. No : 0612 - 2660850 *Fax No : 0612 - 2660256

E-mail: bseidc@gmail.com * Website : http://www.bseidc.in * CIN: U80301BR2010SGC015859

निविदा आमंत्रण सूचना संख्या – 32 वर्ष 2023–24

SBD आधारित प्रतिशत दर निविदा

(केवल ई-टेंडरिंग पद्धति के अनुसार वेबसाइट www.eproc2.bihar.gov.in पर)

बिहार राज्य के विभिन्न जिला/प्रखंड स्थित 1027 विद्यालयों में अतिरिक्त वर्ग कक्ष के निर्माण हेतु निविदा आमंत्रित की जाती है। कोई भी संवेदक जो केन्द्रीय/राज्य सरकार/सार्वजनिक क्षेत्रों में निबंधित हो, निविदा में भाग ले सकते हैं परन्तु इस निगम का रजिस्ट्रेशन कार्य के आवंटन के बाद करना अनिवार्य होगा।

Sl No.	Group No.	Name of Work	Total School	BOQ Amount (In Lacs)	EMD (In Lacs)	Cost of BOQ (In Rs.)	Beltron Bid Processing Fee	Period of Completion
1	2	3	4	5	6	7	8	9
1	ACR- 1001	Construction of 129 Nos Additional Class Room in Araria District	13	1380.66	27.61	10,000/-	As appeared on e-tendering website	18 Months
2	ACR- 1002	Construction of 95 Nos Additional Class Room in Araria District	11	1033.57	20.67	10,000/-	As appeared on e-tendering website	18 Months
3	ACR- 1003	Construction of 39 Nos Additional Class Room in Arwal District	5	415.63	8.31	10,000/-	As appeared on e-tendering website	6 Months
4	ACR- 1004	Construction of 80 Nos Additional Class Room in Aurangabad District	12	853.68	17.07	10,000/-	As appeared on e-tendering website	18 Months
5	ACR- 1005	Construction of 91 Nos Additional Class Room in Aurangabad District	12	981.72	19.63	10,000/-	As appeared on e-tendering website	18 Months
6	ACR- 1006	Construction of 67 Nos Additional Class Room in Banka District	13	769.93	15.40	10,000/-	As appeared on e-tendering website	18 Months
7	ACR- 1007	Construction of 65 Nos Additional Class Room in Banka District	13	719.23	14.38	10,000/-	As appeared on e-tendering website	18 Months
8	ACR- 1008	Construction of 46 Nos Additional Class Room in Begusarai District	7	474.24	9.48	10,000/-	As appeared on e-tendering website	9 Months
9	ACR- 1009	Construction of 84 Nos Additional Class Room in Bhagalpur District	10	841.93	16.84	10,000/-	As appeared on e-tendering website	12 Months
10	ACR- 1010	Construction of 109 Nos Additional Class Room in Bhojpur District	14	1136.51	22.73	10,000/-	As appeared on e-tendering website	18 Months
11	ACR- 1011	Construction of 117 Nos Additional Class Room in Bhojpur District	17	1269.16	25.38	10,000/-	As appeared on e-tendering website	18 Months
12	ACR- 1012	Construction of 28 Nos Additional Class Room in Buxar District	4	284.49	5.69	10,000/-	As appeared on e-tendering website	6 Months
13	ACR- 1013	Construction of 98 Nos Additional Class Room in Darbhanga District	13	1055.00	21.10	10,000/-	As appeared on e-tendering website	18 Months
14	ACR- 1014	Construction of 98 Nos Additional Class Room in Darbhanga District	15	1084.45	21.69	10,000/-	As appeared on e-tendering website	18 Months
15	ACR- 1015	Construction of 97 Nos Additional Class Room in Darbhanga District	13	1032.35	20.65	10,000/-	As appeared on e-tendering website	18 Months
16	ACR- 1016	Construction of 130 Nos Additional Class Room in Darbhanga District	16	1428.21	28.56	10,000/-	As appeared on e-tendering website	18 Months
17	ACR- 1017	Construction of 129 Nos Additional Class Room in East Champaran District	15	1390.07	27.80	10,000/-	As appeared on e-tendering website	18 Months
18	ACR- 1018	Construction of 125 Nos Additional Class Room in East Champaran District	15	1353.65	27.07	10,000/-	As appeared on e-tendering website	18 Months
19	ACR- 1019	Construction of 91 Nos Additional Class Room in East Champaran District	14	1032.71	20.65	10,000/-	As appeared on e-tendering website	18 Months

R

20	ACR- 1020	Construction of 102 Nos Additional Class Room in East Champaran District	13	1109.49	22.19	10,000/	As appeared on e-tendering website	18 Months
21	ACR- 1021	Construction of 123 Nos Additional Class Room in East Champaran District	16	1332.15	26.64	10,000/	As appeared on e-tendering website	18 Months
22	ACR- 1022	Construction of 120 Nos Additional Class Room in East Champaran District	12	1259.82	25.20	10,000/	As appeared on e-tendering website	18 Months
23	ACR- 1023	Construction of 58 Nos Additional Class Room in East Champaran District	11	653.88	13.08	10,000/	As appeared on e-tendering website	18 Months
24	ACR- 1024	Construction of 81 Nos Additional Class Room in Gaya District	11	842.14	16.84	10,000/	As appeared on e-tendering website	18 Months
25	ACR- 1025	Construction of 111 Nos Additional Class Room in Gaya District	12	1126.14	22.52	10,000/	As appeared on e-tendering website	18 Months
26	ACR- 1026	Construction of 104 Nos Additional Class Room in Gaya District	13	1061.71	21.23	10,000/	As appeared on e-tendering website	18 Months
27	ACR- 1027	Construction of 91 Nos Additional Class Room in Gopalganj District	16	1049.97	21.00	10,000/	As appeared on e-tendering website	18 Months
28	ACR- 1028	Construction of 108 Nos Additional Class Room in Gopalganj District	19	1247.78	24.96	10,000/	As appeared on e-tendering website	18 Months
29	ACR- 1029	Construction of 48 Nos Additional Class Room in Jamui District	8	521.64	10.43	10,000/	As appeared on e-tendering website	12 Months
30	ACR- 1030	Construction of 35 Nos Additional Class Room in Jehanabad District	6	384.84	7.70	10,000/	As appeared on e-tendering website	9 Months
31	ACR- 1031	Construction of 63 Nos Additional Class Room in Kaimur District	7	693.37	13.87	10,000/	As appeared on e-tendering website	9 Months
32	ACR- 1032	Construction of 62 Nos Additional Class Room in Katihar District	12	688.03	13.76	10,000/	As appeared on e-tendering website	18 Months
33	ACR- 1033	Construction of 63 Nos Additional Class Room in Katihar District	12	724.96	14.50	10,000/	As appeared on e-tendering website	18 Months
34	ACR- 1034	Construction of 28 Nos Additional Class Room in Khagaria District	4	299.31	5.99	10,000/	As appeared on e-tendering website	6 Months
35	ACR- 1035	Construction of 65 Nos Additional Class Room in Kishanganj District	12	764.10	15.28	10,000/	As appeared on e-tendering website	18 Months
36	ACR- 1036	Construction of 44 Nos Additional Class Room in Lakhisarai District	7	453.97	9.08	10,000/	As appeared on e-tendering website	9 Months
37	ACR- 1037	Construction of 98 Nos Additional Class Room in Madhepura District	13	1075.41	21.51	10,000/	As appeared on e-tendering website	18 Months
38	ACR- 1038	Construction of 110 Nos Additional Class Room in Madhubani District	11	1173.76	23.48	10,000/	As appeared on e-tendering website	18 Months
39	ACR- 1039	Construction of 124 Nos Additional Class Room in Madhubani District	14	1363.23	27.26	10,000/	As appeared on e-tendering website	18 Months
40	ACR- 1040	Construction of 103 Nos Additional Class Room in Madhubani District	11	1115.80	22.32	10,000/	As appeared on e-tendering website	18 Months
41	ACR- 1041	Construction of 33 Nos Additional Class Room in Munger District	5	363.70	7.27	10,000/	As appeared on e-tendering website	6 Months
42	ACR- 1042	Construction of 96 Nos Additional Class Room in Muzaffarpur District	12	1020.30	20.41	10,000/	As appeared on e-tendering website	18 Months
43	ACR- 1043	Construction of 101 Nos Additional Class Room in Muzaffarpur District	11	1046.78	20.94	10,000/	As appeared on e-tendering website	18 Months
44	ACR- 1044	Construction of 119 Nos Additional Class Room in Muzaffarpur District	12	1235.28	24.71	10,000/	As appeared on e-tendering website	18 Months
45	ACR- 1045	Construction of 61 Nos Additional Class Room in Muzaffarpur District	8	662.92	13.26	10,000/	As appeared on e-tendering website	18 Months
46	ACR- 1046	Construction of 112 Nos Additional Class Room in Nalanda District	13	1187.42	23.75	10,000/	As appeared on e-tendering website	18 Months

h

47	ACR- 1047	Construction of 107 Nos Additional Class Room in Nalanda District	12	1139.55	22.79	10,000/	As appeared on e-tendering website	18 Months
48	ACR- 1048	Construction of 133 Nos Additional Class Room in Nalanda District	15	1388.85	27.78	10,000/	As appeared on e-tendering website	18 Months
49	ACR- 1049	Construction of 90 Nos Additional Class Room in Nawada District	16	980.87	19.62	10,000/	As appeared on e-tendering website	18 Months
50	ACR- 1050	Construction of 86 Nos Additional Class Room in Nawada District	15	946.21	18.92	10,000/	As appeared on e-tendering website	18 Months
51	ACR- 1051	Construction of 96 Nos Additional Class Room in Patna District	17	1082.44	21.65	10,000/	As appeared on e-tendering website	18 Months
52	ACR- 1052	Construction of 99 Nos Additional Class Room in Patna District	12	1038.09	20.76	10,000/	As appeared on e-tendering website	18 Months
53	ACR- 1053	Construction of 98 Nos Additional Class Room in Patna District	15	1033.15	20.66	10,000/	As appeared on e-tendering website	18 Months
54	ACR- 1054	Construction of 54 Nos Additional Class Room in Purnea District	16	668.84	13.38	10,000/	As appeared on e-tendering website	18 Months
55	ACR- 1055	Construction of 101 Nos Additional Class Room in Rohtas District	13	1089.59	21.79	10,000/	As appeared on e-tendering website	18 Months
56	ACR- 1056	Construction of 111 Nos Additional Class Room in Rohtas District	13	1196.49	23.93	10,000/	As appeared on e-tendering website	18 Months
57	ACR- 1057	Construction of 82 Nos Additional Class Room in Saharsa District	12	906.70	18.13	10,000/	As appeared on e-tendering website	18 Months
58	ACR- 1058	Construction of 88 Nos Additional Class Room in Samastipur District	12	956.74	19.13	10,000/	As appeared on e-tendering website	18 Months
59	ACR- 1059	Construction of 92 Nos Additional Class Room in Samastipur District	13	970.95	19.42	10,000/	As appeared on e-tendering website	18 Months
60	ACR- 1060	Construction of 97 Nos Additional Class Room in Samastipur District	14	1053.67	21.07	10,000/	As appeared on e-tendering website	18 Months
61	ACR- 1061	Construction of 113 Nos Additional Class Room in Samastipur District	15	128.65	2.57	10,000/	As appeared on e-tendering website	18 Months
62	ACR- 1062	Construction of 122 Nos Additional Class Room in Samastipur District	15	1278.26	25.57	10,000/	As appeared on e-tendering website	18 Months
63	ACR- 1063	Construction of 122 Nos Additional Class Room in Saran District	15	1217.81	24.36	10,000/	As appeared on e-tendering website	18 Months
64	ACR- 1064	Construction of 127 Nos Additional Class Room in Saran District	17	1300.56	26.01	10,000/	As appeared on e-tendering website	18 Months
65	ACR- 1065	Construction of 91 Nos Additional Class Room in Saran District	16	996.90	19.94	10,000/	As appeared on e-tendering website	18 Months
66	ACR- 1066	Construction of 55 Nos Additional Class Room in Sheikhpura District	6	552.20	11.04	10,000/	As appeared on e-tendering website	6 Months
67	ACR- 1067	Construction of 24 Nos Additional Class Room in Sheohar District	3	261.44	5.23	10,000/	As appeared on e-tendering website	6 Months
68	ACR- 1068	Construction of 74 Nos Additional Class Room in Sitamarhi District	14	864.74	17.29	10,000/	As appeared on e-tendering website	18 Months
69	ACR- 1069	Construction of 72 Nos Additional Class Room in Siwan District	9	772.03	15.44	10,000/	As appeared on e-tendering website	18 Months
70	ACR- 1070	Construction of 79 Nos Additional Class Room in Siwan District	11	861.02	17.22	10,000/	As appeared on e-tendering website	18 Months
71	ACR- 1071	Construction of 99 Nos Additional Class Room in Supaul District	13	1133.92	22.68	10,000/	As appeared on e-tendering website	18 Months
72	ACR- 1072	Construction of 107 Nos Additional Class Room in Vaishali District	13	1123.36	22.47	10,000/	As appeared on e-tendering website	18 Months
73	ACR- 1073	Construction of 91 Nos Additional Class Room in Vaishali District	13	992.41	19.85	10,000/	As appeared on e-tendering website	18 Months
74	ACR- 1074	Construction of 100 Nos Additional Class Room in Vaishali District	11	1034.59	20.69	10,000/	As appeared on e-tendering website	18 Months

75	ACR- 1075	Construction of 60 Nos Additional Class Room in Vaishali District	8	643.73	12.87	10,000/-	As appeared on e-tendering website	18 Months
76	ACR- 1076	Construction of 100 Nos Additional Class Room in West Champaran District	12	1122.91	22.46	10,000/-	As appeared on e-tendering website	18 Months
77	ACR- 1077	Construction of 95 Nos Additional Class Room in West Champaran District	12	1075.04	21.50	10,000/-	As appeared on e-tendering website	18 Months
78	ACR- 1078	Construction of 93 Nos Additional Class Room in West Champaran District	13	1047.51	20.95	10,000/-	As appeared on e-tendering website	18 Months
79	ACR- 1079	Construction of 100 Nos Additional Class Room in West Champaran District	16	1107.91	22.16	10,000/-	As appeared on e-tendering website	18 Months
80	-	Construction of 500 Seating Capacity Auditorium at State Council of Education & Research Training (SCERT) Mahendru Patna	-	438.74	8.77	10,000/-	As appeared on e-tendering website	12 Months
81	-	Furnishing Work of 500 Seating Capacity Auditorium at State Council of Education & Research Training (SCERT) Mahendru Patna	-	241.45	4.83	10,000/-	As appeared on e-tendering website	12 Months

नोट—(i) प्राकलित राशि घट या बढ़ सकती है एवं तदनुसार अग्रधन की राशि घट या बढ़ सकती है।

(ii) वेबसाइट: www.eproc2.bihar.gov.in पर अंकित प्राकलित राशि, अग्रधन की राशि एवं परिमाण विपत्र की राशि अंतिम रूप से मान्य होगा।

(1) विज्ञापनदाता का पदनाम एवं पता

— मुख्य अभियंता, बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम, पटना।

(2) परिमाण विपत्र प्राप्त करने(डाउनलोड/अपलोड) की अवधि एवं समय

— दिनांक—24.11.2023 से 30.11.2023, 15:00 बजे तक।

(3) प्री बिड मीटिंग का समय, स्थान एवं तिथि

— दिनांक—27.11.2023 15:00 घंटा तक,

मुख्य अभियंता का कार्यालय, बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम, पटना।

(4) सभी शपथ—पत्र एवं अग्रधन की मूल प्रति जमा करने की अंतिम तिथि, समय एवं स्थान

— दिनांक—01.12.2023 (अवकाश घोषित होने पर

अगला कार्य दिवस), समय— 15:00 बजे तक बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम, पटना।

(5) टेक्निकल बिड खोलने की तिथि एवं समय

— दिनांक—02.12.2023, समय— 15:30 बजे तक

(6) वित्तीय बीड खोलने की तिथि एवं समय

— तकनीकी मूल्यांकन के बाद।

(7) निविदा खोलने का स्थान

— वेबसाइट—www.eproc2.bihar.gov.in पर

(8) निविदा की वैधता की अवधि

— 120 दिन

(9) ई-टेन्डरिंग की प्रक्रिया में भाग लेने हेतु संवेदकों को पंजीकृत होना होगा, जिससे कि उन्हें उपयोगकर्ता का नाम (user ID) या नाम (Password) अंकीय हस्ताक्षर (Digital Signature) निर्गत की जायेगी। यह उन्हें वेबसाइट www.eproc2.bihar.gov.in से डाउनलोड करने/टेन्डर की प्रक्रिया में भाग लेने की योग्यता प्रदान करेगा।

(10) ई-निविदा पत्र वेबसाइट www.eproc2.bihar.gov.in से प्राप्त किया जा सकता है। संवेदक द्वारा सिर्फ उपर्युक्त वेबसाइट से ही परिमाण विपत्र प्राप्त करने के उपरांत वेबसाइट पर ही इलेक्ट्रॉनिक निविदा पत्र को भरकर भेजना है। अन्य सभी महत्वपूर्ण कागजात/बैंक ड्राफ्ट/अग्रधन की राशि/सभी प्रमाण पत्र जो निविदा के लिए आवश्यक है को स्कैन कर ई-निविदा के साथ संलग्न करना अनिवार्य है।

(11) (क) Beltron Bid Processing Fee as appeared on the e-tendering website: www.eproc2.bihar.gov.in & BOQ cost as mentioned is mandatory to be paid through e-payment mode i.e. Internet payment gateway, (Credit/Debit card), Net Banking, NEFT/RTGS" (Bids along with necessary online payments must be submitted through e-procurement portal www.eproc2.bihar.gov.in before the date and time specific in the NIT/Corrigendum. The department doesn't take any responsibility for the delay/Non submission of Tender/ Non Reconciliation of Online payment caused due to Non-availability of Internet Connection, Network Traffic/ Holidays or any other reason.

(ख) EMD Can be paid through e-Payment mode i.e. "Internet payment gateway (Credit/Debit Card), Net banking, NEFT/RTGS" या Bank Guarantee (एक करोड़ रु० से अधिक के कार्यों के लिये, Valid for 45 days beyond Bid Validity Period) के रूप में प्रबंध निदेशक का कार्यालय, बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लिमिटेड, पटना में दिनांक—01.12.2023 के 15:00 बजे तक स्वयं/निबंधित डाक/स्पीड पोस्ट द्वारा निश्चित रूप से जमा किया जाना आवश्यक है ऐसा नहीं करने पर निविदा मान्य नहीं होगी। EMD, MD, BSEIDC के पक्ष में प्रतिज्ञा (Pledge) होना आवश्यक होगा।

(ग) अग्रधन की राशि के रूप में Bank Demand Draft मान्य नहीं होगा।

(12) Bidders are required to submit their valid Character Certificate issued by the Superintendent of Police (S.P.) as per the direction of Additional Chief Secretary, Home Department of Bihar vide letter No-01अ०मु०स०को०/2021/29/अ०मु०स० को०, पटना, दिनांक—25 जनवरी, 2021.

(13) सफल निविदाकार को परिमाण विपत्र की दर से कम दर उद्धृत करने पर पथ निर्माण विभाग के अधिसूचना संख्या 447(S), दिनांक—16.01.2020 सहपठित ज्ञापांक—प्र०—6/द०वि० नियम—03—08/2006(अंश)—448(S)/पटना, दिनांक—16.01.2020 एवं 449 (S) दिनांक—16.01.2020 के द्वारा निविदित दर की न्यूनतम अधिसीमा समाप्त कर दिया गया है। निविदित दर Serious unbalanced rate होने की स्थिति में Additional Performance Guarantee पथ निर्माण विभाग, पटना के पत्रांक 448 (S) दिनांक— 16.01.2020 के अनुसार जमा करना होगा, इस पत्र की सभी शर्त निविदा में लागू होगी।

M

- (14) निविदाकारों द्वारा इस्तेमाल किये जा रहे इन्टरनेट सर्विस में किसी प्रकार का व्यवधान उत्पन्न होने पर कोई भी दावा मान्य नहीं होगा। निविदाकारों को सलाह दी जाती है कि अपने निविदा को समय रहते उपर्युक्त वेबसाइट पर अपलोड कर लें। ताकि अंतिम समय में कोई भी दावा किसी प्रकार के व्यवधान से बच सकें।
- (15) निविदाकार निविदा डालने से पहले अपने स्तर से भी प्रस्तावित कार्य स्थल पर भूमि उपलब्धता के संबंध में आश्वस्त हो लगे साथ ही कार्यस्थल, क्वैरी स्थल एवं सामग्री स्थल इत्यादि की स्थिति तथा निर्माण सामग्रियों की उपलब्धता की स्थिति से पूर्णरूपेण संतुष्ट होने के पश्चात ही निविदा में भाग लेने का परामर्श दिया जाता है। इस संबंध में बाद में किसी प्रकार का दावा मान्य नहीं होगा।
- (16) संवेदक स्कैन कर कागजातों को अपलोड करने के पूर्व सूचीबद्ध करते हुए क्रमांक अंकित करेंगे ताकि किसी खास कागजात को कमांक सं०/पृष्ठ सं० के आधार पर शीघ्र खोजा जा सके। सभी प्रलेख PDF, MS Office (Compatibility Mode), JPEG, ZIP Format में ही Upload किये जाय, अन्य Format में Uploaded Documents के Download/Open नहीं होने पर कोई दावा मान्य नहीं होगा। संवेदक स्कैन कर अपलोड किये गये कागजातों की Download ability/visibility से पूर्णरूपेण संतुष्ट हो लेंगे।
- (17) सशर्त निविदा मान्य नहीं होगा।
- (18) बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लि०, पटना द्वारा निर्गत पत्र एवं पथ निर्माण विभाग, बिहार, पटना द्वारा निर्गत अद्यतन परिपत्रों/पत्रों में निहित प्रावधानों के आलोक में निविदा निस्तार किया जायेगा।
- (19) निविदा दस्तावेज के साथ संलग्न जल संसाधन विभाग के पत्रांक-536 दिनांक-13.06.2013 के परिशिष्ट-3 के अनुरूप नोटराईज्ड शपथ-पत्र जो कार्य विशेष के लिए निविदा निर्गत की तिथि एवं निविदा अपलोड करने की तिथि के बीच में निर्गत हो, समर्पित करना अनिवार्य होगा।
- (20) तकनीकी बीड में कई सफल निविदादाताओं को न्यूनतम एवं समान निविदित दर की स्थिति में सफल निविदादाता का चयन बिहार लोक निर्माण विभाग संहिता के अनुरूप लॉटरी के माध्यम से किया जायेगा।
- (21) निविदाकार को कार्य का विस्तृत कार्यक्रम (Over All Implementation Schedule) संलग्न करना होगा, जिसमें कराये जाने वाले कार्य का समय निर्धारित किया गया हो। संवेदक को एकरारनामा के उपरांत पुनः संशोधित Over All Implementation Schedule (O.I.S) समर्पित करना होगा तथा इसके अनुसार प्रत्येक पाक्षिक (यथा आवश्यकतानुसार) प्रगति प्रतिवेदन समर्पित करना होगा।
- (22) संवेदक निर्धारित लक्ष्य के अनुसार/ओ०आई०एस० के अनुसार कार्य नहीं करते हैं तो उनके विरुद्ध नियमानुसार कठार कार्रवाई की जायेगी और उनका कोई भी दावा मान्य नहीं किया जायेगा।
- (23) पथ निर्माण विभाग, बिहार सरकार का पत्रांक-8131 (S) दिनांक-24.07.2012 के अनुसार संयुक्त उपक्रम (Joint Venture) स्वीकार होगा।
- (24) संवेदक को अपना वैद्य ई-मेल आई० डी० तथा मोबाईल नं० निविदा कागजात के साथ अपलोड करना बाध्यकारी होगा।
- (25) Even though the bidders meet the qualifying criteria, they are subject to be disqualified if they have record of poor performance such as abandoning the works not properly completing the contract, inordinate delays in completion, litigation history or financial failure in the work of this Corporation
- (26) बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम (BSEIDC) के निदेशक पार्षद की 41वीं बैठक में प्रख्यापित ठीकेदारी निबंधन नियमावली 2012 एवं कार्यालय आदेश संख्या-73 सह-पठित ज्ञापांक-BSEIDC/TECH/997/2022-4178, दिनांक-02.06.2022 द्वारा दंड प्रावधान लागू होगा।
- (27) किसी भी प्रकार की जानकारी अथवा शुद्धि पत्र को वेबसाइट www.eproc2.bihar.gov.in/www.bseidc.in पर प्रकाशित किया जायेगा। बिना कारण बताये निविदा या उसके अंश को अस्वीकृत करने/रद्द करने का अधिकार सक्षम पदाधिकारी को सुरक्षित है।
- (28) विशेष जानकारी हेतु अधोहस्ताक्षरी के कार्यालय में कार्य अवधि में सम्पर्क किया जा सकता है। ई-टेन्डरिंग की प्रक्रिया से संबंधित किसी भी प्रकार की जानकारी/सूचना हेतु eProc 2.0 Help Desk Address: mjunction services limited RJ Complex, 2nd Floor, Canal Bank Campus, Khajpura, Ashiana Road, P.S. - Shastri Nagar, Patna 800014, Bihar Toll Free Number: 18005726571.

26-10-2023
मुख्य अभियंता