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AGREEMENT No. 1 61 SBD 01;- 20\5- 16,

Name of Wollk o "Construction of Senior Secondary Schools on Panchayat Level in
Bihar- Gr. no. SSS-459 B (M.S. at Kandi in the District
g of Avrangabad)
Name of Agency . Shamsher Kumar
Date u!'(‘omﬁicncum oo 09- 0% - 2005
Litne of completion o Fifteen Months
fstimate (_'n.\‘g Rs. 1.28.42.000/-
Agreemant galue : R, 118,606,008/~ (7.60% below BOQ rates)
Farnest Mongy
Performance Pocunn R 340,060 - (Details attached)
Phis aereement. made the QQ“\\T = IR 2015 between Bihar State Educational

i|'xﬂ';;:~-ir'ucturna])c\'clupmcnt Corporation Ltd. Patna. Hereinafter called the Lmployer of the firsi
part and Shamsher Kumar, Vill- Madhe, P.(3.~Ankorha, P.S.-Narari Kala ihurd, {Hisit.-
Aurangabadf Bihar hercinafior called “the Contractor of the other pait”.

Whereas the Braployer's is desirous that the Contractor execute "Construction of Senior
Secondary Slhunls' on l"anchay:n Level in Bihar— Group no. SS5-459 B hercinalter called
"the work™ agd the Fmployer has accepted the Bid by the Contractor for the execution of such
work and the remedying of any defects thereir. at a cost of Rs. 1,18,66,008/- (Rupees One
Crove Eight@n Laes Sivty Six Thousand Eight Only.)

Chief Enginee:
_BSELD.C. Ltd, Patna

. | o



NOW THIS AGREEMENT WITNESSETH as follows :

1. In this Agreement, words and expression shall have the same meaning as are respectively assigned
to them in the conditions of contract hereinafter referred to and they shall be deemed to form and be read
and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned. the Contractor hereby covenants with the Employer to execute and complete the works and
remedy any defects therein in conformity in all aspects with the provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the Execution and
completion of the works and the remedying the defects wherein contract Price or such other sum as may
become payable under the provisions of the Contract at the times and in the manner prescribed by the
contract.

4, The following documents shall be deemed to form and be ready and construed as part of this
Agreement Viz,

1) Letter of Acceptance

i) Notice to proceed with the work.

i) Contractor's Bid

iv) Condition of Contract: General and Special

V) Contract Data

vi) Additional Condition

vii)  Drawing

viii)  Bill of Quantities and

IX) Any other documents listed in the Contract Data as forming part of the contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day and year first
before written.

The cOmMMON BRI OF ... ixuiiiimm s inmnmmmmnns s nrsmsm s sxsms s sm s s s £ e s s ian e e
was hereunto affixed in the presence of :

Signed. Sealed and Delivery by the Said............................................ ...
In the Presence of :

Binding Signature of Employer...................

Binding Signature of Contractor.........................oo

Chief Enginee:

= hodmrder—. ki, . %*ES.E.I.D.C. Ltd, Patna




Performance Security

Name of Agency — “Shamsher Kumar”

Performance Security of “Shamsher Kumar™ of “SS$S$-4598"

BG No. DOI Amount
514 22.06.15 + 5 Yis SSS-459B 540000.00

(Rupees Five Lacs Forty Thousands Only)

s

Chief Enginee:
B8.S.E.l.D.C. Ltd, Patna
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B.S.E.L.D.C. Ltd, Patna

BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.
= (A Govt. Of Bihar Undertaking)
Shiksha Bhawan, Bihar Rastrabhasa parishad Campus ,Acharya Shiv Pujan Sahay Path, Saidpur,
PATNA-800004. (Tel No: 0612-2910314)
Letter of Acceptance
Letter no - BSEIDUTECHA63/2014- gy o & Patna, Date.. 1822867 2
i L1 No-36 201415, Dated-27.02 2015 for execution of " Construction
Senior Secondary School (SS5) buildings in Bihar'' the bids have been accepted in tavour of the Agencies
1~ por detanls belo
S| Name Name of | Name Of [ Name ot \_s.'uh.\ A ‘1‘11--:t11{11uxl. —.‘[_.i_ellgt;f(1 %.-I’Ell'i;lal;éll\ut'_ 1 Tiame O
L NO O District | school | Cost In l Value In ; Security In | Complet
Ciroup ' (Rs) | (Rs.) | (Rs) nom
7 b et AT ‘ | Month
SSS 290 ST T 12 FIvIe Panka) Kumar Suman l | (e T '
vill- Mahuatin Po 1.26.31.000 | 1.17.74.618 1 88.000
| Malpa Dist- Gaya | ) S ;
NSNS R0 T TENET Ms Dhanpat Kuman | ‘
4t lamn.at-Mill Road. | 1.32.03.000 | 1,22.39.181 5.3G 000
[ nst- Khavana
851204 !
L SSS iK1 " a4 s ! Rana { onstruclion . .‘_ 7 !
1) Ui L Girna Kungp. Saraswati [ 1.31.39.000 1 1.25.72.709 | 3.87.000
Lane. ohamipor f - I
Kadam Kuan, Patna - |
ROOO0A
NSS SR i = faen Ms Shas Shakt
i HaT | Constriction, Shastrn | 1,13.19.000 | 1.20,41.930 5.85.000
; .\‘.ng.n. Purmea { |
SSS ARy At WA e T Ms l.)‘ll.lllpui““\Ilnl'lill 7 1 ‘ i
THnT| Vamat-Mill Road, 1.31.49.000 | 1,18.34,.100 6.81.000
I Dist- Khagana- ? 3
, 331204 _ )
NSNS AR R LG IR Nathunt Yadav Al ‘ ‘
¢\ T RER K athbazra Po Krohra | 72.000 1 .20 .34 800 RN
s thapha Bunw
V8 : i b I-,.‘Iln-.:r
I Inbrastructure Pyt Lid 1 3. 72.000 37622 0 i
1 Road Barmasia
| 'i.:':_,‘|1.l=
X NSNS I8 d 1 U Bricks et ,
{A) s S Intrastructure Py fad [.33.33.000 1 12858345 37! Q00
D Road Barmasia ' n
_ o deoghar b _
GSS 3RS P eI 1 e faenEm I Ms R K Construction | T {
MA&F [ Mahmadpur. Nea 1.31.89.000 | 1.24.01.617 4.64.000
Petrol Pump.
M Banduoar, Begosara
' NSNS OARY e W EFNAEA NS ira\L'“U‘Hl :
! 1 L C onstruchon 149 000 | 24 35 YRd VO TN
i | Fleeday gany South OF
L koshi ¢ olony Eoatthan
/ \.\\.itlll e = i NS \tl MH'.IIII\.‘-Tl-lll
e - Shadansa P A2 85.000 23 |4 045 §d 000
Abarket, Neon EhieI Engmeer



' s
—_—— = . o o - BN A o, i T B b e e e
BE ST [wen Boimn . | A K T T :
‘ 11y : | OEITETERE * Construction { 1.28.73.000 | 1.15.85.700 6.67.000 -
il At Deopur Khaira Jarmui ]‘ | ¥ |
! "
B SSS ddo g | e T Puja Engicon | T—— | SO W
o A | Company P Lid, Iks-F- | 1.30.94.000 | 1.22.21.940 | 4.99 000
- [2a. Old Lmkk.m'»m |
Patna - 80000
-,
N SN LS Yot T wo = M/% Vidhata * -- ﬁx_ — B 4
a s Construction. Shivpur | 1.35.99.000 | 1.22.39.100 ' 7.04.000
A Ward No 9 Arara ' |
a VAN A LSRR p i Shamsher Kumar, Vill- T !
\) T - Madhe Po-Ankorha | .28.09.000) 1.20.91.696 1.30.000
a Ps-Narar Kala
Khurd Dist .

| Aurangabad Bihar

4 \\\-l\/ti wrmare | ma [Qarer | Shamsher Kumar, Vill- |

o i3 hE) | Madhe Po-Ankorha [ 1.28.42.000 | 1.18.66.008 5.40.000
N \ / f ' Ps-Narari Kala ‘ ' '
\\./ ! I Khurd Dhst
. | | Auvrangabad Biha | |
SN G ety =7 FenEm Maa Bangla Mukh, [ , B i
1 P B Eie) Infrastructure Gyan Pun | [ 23 ¥ A% e ] v iy !
2,060,000, 1.22.43,054 3,24 000
dil | New Area Aurangabad | o | hY |
| Bihar {
= Vs LR O B A "Nitesh Kumar | i .
A Honlgan; Jehanabad 1.25.46.000 | 1.16.23.869 5.15.000
Bihar - B04408 1 |
- S S S SRR NT & et i | USRS L
- Avencies are hereby requested to furnish performance security as per mentioned i albon
Lible The Pertormance Security should be deposited within 10 ( Len) days of receipt of this | ctter ot
n Veeeptance (EOA) vahid up o 28 (Twenty eight) days from the date of expiry of detect hability
e perod
S . l/
Yours taith iyl
-~ 0
‘,‘.‘2»0
(Krajesh Prasad)
o Chiel Engineer o4
. Slisrieo BSLIDC VELCIHE 163 2004 U 71 Patna, Date k6! ¢ )
Copy forwarded 1o 1) Fxecutive Fngineer WC of the Project ~
— 1) Semor Account Officer. BSEIDC . Patna "
f‘rg.o
{Brajesh Prasad)
= L Chiet Engineer
5 M

- M W Chief Engineer

B.S.E.LD.C. Ltd, Patna

- Ha




) v..n\a\.o .
\ \QXK e,

eujed ‘P1°'OAIISE
12auibuyg ja1y>n —7) ‘%?/Zﬂ:

0 /I\le

STH 00:61 "S10T+0°90 01 dn pardasae aq [jim (1IN pue OOF JO 1509 Ay (g

DWES UTBWAL [[IM SUONDIPUO)) 3 SULII | 1010 24 |

_w ‘SIH 0€:ST “ S10Z°+0°91 | 'SAH 0€:S1 FS10T'€0°El & |
)1ep Uo spig [eroueulj jo Sutuado 10j 91ep pue awl] | pajep uo spig [eioueulg jo Suruado 1oy ajep pue awi | - m
| SIH 0€:S1 * S107°70°90 SAH 0€:S1 °S10T°€0°20 - |
)21ep U0 Spig [BOIUYd3 | jo Furtuado 10j aiep pue aui | pajep uo spig [eatuyda | jo Sutuado 1oj 2jep pue awij . , ,
SIH 00:S1°S10T'H0'+0 paiep SAH 00:S1° S10T°T0°LT i m |
lo spig jo (peojdn) 1diadas oy awn pue ajep ise | pajep uo spig jo (peojdn) 1diadalr 10§ awiy pue arep Jse] |

STH 0€:F1 - STH 0€:p] a

F10T°€0°ST pa1ed SUNAJN pig-2id 10j Wl pue e | ‘1072091 Pateq SUAdN pig-ald 10} awn pue Aeq B

STH 00:S1 ° S10T'F0°€0 03 S10T'TO'11 paiep ‘SIH 00:S1 ° S10T°20°9T 0 S10T°T0°11 I

ol (peojumo() JUaWNd0p pig JO 3[BS JO POLIdY | pajep woy (PeOJUMO(]) JUSWNJ0P pIg JO 3[BS JO POLId] ‘
NOISIAOMd AAANANY NOSIAO¥Md ONILSIXA "ON [S |

-IMO[2q SB PAlJIPOW Uddq SRY A[NPayds Japua] (]
-1 MO[2q PAUONUSW SB IPBL UG ARY SJUAWPUALIE FUIMO[[O] 21
uraog-aeyiq01da mma dsqom Juuapua -2 yinoy) [2A9] 1eARyoURd UO [OOYIS [apow pue
[21S0Y [1B*[00YdS AIBPUODIS IOTUAS JO UOHINISUOD 10] SI-[0T/9E 'ON L'T'N 01 20U19J21 Ul m

[ "ON IWNANAONRNIOD

/
2 M - AT T T 3 ) f > . _ e A Y AT A
5707 £0:7 [ -aeq eueg H T Q7 - SIOUSEU/HIALODAIASY : ON 121127
( ( ( ( ( ( ( ( ( ( ( ( ( ( ( ( ( ( ( { ( ( ( ( ( ( ( ( ( ( ( (




euled ‘P11°0°AT3IS'8
1aauibuyg Ja1y)

/\&4\

gl AN

OUIES UTBWD [[IAM SUORIPUO)) 79 SULID | 19Y}() Y .

SIH 00-61 °S10T'#0°€1 01 dn pardasoe aq [[im @ N pue HOg JO 1500 Y[ (7

SIH 0€:S1 ° S10TH0'¥T

SIH 0€:S1 * S10T°€0°€l

~ MO[3( pauonuLW Sk IpBU UddQ dARY SIUIWPUIWE 3uImol[o} ay)
AUSqaM BULIDPUI [ -2 Y3noay) [29A9] 1efeyoued uo [ooyos [apow pue |9

21Ep U0 spig [eldueul] Jo Sutuado 10j dep pue dwi] | pajep uo spig [eloueul{ Jo Suiuado 10y ajep pue aun | . * ] m
"SIH 0€:ST S10Z'P0°Cl SIH 0€:ST “S10T°€0°20 Al |
S1BP_UO Spig [B2IUYI ] JO Sutuado 10j Jep pue awi] | pajep uo spig [ea1uyd3a ] jo Furuado 1oy aep pue awn | ’

STH 00:S1° S10T'#0°01 pajep 'SAH 00:S1° S10T°T0°LT i |
0 spig jo (peojdn) jdiasar 1oy awn pue ajep 1ser patep uo spig jo (peordp)) 1diasal 10y swn pue ajep iser A
‘STH 0€:F1 SAH 0€:11 N N
F102°%0°10 PA1eQ_BUNSIN Pigi-24d 10§ dwin pue ajeq | ‘S[0Z'70'9 1P SURAI PIg-ald 10§ Wl pue aeq : |
SAH 00:S1 “S10T+0°60 SI0T'€0'ST paiep SIH 00:S1 “S102°20°9C 9 S107°20°11 ; | “
104} (peO[UMO(]) JUBWINDOpP pig JO a[es JO_POLIad | pajep Wwoy (Peojumo ) JUAWNI0P pig JO LS JO POLIay . |

NOISIAOYd dAANANY NOSIAOYUd HSNILSIXA "ON S

~IMO[3q SE PAJIPOL U] SEY S[NPAYDS 19pUa] (|
UrA0s aeqiqro0ada s
SOY I3 [00YdS AIRpu0dds

101U9S JO UONONISUOD 10] SL'vL (0k) Ok) 00611 "ON Md) ST-F107/9¢ ON L'T'N 0} 20U219J21 I

CON WNANIDIHAOD




x) eujed ‘P11 °o°a13s e
12auibug 214D

dUISUTY JaI

OUIBS UTBWISI [[IM SUONIPUOD PUB SULIA) IO Y |

'SUOSBAI S[qBPIOARUN 0} dNP PI[[AOUR]) U] SBY 89-"ON IS
650N IS WOl g LST-SIN PU® V LST-SIA ‘T6I-SIN D SSI-SIN ‘g S8I-SIN 'V S8I-SIN
N dnoun [004oS [PpON PUE STI-HO ¥ D 6I1-HO ‘d 611-HD ‘V 611-HD "oN dnouax
91SOH S 11D 10§ Iopua) o3 (0061 1-"ON “Ud) SI-¥10Z/9€ "ON "L'I'N O} SOURJJal Y

£ “ON IOILON NNANAONRIAOD

L) E  amq eureg V-3 8 -v107/€r1/HOAL/OAIASE "ou 13n2]

/
(¥1L€01L62-2190 :ON "|21) "$00008-YNLVd <
dpieg ‘yjed Aeyesg uelng Alys elieyoy‘ sndwen peysued eseyqelisey Jeyig ‘uemeyg eysEIus |

(Bupjepspun Jeyig Jo 1009 v)
I0ILYH0dY00 INJINdOTIAIA JYNLONYLSYHANI TYNOILYINAT 1V 1S HVHIS

(




eI Xivy IEVTS e
{ﬁm vy

) ln‘?'iq ﬁum ln‘anf firagmw

SUEE)

—'Frb'”'l ey ﬁr'wi\ &

Mlen Hars 'am. \rn.;, 800004 (G¥HIY. —0612- 591

IR sy LRl #wn—-ae ad 201415
ufen ww av A
(Baa ¢ 2wafyy TGR B s ﬂ‘ﬂﬂg nwww.eproc.bihar.goyin uv)
I RER 50 & sy faf=r e o - WR R 9ea weafe Aoy atfermr sy 410
s el B waw iy Eap) l;ff??fam:z AT B oy 2 e ,
w /oy WBR wrdafa sy 3 fiyes ﬁ‘t Mfagr & w2 e £ =g 29 Ay 3
P, B B B dev WG UoRITER gy 5 B @ ae Afvard grp
5| U e [ B a ] | Benaa wr o | wawtem | s K Beltron
| [ | iy ! o | fu= o - Bid
, (e wo) ' | (T ®o) | UN(®o) | Processin
| | | g Fee(n
s T S F 1 , Rs.)
‘ -' sss 254(B) Ry “*'i 1 1_@ e, fawr : B&E I 242 11000000 | s6iio0
2 s\s 200(A) ,aﬁf‘[’?i 1_+_~Wﬂﬁﬂm_;w__ f 119.52 'i' 29 -1 10000.00 | Sarv oo
3 | 885.379 | @ R ey anda ; 123_15 2.46 10000.00 | < 61% ()
. - ' - - - > - 4
4 ‘Sﬁ\' 380(}\) f i Trm: f‘mrma i’ﬁ’[m i 123 62 I_r 2.47 10000 00 s 618 60
S | 88. umm) g [2 n'lm e e } 123 62 247 1000000 | <1y
6 | SsS. 130(() 3 | W e, *’rr 2 12352 T A [ 1000000 | 5ers
{ 7 "oSS 381(/\)‘_ [1 qu faiiﬂ?-ﬂl 3 s J 123.16 : 23 7-2.4-6 1 10060 00 .' 618 M
| 8 t\\b 38I(B) 2 | meg f’renj-rﬂj&! a1 | 123.36 | 246 | 10000.00 | 618
9 | SSS. 381C) | @ {1 :js‘z!_ﬁtr _NYY f 12336 | 246 | 10000.00 | sarsin
10 | SSS 381D f EREC féwwz: Y 1 12316 | 2.46 | 1000000 | <six,
11 \\s I8I(E) ' 5 | ) e o *“lr; 12316 2.46 1000000
12 | S85.382 'f R/ | 1 " W faeran gegre g | 123.95 2.48 1000000 | 545
13 | SS8383 @i |y | .‘hndu "%ﬁ%nge | 12623 | 257 | 1000000 | 54150
14 SSS 84 ; - 1 ‘ mmfm ey faensr lrr-r_?\'i ! 125.95 | 252 | 1000000 1 5.618.0
15 | SSS384R) [ | !‘hmw 1#?1_{{1-\_-1_1" ‘ 125.95 : 252 | ' S 618 o0
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| ¥ . o e — b i
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Chief Engineer
B.S.E.LD.C. Ltd, Patna
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BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.
SHIKSHA BHAWAN, SAIDPUR, PATNA

B.0.Q FOR 10+2 SCHOOL IN BIHAR

THE ITEM RATE BASED ON S.0.R BCD BIHAR, DATE-15-09-2014,& D.S.R (ELECTRICAL) 2014

GROUP NO - 459(B)

SL. | e NAME OF SCHOOL
AURANG
1 s M.S KANDI
SL. | SOR Item of Work Qty. Unit Rate Amount
1 2 3 4 5 6 7
CIVIL WORKS
Boring, providing and installing bored
cast-in-situ reinforced cement

concrete piles of grade M-25 of]
specified diameter and length below
the pile cap, to carry a safe working
load not less than specified, excluding
the cost of steel reinforcement but
including the cost of boring, with
bentonite solution and temporary
casing of appropriate length for setting
out and removal of same and the
length of the pile to be embedded in
the pile cap etc. all complete.
including removal of excavated earth
with all lifts and leads (L.ength of pile
for payment shall be measured upto
bottom of pile cap).

(3]
=
(3]

300 mm dia Piles Rs. One thousand three

1 | 20.2.1 0.00 meter 1309.30  |hundred nine and paise
L o] R

- thirty only.

400 mm dia Piles
Rs. One thousand five

20.2.2 0.00 | meter 1523.20 |hundred twenty three
- and paise twenty only.

e s e Rs. One thousand nine

20.2.3 0.00 meter 1978.80 |hundred seventy eight
- - and paise eighty only.
500 mm dia Piles Rs. Two thousand three
2024 0.00 meter | 2306.60 |hundred six and paise
N w sixty only. .
600 mm dia Piles Rs. Two thousand nine
20.2.5 0.00 meter | 2996.10 |hundred ninety six and
) - paise ten only./,_

B\\u}»\y&u\ \o—— ,‘,o""/

Qr

Chief Engineel
B.S.E.L.D.C. Ltd, Patna
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750 mm dia Piles

Rs. Four thousand two

20.2.6 0.00 meter | 4219.70 |hundred nineteen and
’ " |paise seventy only.
Boring, Providing and installing cast
in situ single under reamed piles of]
specified diameter and length below
pile cap in M-25 cement concrete, to
carry a safe working load not less than
specified, excluding the cost of steel
203 |reinforcement but including the cost
of boring with bentonite solution and
the length of the pile to be embedded
in pile cap etc. all complete. (Length
of pile for payment shall be measured
upto to the bottom of pile cap) :
2 AN el Rs. One thousand nine
20.3.1 0.00_ | meter 1934.20  |hundred thirty four and
. paise twenty only. _.
#00 mm dia Piles Rs. Two thousand two
2032 0.00 meter | 222530 |hundred twenty five and
S piase thirty only. -
450 mm dia Piles
Rs. Two thousand three
20.3.3 0.00 meter | 2397.50 |hundred ninety seven
= = and paise fifty only.
550 mm dia Piles Rs. Two thousand six
2034 0.00 meter | 2605.10 |hundred five and paise
B - ten only. .~
Extra over item No. 20.3 for providing
additional bulb in under reamed piles.
under specified dia meter
! 204 (Only the quantity of extra bulbs are
to be paid).
300 mm dia Piles Rs. One thousand two
20.4.1 0.00 Each 1240.10  |hundred forty and paise
: ten only. -
At i Files Rs. One thousand three
20.4.2 0.00 Each 1373.80 |hundred seventy three
- g and paise eighty only.

Shoampdher— Lo

e
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Chief Engineel
B.S.E.L.D.C. Ltd, Patna
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450 mm dia Piles
Rs. One thosuand four
2043 0.00 Each 1454.80  |hundred fifty four and
= - paise eighty only. -
500 mm dia Piles Rs. One thousand five
2044 0.00 Each 1597.20  |hundred ninety seven
- ) and paise twenty only. <’
EARTHWORK IN EXCAVATION
Earthwork in  excavation in
as(exceeding 30cm in depth. 1.5m in
width as well es 10sqm on plan)
including dressing of sides and
5 g |[ramming of bottom.lift upto 1.5m
including getting out the excavated
4 soil and disposal of surplus soil as
directed within a lead of 50m.
All Kind of soil
10+2,BUILDING=680.410 cum
SEPTIC TANK =31.89 cum Rs. Two hundred five
TOTAL QUANTITY =71230 cum | /1230 | Cum | 20520 | paise twenty only. |
- -
Surface dressing of the ground
including removing vegetation and
inequalities not exceeding 15 cm deep Rs. Seven hundred
5 | 2.29.1 |and disposal of rubbish, lead upto 50 472 56 100 718.80 |eich T
2.29. : : ghteen and paise
m and lift upto 1.5m Sqm | eighty only.
All kinds of soil. -
10+2,BUILDING=472.56 SQM
EARTH BACK FILLING
Filling available excavated earth
(excluding rock) in trenches, plinth,
sides of foundations etc. in layers not ) ) _

6 | 226 |exceeding 20 cm in  depth:| 508.67 | Cum 66.40 |- Sixty six and paise
consolidating each deposited layer by| forty only.
ramming and watering lead
10+2,BUILDING=508.67 CUM
SAND FILLING
Supplying and Filling in plinth with
local sand and under floors including,
watering. ramming consolidating and
dressing complete. _

7| 228 [10+2,BUILDING=412.55 cum 48T | Cugy | TSy | oo hndcd pity
SEPTIC TANK =1.02 cum . - Seaiang pais fity only,
TOTAL QUANTITY =413.57 CUM

Sz
a0

Chief Engineer
B.S.E.L.D.C. Ltd, Patna
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FLAT BRICK SOLING

g

11.72

Providing designation 100 A one brick
flat soling joints filled with local sand
including cost of watering, taxes,
royalty all complete as per building
specification and direction of E/I,
10+2,BUILDING=804.43cum
SEPTIC TANK = 13.57 cum
TOTAL QUANTITY =818.00 CUM

818.00

Sq.m

227.60

Rs. Two hundred
twenty seven and paise
sixty only.

P.C.C.

Providing and laying in position
cement concrete of specified grade
excluding the cost of centring and
shuttering- all work upto plinth level.
1:4:8 (lcement: 4 coarse sand : 8
graded stone aggregate 40mm nominal
size)

10+2,BUILDING=26.70 CUM

26.70

Cu.m

2346.90

-~

Rs. Two thousand three
hundred forty six and
paise ninety only. -~

10

Providing and laying in position
cement concrete of specified grade
excluding the cost of centring and
shuttering- all work upto plinth level
1:3:6 (lcement: 3 coarse sand : 6
graded stone aggregate 20mm nominal
size)

10+2,BUILDING=33.63cum
SEPTIC TANK =2.71 cum

TOTAL QUANTITY =36.34 CUM

36.34

Cum

2775.70

-

Rs. Two thousand seven
hundred seventy five
and paise seventy only.

FLOORING

11.38

Providing and laying Ceramic glazed
floor tiles 300x300 mm (thickness to
be specified by the manufacturer) of]
ist quality conforming to IS : 15622 of]
approved make in colours shades
except white | Ivory . Grey , Fume Red
. Brown . laid on 20 mm thick Cement
motar 1:4 (1 cement: 4 coarse sand)
including pointing the joints with
white cement and matching pigment
etc., complete.
10+2,BUILDING=37.9 SQM

37.90

801.80

Rs. Eight hundred one
and paise eighty only.
e

5)‘\9\%\)&\@\ =

Chief Engineer
B.S.E.L.D.C. Ltd, Patna




WALL TILES

11.36

Providing and fixing Ist quality
ceramic glazed wall tiles conforming
to IS 15622 (Thickness to be
specified by the manufacture) of]
approved make in all colours, shades
except burgundy , bottle green , black
of any size as approved by Engineer-in
charge in skirting , risers of steps and
dados over 12 mm thick bed of cement
Motar 1:3(1 cement: 3 coarse sand )
and jointing with grey cement slurry
@ 3.3 kg per sqm including pointing
in white cement mixed with pigment
of matching shade complete.
10+2,BUILDING=60.84 SQM

60.84

Sq.m

754.20

Rs. Seven hundred fifty
four and paise twenty
only. o

FLOORING & SKIRTING

11.26.1

Kota stone slab flooring over 20 mm
(average ) thick base laid

over and jointed with grey cement
slurry mixed with pigment to

match the shade of the slab including
rubbing and polishing

complete . Base with 1:1:1 (1 lime : 1
surkhi: 1 coarse sand )/ 1:4

20 to 25 mm thick -
10+2,BUILDING AT FLOORING
=867.43 SQM

867.43

Sq.m

968.00

Rs. Nine hundred
sixty eight onIy.//

Kota stone slabs 20 mm thick in risers
of steps skirting. Dado & pillars laid
on 12 mm (average (thick cement
mortar 1:3 (1 cement: 3 coarse sand )
and jointed with grey cement slurry
mixed with pigment to match the
shade of the slab including rubbing
and polishing complete. Details of]
cost for 10 sqm

10+2,BUILDING AT SKIRTING
=51.75 SQM

51.75

927.50

Rs. Nine hundred
twenty seven and paise

fifty onIy./

R.C.C. WORK

90\ b

a-"

Chief Engineer
B.S.E.I.D.C. Ltd, Patna
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15

5l

Providing and laying in position
specified grade of reinforced cement
concrete  excluding the cost of]
centring, shuttering, finishing &
reinforcement - all work upto plinth
level.

1:1:2 (lcement: 1 coarse sand
2graded stone aggregate 20mm
nominal size)
10+2,BUILDING=69.00 CUM

69.00

Cu.m

5110.70

Rs. Five thousand one
hundred ten and paise
seventy only.

16

5:2:1

Reinforced cement concrete work in
wall  (any thickness), including
attached pilasters, buttresses, plinth
and struts etc upto floor five level
excluding the cost of centring,
shuttering, finishing & reinforcement .
1:1:2 (lcement: 1 coarse sand : 2
graded stone aggregate 20mm nominal
size)

10+2,BUILDING=53.43 CUM

5343

Cu.m

5666.20

-

Rs. Five thousand six
hundred sixty six and
paise twenty only. -~

Providing and laying in position
specified grade of reinforced

cement concrete excluding the cost of
centring,shuttering,finishing and
reinforcement-All work puto

plinth level. 1:2:4 (1 cement:2 coarse
sand:4 graded stone

aggregate 20 mm nominal size)
10+2,BUILDING SEPTIC TANK
=0.93 CUM

0.93

Cum

3438.90

’,

S}:\L\W }«ZL@/« .

Rs. Three thosuand four
hundred thirty eight and
paise ninety only.

/

\
A?”
4 -

BChie:f Engineer
.S.E.LD.C. Ltd, Patna
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5.33B4

3:33B.1

Reinforced cement conrete work in
beams.suspended floors, roofs having
slope upto 15, landings,balconiec,
shelves, chajjas, lintels, bands, plain
window sills, staircases and spiral
stair cases upto floor five level
excluding the cost of centring,
shuttering, finishing and reinforement
with 1:2:4(1 cement:2 coarse sand:4
graded stone aggregate 20 mm
nominal size).
Add or deduct for providing richer
or leaner mixes respectively at all
floor levels.
Providing M-20grade R.C.C instead of]
M-15grade R.C.C.
Proiding M-25 grade R.C.C. instead of
M-20 grade R.C.C.

10+2,BUILDING=227.64 CUM

227.64

Cu.m

4581.20

Rs. Four thousand
five hundred eighty
one and paise twenty
only.

BRICK WORK

6.1.14A

Brick work with bricks of class
designation 100A in foundations and
plinth in cement mortar 1:6 (1cement
:6 coarse sand)
10+2,BUILDING=60.63 CUM

60.63

Cu.m

3992.90

-

Rs. Three thosuand
nine hundred ninety
two and paise nienty
only. -~

20

6.1.14A

6.3A

Brick work with bricks of class
designation 100A in foundations and
plinth in : Cement mortar 1:6 (1
cement: 6 coarse sand ) Extra for
Brick work in superstructure above
plinth level upto floor V level
10+2,BUILDING=317.00 CUM

317.00

Cu.m

4427.50

-

Rs. Four thosuand
four hundred twenty
seven and paise fifty

only. _-

6.18.4A

6.19A

Half' brick masonry with bricks of]
class designation 100A in foundations
and plinth in : Cement mortar 1:4 (1
cement: 4 coarse send)

Extra for half Brick masonry in
superstructure above pinth level upto
floor V level.
10+2,BUILDING=31.98 SQM

31.98

538.30

Rs. Five hundred
thirty eight and paise
thirty only. -

6.21A

Extra for providing and placing in
position 2 Nos, 6 mm dia . MS bars at
every third course of half brick
masonry (with F. P. S. bricks)
10+2,BUILDING=31.98 SQM

31.98

75.90

Rs. Seventy five and
paise nienty only. -~

5jmzr@§\e_)—\. W
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Chief Engmeerﬂ
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Brick work with bricks of class
designation 100A in foundations and

6.1A pllnth in : Cement mortar |1 .:4 (1 Rs. Four thosuand
23 +  |cement: 4 coarse sand ) 8.75 Cum | 4184.00 |one hundred eighty
6.1.12/1 |10+2,BUILDING SEPTIC TANK - fouronly.
=8.75 CUM = ol
PLASTER WORK
20 mm cement plaster of mix ; 1:6 (1 Rs. One hundred
24 | 13.13.4 |cement : 6 coarse sand) 1145.18 | Sq.m 123.50 |twenty three and
10+2,BUILDING=1145.18 SQM - - paise fifty only.-
20 mm cement Plaster 1:3 (1 cement:
3 coarse sand) with a floating coat of]
55 13.13.1 [neat cement & neat cement punning 16.65 S R_S' On? hundred )
25 | 1326 [1042,BUILDING SEPTIC i g.m 185.60 ellghty five and paise
TANK=16.65 SQM - ' sixty only.-
12mm thick Cement plaster of mix 1:6 . )
26 | 13.11.4 |(1 cement : 6 coarse sand) 1994.80 | Sqm | 8930 |RS: Eighty nine and
10+2,BUILDING=1994.80 SQM . - paise thirty only. ~
2 mm cement Plaster 1:3 (1 cement:
3 coarse sand) with a floating coat of]
neat cement & Extra for providing
and mixing water proofing material in
13.17.1 |proportion recommended by the Rs. One hundred
27113 36,1 | manufacturers: 12 mm cement plaster] 5282 | Sqm | 14550 |forty five and paise
" 1:3(1 cement :3 sand) - - fifty only. 7
10+2,BUILDING SEPTIC TANK
=52.82 SQM
6mm thick Cement plaster of Ceiling
mix 1:4 (1 cement : 4 coarse sand) Rs. Seventy seven
28 | 13:242 1} 042, BUILDING=867.35 SQM 86735 | Sam | 7740 o404 paise forty only.
Cement concrete flooring 1:2:4(1
cement:2 coarse:sand:4 graded stone
agregate) finished with a floating coat
of neat cement including cement
slurry, etc. but excluding the cost of
nosing of steps etc. complete. 40 mm
1116+ thick with 20 mm nominal size stone R.s. Two hundred
29 11.16.4 aggregate. 467.23 Sq.m 232.90 thll'ty two and paise

Extra for making chequers of]
approved pattern on cement concrete
floors, steps, landing, pavemerts etc.
10+2,BUILDING=467.23 SQM

ninety only. e

Q\Nm\ﬂ\
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Chief Engineer
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FINISHING WORK

30

13.78.1

Applying one coat of cement primer
of approved brand and manufacture on
wall surface : Cement primer
10+2,BUILDING EXTERNAL
WALL=1145.18 SQM

1145.18

Sg.m

24.90

Rs. Twenty four and
paise ninety only.

31

13.79.1

Finishing walls with water proofing
cement paint of approved brand and
manufacture and of required shade to
give an even shade New work (three
or more coats)
10+2,BUILDING
WALL=1145.18 SQM

EXTERNAL

1145.18

Sq.m

60.50

Rs. Sixty and paise
fifty only.

-’/'

“ iy
[§]

13.77A.1

Distempering  with  Ist  quality
washable distemper (ready made ) of]
approved  manufacturer and  of]
required shade and colour complete.
As per manufacture's specifications.
Two or more coats on new work
10+2,BUILDING INTERNAL
WALL & CEILING=2862.15 SQM

2862.15

-

Sq.m

34.70

Rs. Thirty four and
paise seventy only.

13.81.1

Applying priming coat with ready
mixed pink or grey primer of approved
brand and manufacture on wood work
(hard and softwood)

10+2, BUILDING =211.68 SQM

211.68

Sq.m

Rs. Twetny five and
paise twenty only. _

34

13.81.3

Applying priming coat with ready
mixed zinc chromate yellow primer of]
approved brand and manufacture on
steel galvanized iron/steel work.

10+2, BUILDING =190.83 SQM

190.83

Sq.m

21.30

Ra. Twenty one and
paise thirty only. -

13.93.1

Painting with synthetic enamel paint
of approved brand and manufacture to
give an even shade two or more coats
on new work

10+2, BUILDING =360.72 SQM

360.72

Sg.m

50.90

Rs. Fifty and paise
ninety only. -~

10.1

Structural steel work in singal section
fixed without connecting plate
including cutting.hoisting,fixing in
position and applying a priming coat
of approved steel primer all complete.
10+2, BUILDING =491.40 KG

491.40

Keg.

60.10

Rs. Sixty and paise
tenonly. -

] ‘. -
S— l ~ %
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Chief Engineer
2%E.E.I.D.C. Ltd, Patna




34

9.21.1

Providing and fixing flush door
shutters conforming to IS : 2202 (Part-
[) non-decorative type.core of block
board construction with frame of 1st
class tiard wood and well mathched
commercial 3 ply veneering wiih
vertical grains or cross bands and face
veneers on both faces of shutters.

35 mm thick including anodized
aluminum butt hinges

with necessary screws

10+2, BUILDING =65.52 SQM

Sq.m

1823.80

-

Rs. One thousand
eight hundred twenty
three and paise
eighty only.

P

38

9119

DSR

Providing and fixing factory made P.V.C.
door frame of size 50x47 mm

with a wall thickness of 5 mm. made out
of extruded 5mm rigid PVC foam

sheet, mitred at corners and joined with 2
Nos of 150 mm long brackets

of 15x15 mm M.S. square tube, the
vertical door frame profiles to be
reinforced with 19x19 mm M.S. square
tube of 19 gauge, EPDM rubbergasket
weather seal to be provided through out
the frame. The door frame to be fixed to
the wall using M.S. screws of 65/100 mm
size, complete as per manufacturer’s
specification and direction of Engineerin-
Charge

10+2, BUILDING =69.60 SOM

69.60

Rmt

503.94

Rs. Five hundred
three and paise
ninety four onIy.J_.

ez
:

Chief Enginee:
B.S.E.L.D.C. Ltd, Patna
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39

9.120:1
DSR

Providing and fixing factory made panel PVC door shutter
consisting of frame made out of M.S. tubes of 19 gauge
thickness and size of 19 mm x

19 mm for styles and 15x15 mm for top & bottom rails
M.S. frame shall have a coat of steel primers of approved
make and manufacture. M.S. frame covered with 5 mm
thick heat moulded PVC *C’ channel of size 30 mm
thickness, 70 mm width out of which 50 mm shall be flat
and 20 mm shall be tapered in 45 degree angle on both side
forming styles and 5 mm thick, 95 mm wide PVC sheet out
of which 75 mm shall be flat and 20 mm shall be tapered in
45 degree on the inner side to form top and bottom rail and
115 mm wide PVC sheet out of which 75 mm shall be flat
and 20 mm shall be tapered on both sides to form lock rail
Top, bottom and lock rails shall be provided both side of the
panel. 10 mm (5 mm x 2 ) thick, 20 mm wide cross PVC
sheet be provided as gap insert for top rail & bottom rail,
paneling of 5 mm thick both side PVC sheet to be fitted in
the M.S. frame welded/ sealed to the styles & rails with 7
mm (5 mm+2 mm) thick x 15 mm wide PVC sheet beading
on inner side, and joined together with solvent cement
adhesive. An additional 5 mm thick PVC strip of 20 mm
width 1s to be stuck on the interior side of the ‘C” Channel
using PVC solvent adhesive etc. complete as per direction of
Engineer-in-charge, manufacturer’s specification & drawing
30 mm thick plain PVC door shutters

10+2, BUILDING =22.68 SQM

22.68

Sg.m

2777.10

Rs. Two thosuand
seven hundred
seventy seven and
paise ten only.

40

9.103.2

Providing and fixing M.S. door latch
with screws etc.complete -
250x20x6 mm

10+2, BUILDING =40 EACH

40.00

Each

57.80

Rs. Fifty seven and
paise eighty only..—

41

9.104.1

Providing and fixing M.S.handles with
necessary screws etc.complete

125 mm

10+2, BUILDING =80 EACH

80.00

Each

27.50

Rs. Twenty seven
and paise fifty only. -

42

9.223.2

Providing and fixing alluminium
hanging floor door stopper anodised
(anodic coating not less than grade AC
10 as per IS :1868)

transparent or dyed to required colour
and shade with necessary

screws etc.complete: Twin rubber
stopper

10+2, BUILDING =40 EACH

40.00

Each

82.70

Rs. Eighty two and
paise seventy only.

43

9.146.1

Providing and fixing bright finished
brass handles with screws etc.
complete.125 mm

10+2, BUILDING =40 EACH

40.00

Each

183.10

Rs. One hundred
eighty three and
paise ten only.

&%&Fm}ér\i s W
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Chief Engineel
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STEEL WORK

44

10.12.1

10.13B

Providing and fixing glazed steel doors,
windows or ventilators of standard rolled
steel sections, joints mitered and welded
with 15x3 mm M.S. lugslOcm long with
steel legs embedded in cement concrete
blocks 15x10x10cm.of (1:3:6) (lcement :
3coarse sand : 6graded stone aggregate
20mm nominal size) or with wooden plugs
and screws or rawl plugs and screws or with
fixing clips or with bolts and nuts as
required, including providing and fixing of]
glass panels with glazing clips and special
metal-sash putty of approved make complete
including applying a priming coat of]
approved steel primer excluding the cost of]
metal beading and other fitting except
necessary hinges or pivots as required Extra
for providing and fixing steel beading of]
approved shape and section with screws
instread of glaxing clips and met. Sash putty
in steel doors, windows,ventilators and

composite units.
1042 RINEDING =134 08 SOM

136.08

Sq.m

3270.60

P

Rs. Three thosuand
two hundred seventy
and paise sixty only.

45

10.12.1

10.13C

Providing and fixing glazed steel doors,
windows or ventilators of standard rolled
steel sections, joints mitered and welded
with 15x3 mm M.S. ugs10cm long with steel
legs embedded in cement concrete blocks
15x10x10cm.of (1:3:6) (lcement : 3coarse
sand : 6graded stone aggregate 20mm
nominal size) or with wooden plugs and
screws or rawl plugs and screws or with
fixing clips or with bolts and nuts as
required, including providing and fixing of]
glass panels with glazing clips and special
metal-sash putty of approved make complete
including applying a priming coat of]
approved steel primer excluding the cost of]
metal beading and other fitting except
necessary hinges or pivots as required Extra
for providing and fixing steel beading of]
approved shape and section with screws
instread of glaxing clips and met. Sash putty
in steeldoors,windows,ventilators ~ and
composite units.

10+2, BUILDING =6.48 SQM

6.48

Sqg.m

3277.60

-

Rs. Three thousand
two hundred seventy
seven and paise sixty
only.

o

46

9.82.1

Providing and fixing M.S. grills of]
requirement pattern in frames of]
windows etc. with M.S. flats square or
round bars etc all complete

fixed to steel windows by welding.
10+2, BUILDING =4138.20 KG

4138.20

Kgs.

91.50

Rs. Ninety one and
aise fifty only.
p y y/
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Chief Eng.nee,
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Reinforcement for RCC  work
including  straightening,  cutting,
47 5.22 ; ; : s
bending, placing in position and
bonding all complete.
TMTC-500
TMTC-500 8mm dia
10+2,BUILDING=16038 KG Rs. Seventy four and
22 ¢ i
5.22.7A SEPTIC TANK =93 KG 16131.00 | KG 74.40 paise forty only. _—
TOTAL QUANTITY =16131 KG - .
TMTC-500 10mm dia Ra. Seventy three
2 5]
SEERS 10+2,BUILDING=919 KG 9]9_'00 RO 7,)_'10 and paise ten only. —
TMTC-500 12mm dia Rs. Seventy one and
3-22.7C 11042, BUILDING=12029KG ML KB 1 TLBO e iy,
. TMT-500 16mm dia Rs. Seventy two and
5.22.7D | 1042, BUILDING=3439KG 3439.00‘ KG 7280 | e sighty only, =
TMT-500 20mm dia Rs. Seventy two and
27 79
ST 10+2, BUILDING=1877KG WTLNL . K8 7"“0/ paise twenty only. .-
TMT-500 25mm dia Rs. Seventy two and
39 3 ¥
e 10+2, BUILDING=1922KG 2200 | Ko 72:20 paise twenty only. ~
Providing & fixing M.S. Fan hook of] - -
16 mm. dia. M.S. bar 1 Mtr. Long
bent to required size and shape, placed
in position and fixed in Truss Frame /
RCC Slab / beam at the time of] Rs. One hundred twenty
48 10.19 Casting all COInplete as per bui]d]ng 60.00 EaCh 12180 one and paise elght)’
specification and direction of E/I. & «  lonly. -
(Where materials is not supplied by -
deptt.)
10+2, BUILDING=60 EACH
Providing & fixing hand rail by
welding etc. to steel ladder railling &
staircases railling including applying a
priming coat of approved steel primer. Rs. Ninety one and
49 | 1033.1 |MS tube (medium) 40mm nominal| 470.00 KG 91.10 paise ten only. -~
bore. - L
10+2, BUILDING=470 KG
MISCELLANEOUS WORK
Making plinth protection 50mm thick
of cement concrete 1:3:6 (1 cement :3
coarse sand : 6 graded stone aggregate
20mm nominal size ) over 75mm bed
by dry brick ballast 40mm nominal R.s. Three hudnrled
30 4.17 |size well rammend and consolidated| 9671 Sq.m 319'30 SUREGEn and paise
and grouted with fine sand including| = thirty only. Ve
finishing the top smooth.
10+2, BUILDING=96.71 SQM
(9’\\
w\(\,\m‘ Ve— 4

Chief Engineer
B.S.E.l.D.C. Ltd, Patna
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SHUTTERING

59.1

Centring and shuttering including
strutting, propping etc. and removal of]
form for foundation, footings. basees
of columns etc. for mass concrete.
10+2, BUILDING=112.62 SQM

112.62

Sgm.

166.70

Rs. One hundred sixty
six and paise seventy
only.

/’

L
(3]

wn
©
n

Centring and shuttering including
strutting, propping etc. and removal of]
form for lintel, beams, plinth beams,
griders, bressumers and contilevers.
10+2, BUILDING=614.57 SQM

614.57

Sgm.

251.30

Rs. Two hundred fifty
one and paise thirty
only.

53

59.6

Centring and shuttering including
strutting, propping etc. and removal of]
form for columns, pillars, piers,
abutments, posts and struts

10+2, BUILDING=916.08 SQM

916.08

Sqm.

344.40

Rs. Three hundred forty
four and paise forty
only. _ -~

54

Centring and shuttering including
strutting, propping etc. and removal of]
form for suspended floors, roofs,
landings, balconies and access
platform.

10+2, BUILDING=946.27 SQM

946.27

Sgm.

275.60

Rs. Two hundred
seventy five and paise

sixy only. T

Total (A)

10,304,414.89

Plumbing and Sanitary Work

55

B.S.R
12.78

Providing and fixing on wall face
unplastidsed PVC (working pressure 4
kef per sqm) rain water pipes
cinforming to 1S:4985 including
Jointing with seal ring conforming to
IS:5382 leaving 10 mm gap for
thermal expansion.

12.78.2

110 mm diameter.
10+2, BUILDING=50 MTS

50.00

Rmt

214.20

Rs. Two hundred
forteen and paise twenty

only. _

56

17k

Providing and fixining water closet
squatting pan (Indian type W.C. pan)
with 100 mm sand cast iron P or S tap,
10 litre low white P.V.C. Flushing
cistern with munally controlled device
(handle level) conforming to IS : 7231
Parryware/Hindware with all fittings
and fixtures complete including
cutting and making good the walls and
floors wherever required.

Sawdder— Y

o\
(,\f7
a

Chief Engineer
B.S.E..D.C. Ltd, Patna
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White Vitreous China Orissa pattern
W C pan of size 580 x 440 mm with
integral type foot rest.

10+2, BUILDING=5 EACH

5.00

Each

3035.40

Rs. Three thosuand
thirty five and paise

forty only. _

5.4

17.2.2

Providing and fixing white vitreous
china pedestal type water closet
(European type W.C. pan) with seat
and lid, 10 litre low level white P.V.C.
flushing cistern. including flush pipe,
with  manually controlled device
(handle lever), conforming to IS :
7231, with all fittings and fixtures
complete, including cutting and
making good the walls and floors
wherever required :

W.C. pan with ISI marked black solid
plastic seat and lid
10+2, BUILDING=5 EACH

5.00

Each

2928.30

-~

Rs. Two thosuand nine
hundred twenty eight
and paise thirty only.

58

17.4.3

Providing and fixing white vitreous
china flat back or wall corner type
lipped front urinal  basin  of]
430x260x350 mm and 340x410x265
mm sizes respectively with automatic
flushing cistern with standard flush
pipe and C.P. brass spreaders with
brass unions and G.. clamps
complete, including painting of]
fittings and brackets, cutting and
making good the walls and floors
wherever required :

Range of three urinal basins with
10litre ~ white P.V.C. automatic
flushing cistern.

10+2, BUILDING=6 EACH

6.00

Each

6196.80

-~

—
Rs. Six thousand one
hundred ninety six and
paise eighty only. _

a9

17.7.1

Providing and fixing wash basin with
C.I. brackets, 15 mm C.P. brass pillar
taps, 32 mm C.P. brass waste of]
standard pattern, including painting of]
fittings and brackets, cutting and
making good the walls wherever
require :

White Vitreous China Wash basin size
630x450 mm with a pair of 15 mm
C.P. brass pillar taps.

10+2, BUILDING=10 EACH

10.00

Each

2120.30

—

Rs. Two thousand one
hundred twenty and

paise thirty only. -

S
;

Chief Engineer
B.S.E.I.D.C. Ltd, Patna
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17.28

Providing and fixing P.V.C. waste
pipe for sink or wash basin including
P.V.C. waste fittings complete.

17.28.2.1

Flexible pipe 32 mm dia
10+2, BUILDING=10 EACH

10.00

-

Each

78.60

Rs. Seventy eight and
paise sixty only. _-

-

61

17322

Providing and fixing mirror of]
superior glass (of approved quality)
and of required shape and size with
plastic moulded frame of approved
make and shade with 6 mm thick hard
board backing :

Rectangular shape 453 x 357 mm
10+2, BUILDING=10 EACH

10.00

Each

643.40

Rs. Six hundred forty
three and paise forty

only. -

17.33

Providing and fixing 600 x 120 x 5
mm glass shelf with edges round off,
supported on anodised aluminium
angle frame with C.P. brass brackets
and guard rail complete fixed with 40
mm long screws, rawl plugs etc.,
complete.

10+2, BUILDING=10 EACH

10.00

Each

478.30

Rs. Four hundred
seventy eight and paise
thirty only.

63

17.35.1.2

Providing & fixing soil, waste and
vent pipes :

Centrifugally cast (spun) iron socket
& spigot (S & S) pipe as per IS: 3989
10+2, BUILDING=100 METER

100.00

metre

1017.70

-

Rs. One thousand
seventeen and paise
seventy only. -

64

17.36.2

Providing and filling the joints with
spun yarn, cement slurry and cement
mortar 1:2 (1 cement : 2 fine sand) in
S.C.1/C.L Pipés:

100mm dia pipe

10+2, BUILDING=10 EACH

10.00

Each

46.70

Rs. Forty six and paise
seventy only. -~

65

17.43.1.2

Providing and fixing single equal
plain junction of required degree with
access door, insertion rubber washer 3
mm thick. bolts and nuts complete.
Sand cast iron S&S as per IS - 3989
10+2, BUILDING=10 EACH

10.00

Each

674.90

Rs. Six hundred seventy
four and paise ninety
only.

Shavode 1

S
:

Chief Engineer
B.S.E.LD.C. Ltd, Patna
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66

17:60:1. 1| fsopes

Providing and fixing trap of self]
cleansing design with screwed down
or hinged grating with or without vent
arm complete, including cost of
cutting and making good the walls and

Sand cast iron S & S as per IS: 3989
10+2, BUILDING=14 EACH

14.00

Each

837.70

Rs. Eight hundred thirty
seven and paise seventy

only.
i

67

Providing and fixing Polyethelene-
Aluminium-Polyethelene (PE-AL-PE)
Composite Pressure Pipes conforming
to IS - 15450, U.V. stabilized with
carbon black having thermal stability
for hot & cold water supply, capable
to withstand temperature up to 80°C,
including all special fittings of]
composite  material  (engineering
plastic blend and brass inserts
wherever required) e.g. elbows, tees,
reducers, couplers & connectors etc.,
with trenching, refilling and testing of]
Jjoints complete as per direction of the
engineer in charge.

1620 (20mm OD) pipe

10+2, BUILDING=90 METER

90.00

metre

239.80

Rs. Two hundred thirty
nine and paise eighty
only. -~

68

Providing and fixing Chlorinated
Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot & cold
water supply including all CPVC plain
& brass threaded fittings including
fixing the pipe with clamps at 1.00 m
spacing. This includes joining of pipes
& fittings with one step CPVC solvent
cement and the cost of cutting chases
and making good the same including
testing of joints complete as per
direction of E/I

Concealed work including cutting
chases and making good the wall etc.
15 mm nominal outer dia Pipes

10+2, BUILDING=100 METER

100.00

metre

241.00

Rs. Two hundred forty
oneonly. -~

Shomshor— V¢

Chief Enginee;

B.S.E.LD.C. Ltg
‘%l)lqﬂ ' Patna
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18.9.3

Providing and fixing Chlorinated
Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot & cold
water supply including all CPVC plain
& brass threaded fittings This includes
jointing of pipes & fittings with one
step CPVC solvent cement. trenching,
refilling & testing of joints complete
as per direction of Engineer in Charge.
25 mm nominal Outer dia Pipes

10+2, BUILDING=25 METER

25.00

metre

193.80

Rs. One hundred ninety
three and paise eighty
only.

o~

70

18.48

Providing and placing on terrace (at
all floor levels) polyethylene water
storage tank ISI :12701 marked with
cover and suitable locking
arrangement and making necessary
holes for inlet, outlet and overflow
pipes but without fittings and the base
support for tank.

10+2, BUILDING=6000
LITER

PER

6000.00

-

per
litre

6.80

Rs. Six and paise eighty
only.

71

18.49

Providing and fixing C.P. brass bib
cock of approved quality conforming
to 1S:8931

10+2, BUILDING=10 EACH

10.00

Each

497.00

Rs. Four hundred ninety
seven only. _~

15 mm nominal bore.

18.52

Providing and fixing C.P. brass stop
cock (concealed of standard design
and of approved make conforming to
IS : 8931

24.00

Each

670.70

Rs. Six hundred seventy
and paise seventy only.

18.52.1

15 mm nominal bore.
10+2, BUILDING=10 EACH

73

Providing and laying cement concrete
1:5:10 (1 cement : 5 coarse sand : 10
graded stone aggregate 40 mm
nominal size) all-round S.W. pipes
including bed concrete as per standard
design :

100 mm diameter S.W. pipe

10+2, BUILDING=30 METER

30.00

metre

312.50

Rs. Three hundred
twelve and pasie fifty

only./

&.w . V- ——

/

013

q.—"l"’2

Chief Engineer
B.S.E.I.D.C. Ltd, Patna
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74

19.6.1

Providing and laying non-pressure
NP2 class (light duty) R.C.C. pipes
with collars jointed with stiff mixture
of cement mortar in the proportion of]
1:2 (1 cement : 2 fine sand) including
testing of joints etc. complete:

100 mm dia R.C.C. pipe

10+2, BUILDING=10METER

10.00

metre

312.90

Rs. Three hundred
twelve and paise ninety

only.
-

75

19.27.1

Constructing brick masonry road gully
chamber 50x45x60 cm with bricks in
cement mortar 1:4 (Icement : 4 coarse
sand) including 500x450 mm pre-cast
R.C.C. horizontal grating with frame
complete as per standard design :

With common burnt clay F.P.S. (non
modular) bricks of class designation
2.5

10+2. BUILDING=4METER

4.00

Each

3117.30

-

Rs. Three thousand one
hundred seventeen and
paise thirty only.

76

19.3001.1

Contructing brick masonry chamber for
Underground C.I. Inspection Chamber and
bend with 75 class designation bricks in
cement mortar 1:4 (1 cement : 4 coarse sand)
C.I. Cover with frame (light duty) 455x610
mm internal dimentions, total weight of]
cover with frame to be not less than 38 kg.
(weight of cover 23 kg. and weight of frame
15 kg.) RCC top slab with 1:2:4mix (1
cement: 1.5 coarse sand :3 graded stone
aggregate 20 mm nominal size) foundation
concrete 1:5:10 mix (1 cement:5 coarse sand
. 10 graded stone aggregate 40 mm nominal
size), inside plastering 12 mm th. with
cement mortar 1:3 (lcement:3 coarse sand)
finished smooth with a floating coat of neat
cement on walls and bed concrete etc.
complete as per standard design.

Inside dimensions 455x610 mm and 45cm
deep for single pipe line :

With common burnt clay F.P.S. (non
modular) bricks of class designation 7.5
10+2, BUILDING=10METER

4.00

Each

3949.10

Rs. Three thousand nine
hundred forty nine and
paise ten only. -~

Sdhosmrdhar— W
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Chief Enginee
8.S.E..D.C. Ltd, Patna




29

Making soak pit 2.5 m diameter 3.0
metre deep with 45 x 45 ¢cm dry brick
honey comb shaft with brick and S.W.
drain pipe 100 mm diameter, 1.8 m

Rs. Twenty five

77 long complete as per standard design. 1.00 Each | 25900.10 [thousand nine hundred
With common burnt clay F.P.S. (non = = and paise ten only.
modular) bricks of class designation ' e
7.5
Providing and fixing S.W. intercepting
trap in manholes with stiff mixture of]
78 cement mortar 1:1 (1 cement : 1 fine
sand) including testing of joints etc.
complete :
100 mm dia Rs. Two hundred eighty
4.00 Each 283.80  |three and paise eighty
- e only. —
Detailed Estimate for construction of] _
79 125 mm x 40 mm x 90 mm Tube well|  1.00 | Each | 60432.00 | Sixty thousand four
Manual Boring o - hundred thirty two only. |~
(i) C.L cover and frame 300 x 300 mm Rs. Three hundred
80 inside 1.00 Each 374.60  |seventy four and paise
- i sixty only. ~~
(11) S.C.I. plain bend 100 mm dia K. Four hundieed fhiity
81 1.00 Each 436.40 . ;
of 1621 _ r six and paise forty only. |
crde (iii) S.C.I. Tee 150 mm dia Rs. Seven hundred forty
82 ' 1.00 Each 748.11  |eight and paise eleven
of 7087
o i only. ~
TOTAL (B) 473818.91
Electrical Works ( 1% labour cess
has been added on current SOR as
labour cess is not included in
current SOR ).
Wiring for light point /fan point /
exhaust fan point / call bell point with
1.5 sg.mm FR PVC insulated copper
conductor single core cable in surface
/ recessed medium class PVC conduit,
with piano type switch, phenolic
laminated sheet, suitable size M.S.
83 box and earthing the point with 1.5
sqg.mm. FR PVC insulated copper
conductor single core cable etc. as
required.
Rs. Six hundred eighty
Group C 235 Nos. 681.75 |one and paise seventy
¥ " five only. / L
o\)
Sawmsbar— Ko 2

Chief Engineer

B.S.E
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84

Wiring for twin control light point
with 1.5 sq.mm FRLS PVC

insulated copper conductor single core
cable in surface / recessed

medium class PVC conduit, 2 way
piano type switch, phenolic

laminated sheet, suitable size MS box
and earthing the point

with 1.5 sq.mm. FRLS PVC insulated
copper conductor single

core cable etc as required.

Rs. Six hundred eighty
Point 685.79 |five and paise seventy
nine only.

85

1.12

Wiring for light/ power plug with 2x4
sg.mm FR PVC insulated copper
conductor single core cable in surface/
recessed medium class PVC conduit
along with 1 No 4 sq. mm FR PVC
insulated copper conductor single core
cable for loop earthing as required.

570

Rs. One hundred sixty
mtr. 163.62 [three and paise sixty
- two only.

86

1.14

Wiring for circuit / submain wiring
alongwith earth wire with the
following sizes of FR PVC insulated
copper conductor, single core cable in
surface / recessed medium class PVC
conduit as required.

1.14.3

2x2.5sqmm + | x 2.5 sq. mm earth
wire

995

Rs. One hundred sixty
mtr. 163.62 |three and paise sixty
~  |twoonly.

87

1.14

Wiring for circuit / submain wiring
alongwith earth wire with the
following sizes of FR PVC insulated
copper conductor, single core cable in
surface / recessed medium class PVC
conduit as required.

1.14.9

4 x 6 sq.mm + 2 x 6 sq. mm earth wire

100

Rs. Three hundred
mtr. 392.89 |ninety two and paise
' eighty nine only.

88

1.18

Supplying and drawing following pair
0.5 sqgmm. FR PVC insulated
annealed copper conductor,
unarmored telephone cable in the
existing surface/ recessed steel/ PVC
conduit as required.

1.18.1

1 Pair

50

Rs. Forteen and paise
forteen only. -~

mtr. 14.14

oo 12
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Chief Engineer
B.S.E.L.D.C. Ltd, Patna
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Supplying and drawing co-axial TV
cable RG-6 grade, 0.7 mm solid
copper conductor PE insulated,
shielded with fine tinned copper braid

Rs. Twenty eight and

89 1.19 anq Protected with PVC sheath in the 50 mtr. 28.28 paise twenty eight only.
existing surface / recessed steel / PVC -
conduit as required. ~
suppling and fixing following piano
type switch socket on the existing

90 123 lswitch box/cover including
connections etc.as required
5/6 amp switch ,

1.23.1 34 | Each 33,33 | = Tf;]'.”y thiee a"‘i |
P o paise thirty three only, -
3 pin 5/6 amp socket outlet. :
o1 | 1.234 34 | Each gy |5 Neriyans andpalse
o o forty one only.
Supplying and fixing following
modular switch/ socket on the existing
1.24 |modular plate & switch box including
connections but excluding modular
plate etc. as required.
92 | 1.24.6 |Telephone socket outlet 8 Each 95,95 | s Nicty fiveand
paise ninety five only. |
Supplying and fixing following B
modular switch/ socket on the existing
1.24 |modular plate & switch box including
connections but excluding modular
plate etc. as required.
93 | 1.24.7 |TV antenna socket outlet 11 Each 94.94 Rf.;' lelety L ‘
paise ninety four only.
suppling and fixing stepped type
electronic fan regulator on the existing Rs. Two hundred
1.25 |modular plate switch box including 50 Each 286.84 |eighty six and paise
connections but excluding modular <l eighty four only. -
plate etc.as required
&JLO\% Mher—
904
* [ 4 q

Chief Engineer
8.S.E.I.D.C. Ltd, Patna
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Supplying and fixing metal box of]
I50mm x 75mm x 60mm deep
(nominal size) on surface on in recess
with  suitable size of phenolic
laminated sheet cover in front
including providing and fixing 3 pin

Rs. One hundred ninety

94 1.29 65 Nos. 195.94 [five and pasie ninety
5/6 amps socket outlet and 5/6 amps four only.
piano type switch, connection, -~ .
painting etc. as required. (For light
plugs to be used in non residential
buildings).
Supplying and fixing metal box of]
180mm X 100mm X 60mm deep
(nominal size) on surface or in recess
with  suitable size of phenolic
laminated sheet cover in front Rs. Two hundred
95 1.30  |including providing and fixing 6 pin 30 Each 278.76 |seventy eight and pasie
5/6 & 15/16 amps socket outlet and - - seventy six only.
15/16 amps piano type -
switch,connection, painting etc. as
required.
suppling and fixing 3 pin,Samp celling
133 tr)ose on the exis’ting .junct%on 154 Nos. 43.43 R_T,_ Forty three and
ox/wooden block including paise forty three only.
connection etc as required . 1
suppling and fixing brass batten/angle
96 1.34 ho}l)clljer gincluding connection etc as 60 Nos. 74.74 R.S' SeEtly Tourand
. - paise seventy four only.
required - =
suppling and fixing following rating,
four pole,415 volts.isolater in the
2.13 |existing MCB DB complete with -
connections,testing and
commissioning etc.as required.
40 amp Rs. Six hundred sixty
97 | 2.13.1 4 Each 665.59 |five and paise fifty nine
- - only. —
63 amp Rs. Six hundred
2,132 4 Each 676.70 |seventy six and paise

seventy only. -

&J\jﬂ\/\,\gﬂw_x\ W—
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Chief Engmeér
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2.8

Supplying and fixing following way
prewired vertical type TP&N MCB
distribution board of steel sheet for
415 volts on surface / recess complete
with loose wire box, terminal
connectors for all incoming and
outgoing circuits, duly prewired with
suitable size of FR PVC insulated
copper conductor for upto the terminal
blocks. tinned copper bus bar, neutral
link, earth bar, din bar, detachable
gland plate, interconnections, powder
painted including earthing etc. as
required. (But without
MCB/RCCB/Isolator)

99

6 way (4 + 18). double door

Each

Rs. Nine thousand five
9,590.96 |hundred ninety and
- paise ninety six only./

100

2.10

Supplying and fixing 5 amps to 32
amps rating, 240/415 volts, “C”

curve, miniature circuit breaker
suitable for inductive load of
following poles in the existing MCB
DB complete with connections,
testing and commissioning etc. as
required.

101

2.10.1

6/32 A single pole

80

Each

Rs. One hundred
170.69 [seventy and paise sixty
- |nineonly. _-~

102

Supplying, installing, testing and
commissioning of following capacity
TPN tap off box made of 1.6mm thick
sheet steel enclosure duly painted with
powder coating on exinsing rising
mains complete with PPN
disconnector FSU AND HRC fuses,
connections, earthing etc as required.

323

63 amps TPN

Each

Rs. Seven thousand
7.064.95 [sixty four and paise
— ninety five only.

\%}N\\m )J\aj L

Chief Engineer
8.5.E.l.D.C. Ltd, Patna
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Supplying, installing, testing and
commissioning of following capacity
TPN tap off box made of 1.6mm thick
sheet steel enclosure duly painted with
104| 32 [powder coating on exinsing rising
~ mains complete with PPN
disconnector FSU AND HRC fuses,
connections, earthing etc as required.

Rs. Eight thousand one
105] 3.2.4 100 amps TPN 1 Each 8.134.54 |hundred thirty four and
- —_|paise fifty four only.

Earthing with copper earth plate
600mm x 600mm x 3mm thick

including accessories, and providing Rs. Nine thousand
~ masonary enclosure with cover plate three hundred eighty
106 5.6 |having locking arrangement and B Nos. 9,384.92 four and paise ninety
- watering pipe of 2.7 metre long etc. -~ o two only. _~
with charcoal / coke and salt as
N required.

Providing and fixing 25 mm X 5 mm

copper strip in 40 mm dia G.I.

- pipe from earth electrode including Rs. One thousand

B 7 31 |eonmection with brass 4 mtr 1,092.82 |ninety two and paise
nut, bolt, spring, washer excavation - - eighty two only. -
-~ and re-filling etc. as required
a Providing and fixing 25 mm X 5 mm
copper strip on surface or in Rs. Eight hundred sixty
= 1081 5.14  |recess for connections etc. as required 12 mir 864'{? 6 fo‘l'r and paise fifty six
= only.

Providing and fixing following
capactity busbar chamber with 4 strips
2.5 BSR-|of suitable size made of heavy duty

~ 109 2009 |complete  with all  accessories .
including connections earthing the
B body etc, as required. 100amps
. Rs. Two thosuand eight
- 110 2.52 [100amps 1 Each 2,821.94 |hundred twenty one and
* < paise ninety four only. ~

Laying of One number Pvc insulated
= and Pvc Shelthed/XLPE power cable
of 1.IKV grade of following Size
= 111 7.10 [direct in ground including excavation
.Sand cushioning,Protective Covering
and refilling the trench etc as required.

. _:E;f}\\"m W¥ . L)’z\___‘_/ 50" )/

q-"

: Chief Engineer
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Heavy duty armoured electrical cable

With  aluminium  conductor for
112 35& working voltage upto and including
- 1100 volts,70mm 3.5 core
,70mm 3.5 core Rs.five hundred eighty
113 1909 100 mtrs 580.75 |and paise seventy five
§ r only. <
TOTAL (C) 719,503.80
FIRE FIGHTING
Brand new ISI marked Life Guard
ABC  type  multipurpose  Fire
Extinguishers 4 Kgs. Capacity, fitted Rs. Seven thosuand five
114 |DGS&D |with pressure guage complete in all 10.00 nos 7549.75  |hundred forty nine and .
respects, ready to use. complete paise seventy five only. ¢
installation Kit.
TOTAL(D) 75497.50
CARRIAGE OF MATERIALS
Type of materials Rate Incl.
1% Lab.
Cess
Cement Rs. Two hundred eight
275.50 MT 289.87  |nine and paise eight
- ~ |sevenonly.
Sand Rs. One thosuand eighty
372.68 cum 1085.37 |five and paise thirty
. ' seven only. —
115 L?g]m Local Sand Rs. Two hundred five
429.93 cum 205.29  |and paise twenty nine
aill ' only.
Stone Chips Rs. One thousand six
55995 | o | 1Ganage |PNODEdTwEntyOES
' and paise forty nine
only. _—
. 185.63 |Thous.| eoygy [P D% honded onednd
” - paise sixty seven only,
Steel Rs. Two hundred eighty
36.22 MT 289.87 |nine and paise eighty
3 i seven only. —
ADD EXTRA COST OF MATERIAL FOR
MAGADH COMM. W.R.T GAYA AS PER
SOR BCD
116 Bricks 185.631 | Thous. 0.00 _ |Zero
Cement 275.504 MT 0.00 Zero
Total (e) 1,268,787.26

Grand Total (A+B+C+D+E)

L~

12,842,022,35

&vkﬁ\\”’\b\&\m LE—
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Chief Engineer
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! | | l

GROUP NO - 459B

SL. | DISTRICT NAME OF SCHOOL ;A(m;ﬁnt
AURAN
M. D i 7~
il Py S KANDI 12,842,022.35
Total Cost in 'Rs' 12,842,022.35 ~—
SAY AS 12,842,000.00

(Rupees One Crore Twenty Eight Lakh Fourty Two Thousand Only )

**Details of Sl. No. 79 (Construction of 125mm x 40mmx 90m Tube well ) is given below

Part 'A' - Cost of Materials

| 125mm. dia UPVC casing pipe 27 | Meter 315.00 Rs. Three hundred
confirming to ISS - fifteen only. —
e . : x :
5 40mm dia UPVC pipe confirming to 18 Meter 99.38 Rs‘. Nlnt?ty m.ne and
ISS - . paise thirty eight only..~]
T PVC o : . T
3 40mm dia P. C ribbed strainer of] g Nater 182.00 Rs. One hundred eighty
approved quality - -~ two only.
4 Reducing socket 125mm x 40mm I = Each 270.00 i
/ seventy only. -

Supplying all labour and materials & Rs. One hundred forty

5 fitting & fixing PVC cap over the new 1 Each 140.00
: only.
sink T/well - -
Providing and fixing of G.I pipes
B.SR complete with G.I fittings and clamps, Rs. Two hundred
6 15‘4.8 including, cutting and making good 18 mtr 224.44  |twenty four and paise
etc « ‘ forty four only./,_

32 mm dia (15% C.P & 1% L.Cess)

- B.S.R 32 mm nominal bore Bross Full valve | Each 51101 zlscliF:;EehthrT\? :lllféven
1928 [(15% C.P & 1% L.Cess) = i P :

only._—~

Supplying all equipments, tools and

installation of 1 HP single phase

submersible motor pump set of KSB/

ISI' make 2900 rpm capable of]

discharge 5000 LPH at 45 Mtr head Rs. Twenty six

8 with all necessary riser pipe, starter 1 Each | 26.446.00 |thousand four hundred

control panel, 1.25" Full way valve, 7 forty six only./,

1.25" M.S clamp, 1.25" G.I Elbow,
1.25" check valve, 1.25" x 9" long G.I
Nipple etc. all complete as per
direction of E/I

Sub - Total "A" 46,138.37

o har Ve

Chief Engineer
B.S.E..D.C. Ltd, Patna
24a,
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Part 'B' - Cost of Labour

Boring by jet dheki by suitable cutter
of reduce as the case may be lowering
125 mm x U.P.V.C x 40 mm dia G.I
pipe & strainer of standard quality
iron, shoe, plug & socket etc. all
complete including providing all tools
and plants required for the job as per
specification and direction of the
engineer in charge.

(i) 0t030.5m

Rs. Two hundred eight

9 (a) For 125 mm dia U.PV.C pipe 27 mtr 208.77  |and paise seventy seven
— only. —
10 (b) for 40 mm dia UPVC pipe
Rs. One hundred
(i) 0t030.5m 33 mtr 119.03  |nineteen and paise three
- only. —
(i) 30.5mto 61.0 m
Rs. One hundred thirty
11 (a) For 40 mm dia UPVC pipe 30.5 mtr 136.88  [six and paise eighty
— - eight only. -
(iii) 61.00 m to 75.00 m
Rs. One hundred forty
12 a) For 40mm dia UPVC pipe 14 mtr 148.79  |eight and paise seventy
=2 _~ |nineonly. —
(iv) 75.00 m to above
. 2 : forty
a) For 40mm dia UPVC ribbed BS g hul?dred oy
13 strslineaf aiiaved aualit 8 mtr 148.79  |eight and paise sevnty
e PP quattty - ~ |nineonly. _—
Provu.imgﬁ all Iabc')ur & Fools and Rs. Twenty e and
14 lowering 32 mm dia G.I pipe as per 24 mitr 21.34 aise thirty four onlv. -
specificatin etc. all Complete P . Yo s
Supplying labour and developing the Rs. Two hundred
15 T/Well to have sand free discharge all 1 Each 280.50  |eighty and paise fifty
complete as per direction of E/I . - only. -
Sub - Total 14,294.28
Total
C="A+B" 60,432.65

Tender approved in favour of Shamsher Kumar. @ 7.60% (Seven Point Six Zero Percent) below BOQ rates i.etotal amount comes
to Rs.1,18.66,008=00 (Rupees One Core Eighteen Lacs Sixty Six Thousand Eight Only)

ey he— V2

Chief Engineer
BSELDC Ltd, Patna
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Chief Engmeér
8.5 £.1D.C. Ltd, Patna
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BIHAR STATE EDUCATIONAL INFRASTRUCTURE
DEVELOPMENT CORPORATION LTD.

e

Chief Engineer

e das |2 B.S.E.LD.C. Ltd, Patna

Seal and Signature of Tenderer
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Seal and Signature of Tenderer s -
s i ' Chief Engineer
_ B.S.E.LD.C. Ltd, Patna
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BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.
(A Govt. Of Bihar Undertaking)

Shiksha Bhawan, Bihar Rastrabhasa Parishad Campus
Acharya Shiv Pujan Sahay Path, Saidpur, PATNA-800004.
NATIONAL COMPETITIVE BIDDING
(CIVIL WORKS)

1. NAME OF WORK : Construction of 10+2 School in Bihar.
Group No District ‘ Name of School - 7‘
|

s

SSS- 1
_ 4508 | AURANGABAD | 1 M.S KANDI
2. PERIOD OF CONSTRUCTION : 15 Months.
3. DATE OF ISSUE OF NOTICE
INVITING BID : 27.01.2015
4. PERIOD AND PLACE OF SALE : FROM: 11-02-2015 To 26-02-2015, 15.00 Hours
OF BID DOCUMENT on Website : www.eproc.bihar.gov.in
5. TIME, DATE AND PLACE OF : TIME : 14:30 HOURS, Date : 16-02-2015,, in the
PRE- BID MEETING office of Managing Director, BSEIDC, Patna.
6. LAST DATE AND TIME FOR : DATE: 27-02-2015,TIME: 15:00 HOURS
RECEIPT OF BIDS on Website : www.eproc.bihar.gov.in
7. *TIME AND DATE OF OPENING : DATE : 25-03-2015, TIME: 16:30 HOURS
TECHNICAL BIDS on Website : www.eproc.bihar.gov.in
8. *TIME AND DATE OF OPENING - DATE : 13-03-2015, TIME: 16:00 HOURS
FINANCIAL BIDS on Website : www.eproc.bihar.gov.in
9. PLACE OF OPENING OF BIDS  : THROUGH WEBSITE Only WWWw.eproc.bihar.gov.in
10. PERIOD OF BID VALIDITY : 120 Days.
1. OFFICER INVITING BIDS : Managing Director, BSEIDC, Patna.

*Should be the same as for the deadline for receipt of bids or promptly thereafter.

@

hief Engineer
S.E.I.D.C. Ltd, Patna

o

(S))N;\\of\m - Ve

Seal and Signature of Tenderer
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INVITATION FOR BID
(IFB)

Shaenske— e ),"/ 5

Seal and Signature of Tenderer Chiei E“g“\QEI
Ty 8.5.E.\.D.C. Ld, Patna

i




BSEIDC,Patna  Tender : 10+2 Schools in Bihar, (SBD)  Group No. : S.S.S-459B

ﬁmwmmﬁﬁmﬁmﬁwﬁrﬁé@

(f4eR TRa™ BT UH JUhH)
fRrem swam, faer <y aRyg e, aranf frayem wer gy USYR, TeA1-800004 (3T ~0612-2910314) .

GAET ST e we-36 o 2014—15 »

ufcrerd 9e v fifyer
(@aa §—=sfr g B IR J9HIge www.eproc.bihar.gov.in ) -
lﬁmm$mﬁrﬁwﬁmﬁ'ﬁmmwmmﬁmm,mﬁmmwmw
_ SN :

"'% 9w frem @ frerera &1 9m WTBToTT | ot @1 | e Beltron | @rd |

q M w1fer e fauz Bid TG

l (e o) | (e o) f¥(wa) Processin | @1 | =

. g Fee (In | am@fy |

l Rs. | —
[ 1] favrr

K el VTR TR Y 15 8
RIS | 1| [ 1952 [ 239 B0 [1sAE]
SS§S.379

123.16 | 246 | 1000000 | 561800 | 15 e |
=S -

$SS.380(A) w 10000.00 | 561800 | 15 g |
SS8S8.380(B) .

123.62 2.47 10000.00 5.618.00 15 Hig |
S —— |
SSS.380(C) 123.62 2.47 10000.00 5.618.00 15 HIE | -
i 7 2.46 10000.00 5,618.00 15 HIg
| 8 SSS.381(B)
9

246 | 10000.00 | ss18.00 15AE |
}» SSS.381(C) ‘
10 | SS8.381(D)

g

;
0
1Kl

LK
8|48
L
%’
i

12316 | 2.46 | 10000.00 | 5.61800 15 € |
| 12316 | 246 | 1000000 | seiz00 15 g N

g
/8|4
|
E

15
:
i

11 [555.381() | e et e 12516 | 246 | 1000000 we]
o Sesam— |+ [ e wiom S| 13355 |45 Tooogan | oo | 2
| 13 | $85.383 m%mm | 12623 | 252 | 1000000 | s61500 15 AE |
14 | SSS.384(A) | frerera geresr 10000.00 | 561800 | 15 s |

15 | SSS.384(B)
| 16 | $55.385(A)

‘| 17 | $SS.385(B)

15 HIg | -

[ 12595 | 252 | | semm
| 12538 | 251 | 000000 | sermoo | w5 e
m 10000.00 | 561800 | 15 ArE |

| ®

E3
|
|

g |3
My
i (42
I
13

Lls SSS.388 | axmwm 1| 7 e, Niedw 10000.00 15 HE |
fﬁ‘g‘,‘[m |

| 19 | $8S.389 Hfeer | 4 ;‘% R et e 72 | : 10000.00 | 561800 | 157 | =

S oo —| o v [ o e | 134 |70 oo | sarvan | wE

| 21 | $SS.395 T ey, der 121.87 2.44 10000.00 | 561800 | 15 =1z |

22 | S8S.400 7y ferrer 120.9 2.42 10000.00 | 561800 | 15 arg |

15 7E |

i
o

120.93 10000.00
12284 | 246 | 1000000 | 561800 | 15 g ~

| 561800

| 25 | $§5.403 Y 12207 | 2.44 | 10000.00 15 H18
26 ] SS5.404 | o 257 T 000010 S| -
27 | S85.406 133.43 1000000 | 561800 | 15 e |

o Soa— o+ [ oot g0 1307 T iooesse] e | |~
| 29 m S M Rerer, amgy | 12057 | 241 | 10000.00 | s.618.00 15 18 |
30 [SSS41S  [gem |1 | wea Revera gy 124.58 |  2.49 [ 10000.00 | se1s00 | 15w |
31 SSS.416(A) | 1| e Rerem, < 10000.00 | 561800 | 15 wre | -

G o 80 | 250 | RowoyBten o
| 33 | §88.416(C) e [, TSR, <P, 0O00Y00 | 561800 | 15 g |‘ -

Wil il Ll W = Yginee
Sha Ve B.SELDC.Ltd, Patna

Seal and Signature of Tenderer —

i
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2.qﬁﬁﬁ%{awﬁrﬂamaﬁwﬁ%qﬁwﬂwaﬂmﬁm€mmm%|
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(éw@‘d:www.eproc.bihar.gov.in o)

(4) T fas MET P T, R qq fafer —  faE—16-02-201514:30 HET UaH fagee &1

c Mysmnde -V .
Seal and Signature of Tenderer

Chief Engineer
B.S.E.1.D.C. Ltd, Patna
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Seal and Signature of Tenderer
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SECTION 1
INSTRUCTION TO BIDDERS
(ITB)
A aVodhe— Y- |
Seal and Signature of Tenderer Chief Eng“\ee‘

S@TLIL NS > §

8.5.E..D.C. Ltd, Patna
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BSEIDC,Patna

Tender : 10+2 Schools in Bihar, (SBD) Group No. : §.5.8-4598

Section 1: Instructions to Bidders

Table of Clauses

1. Scope of Bid 10

li

2. Source of Funds 10

Page No

| 19. Sealing and Marking of 17
| Bids

Page No.
D | Submission of Bids Page No

| | 20. Deadline for Submission
| of Bids

3. Eligible Bidders 10 | | 21. Late Bids 18
: 4. Qualification of the Bidder 10 E | Bid Opening and Evaluation
‘ 5. One Bid per Bidder 13 | 22. Bid Opening 18
6. Cost of Bidding 13 |23 Processtobe 19
| | Confidential
| 7. Site Visit 13 24. Clarification of Financial 19
| l Bids
e |
B. | Bidding Documents 14 | ' 25. Examination of Bids and | 19
' | Determination of
| | Responsiveness </
| 8. Content of Bidding Documents | 14 | - | 26.Correction of Errors | 19
|
9. Clarifications of Bidding 14 r | 27. Evaluation and 20
| Documents | | Comparison of Financial |
‘ Bids
; 10. Amendment of Bidding
! Documents
er_ Freparation;f Bids - “

‘ 11. Language of Bid

' 29. Employer's Right to
| Accept any Bid and to
Reject any or all Bids

| 12. Documents Comprising the 15 ‘- 30. Notification of Award 20 |
Bid _i | and Signing of Agreement ’
e e % T s |
| 13. Bid Prices 15 l 31. Performance Security 21
14. Currencies of Bid and 16 | ' 32. Advance Payment and 21
' Payment | Security
| 15. Bid Validity 16 33. Corrupt or Fraudulent 21
| Practices
' 16. Bid Security 16 ‘ G. | Appendix to | TB
|

| 17. Alternative Proposals by
Bidders

18. Format and Signing of Bid

koo — v —

Seal and Signature of Tenderer

| H. | Annexure — |

‘ | Annexure - I

Chief Eneineer

B.S.E.L.D.C. Ltd, Patna

10
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44

. GENERAL
1.Scope of Bid

1.1 The Employer (named in Appendix to ITB) invites bids for the construction of works (as defined in these
documents and referred to as "the works") detailed in the table given in IFB. The bidders may submit bids
for any or all of the works detailed in the table given in IFB.

1.2 The successful bidder will be expected to complete the works by the intended completion date specified
in the Contract data.

1.3 Throughout these bidding documents, the terms 'bid’ and ‘tender’ and their derivatives (bidder / tenderer,
bid/tender, bidding/tendering, etc.) are synonymous.

1.4 Administrative authority shall decide that this agreement would be either PERCENTAGE RATE OR
ITEM RATE and accordingly the non-relevant sections of this document must be crossed.

2.Sources of Funds

2.1 The expenditure on this project will be met as decided by the Competent Authority.
3. Eligible Bidders

31 This Invitation for Bids is open to all bidders.

32 All bidders shall provide in Section 2. Forms of Bid and Qualification Information, a statement that the
Bidder is neither associated, nor has been associated, directly or indirectly, with the Consultant;
Engineer-in-Charge or any other entity that has prepared the design, specifications, and other documents

for the Project or being proposed as Project Manager for the Contract or involved in supervision of the
contract. A firm that has been engaged by the Employer to provide consulting services for the preparation
or supervision of the works, and any of its affiliates shall not be eligible to bid.

3.3 Bidders shall not be under a declaration of ineligibility for delay, failure or corrupt and fraudulent practices
by any of the State Govt. or Central Govt. or Public Undertaking or any Autonomous Body.

4.Qualification of the Bidder

4.1 All bidders shall provide in Section 2. Forms of Bid and Qualification Information, a preliminary description
of the proposed work method and schedule, including drawings and charts indicating miles stones to
complete the project on time.

4 2 All bidders shall also furnish the following information in Section 2.

0] Evidence of access to or availability of credit facilities (minimum 10% of estimated cost) certified
by the bankers.

(i1) Undertaking that bidder would be able to invest a minimum of cost upto 25% of the contract value
of work, during implementation of contract.

(iii) Proposals, if any, for sub contracting of elements of work, costing more than 10% of the bid
amount. (for all contracts over Rs. 5 crore)

(iv) Power of attorney, if any.

4.3 If the Employer has not undertaken prequalification of potential bidders, all bidders shall include the
following information and documents with their bids in Section 2:
(a) copies of original documents defining the constitution or legal status, place of registration,
and principal place of business; written power of attorney of the signatory of the Bid to commit the
Bidder;
(b) total monetary value of construction work performed for each of the last five years,
(c) experience in works of a similar nature and size for each of the last five years, and details of

works underway or contractually committed; and clients who may be contacted for further
information on those contracts;

(d) major items of construction equipment proposed to carry out the Contract or evidence of
arrangement; of possessing them on hire/ lease/ buying as defined therein,

(e) qualifications and experience of key site management and technical personnel proposed for
contract;

C_’:«}r%\fv\wﬂ A

Seal and Signature of Tenderer

Chief Engineet 11
: B8.5.ELD.C. Lid, Patna
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(f) reports on the financial standing of the Bidder, such as profit and loss statements and auditor's
reports for the past five years:

(9) evidence of access to line(s) of credit and availability of other financial resources facilities (10%
of contract value), certified by the Bankers (Not more than 3 months old)

(h) undertaking that the bidder will be able to invest a minimum cash up to 25% of contract value of
work, during implementation of work.

(i) authority to seek references from the Bidder's bankers;

() information regarding any litigation, current or during the last five years, in which the Bidder is
involved, the parties concerned and dispute amount:

(k) proposals for subcontracting components of the Works amounting to more than 10% of the Bid
Price (for each, the qualifications and experience of the identified sub-contractor in the relevant
field should be annexed); (for all contracts over Rs. 5 Crore)

(1) the proposed methodology and programme of construction, backed with equipment planning and
deployment, duly Supported with broad calculations and quality control procedures proposed to
be adopted, justifying their capability of execution and completion of the work as per technical
specifications within the stipulated period of completion as per milestones (for all contracts over
Rs. 5 Crore)

4.4 Bids from Joint ventures are not acceptable.*

4.5 * (A)A.To qualify for award of the contract, each bidder in its name should have in the last five
years and current financial year will also be considered as referred to in Appendix -

(@)  Achieved in any one year a minimum annual financial turnover (in all classes of civil engineering

(fifty percent) estimated cost of works for which bid has been invited. The turn over will be
indexed at the rate of 8% for a year.

(b)  Satisfactorily completed as a prime contractor (or as a nominated subcontractor, where the
subcontract involved execution of all main items of work described in the bid document, provided
further that all other qualification criteria are satisfied) at least one similar work of value not less
than amount indicated in Appendix (usually not less than 25% (twenty five percent) of estimated
value of contract);

(c) executed in any one year, the minimum quantities of the following items of work as indicated in

Appendix.
(d) - R.C.C. cement concrete quantity 166.00 cum
(e) - Brick work quantity 154.00 cum

(usually 50% of the expected peak rate of construction)

* To be deleted for projects costing Rs. 10 crores or more

** Also, see section 5, the special condition of contract

: ‘ Chief Engineer
Sdvemsdro— Ve ag;s.e.n.o.c. Ltd, Patna |,

Seal and Signature of Tenderer
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B.

(a)

(b)

(c)

Each bidder should further demonstrate :

availability (either owned or leased or by procurement against mobilization advances) of the
following key and critical equipment for this work:

Based on the studies, carried out by the Engineer the minimum suggested major equipment to
attain the completion of works in accordance with the prescribed construction schedule are
shown in the Annexuer-I.

Availability of the testing equipment required for establishing field laboratory to perform
mandatory tests e.g. those stated in Appendix to ITB.

The bidders should, however, undertake their own studies and furnish with their bid, a detailed
construction planning and methodology supported with layout and necessary drawings and
calculations (detailed) as stated in clause 4.3(1) above to allow the employer to review their
proposals. The numbers, types and capacities of each plant/equipment shall be shown in the
proposals along with the cycle time for each operation for the given production capacity to match
the requirements.

NOTE : (To be included for bids valued over Rs 5 Crore)

availability for this work of personnel with adequate experience as required; as per Annexure-11.

liquid assets and/or availability of credit facilities of no less than amount indicated in Appendix

(Credit lines/letter of credit/certificates from Banks for meeting the funds requirement etc.- usually
the equivalent of the estimated cash flow for 3 months in peak construction period.)

To qualify for a package of contracts made up of this and other contracts for which bids
are invited in the IFB, the bidder must demonstrate having experience and resources
sufficient to meet the aggregate of the qualifying criteria for the individual contracts.

46 Sub-contractors' experience and resources shall not be taken into account in determining the bidder's
compliance with the qualifying criteria except to the extent stated in 4.5(A) above.

4.7 Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity is
more than the total bid value. The available bid capacity will be calculated as under :

Assessed Available Bid capacity = (A*N*3 - B)
Where

A= Maximum value of civil engineering works executed in any one year during the last five
years (updated to the price level of the year indicated in Appendix) taking into account
the completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bids are invited.

B= Value (updated to the price level of the year indicated in Appendix) of existing
commitments and on-going works to be completed during the next...... years (period of
completion of the works for which bids are invited)

Note : The statements showing the value of existing commitments and on-going works as well
as the stipulated period of completion remaining for each of the works listed should be
countersigned by the Engineer in charge, not below the rank of an Executive Engineer or
equivalent.

4.8 Even though the bidders meet the above gualifying criteria, they are subject to be disqualified if they

have:

- made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or

- have record of poor performance such as abandoning the works, not properly completing

the contract, inordinate delays in completion, litigation history, or financial failures efc;
and/or

- participated in the previous bidding for the same work and had quoted unreasonably high
bid prices and could not furnish rational justification to the employer.

S:;M:\NA\)\A‘QF Vi__— 13
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5.0ne Bid per Bidder

5.1 Each bidder shall submit only one bid for any work or one package or group. A bidder who submits or
participates in more than one Bid (other than as a subcontractor or in cases of alternatives that have been
permitted or requested) will cause all the proposals with the Bidder's participation to be disqualified.

6.Cost of Bidding

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the
Employer will in no case be responsible and liable for those costs

In case of cancellation of tender, cost of bidding document will be charged each times.
7. Site Visit

72 Tender documents are not transferable.

%

Chief Engineer
Qs deo—~\v1 %S'E'LD'C' Ltd, Patna i

Seal and Signature of Tenderer
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B.BIDDING DOCUMENTS

8. Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed below and addenda issued in accordance
with Clause 10;

Section Volume No.
Invitation for Bids
Instructions to Bidders

Qualifications of Bidders |

Conditions of Contracts

Contract Data

Technical Specifications
Bill of Quantities ]

Securities and other forms

1

2

3

4

5 Special condition of Contract 1l
6

T

8

9

Drawings

Documents to be furnished by bidder

8.2 One copy of each of the volumes |, II, 1l and IV will be issued to the bidder Documents to be furnished
by the bidder in compliance to section 2 will be prepared by him and furnished as Volume- V in two parts
(refer clause 12).

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms,
terms. technical specifications, bill of quantities, forms, Annexes and drawings in the Bid Document.
Failure to comply with the requirements of Bid Documents shall be at the bidder's own risk. Pursuant to

clause 25 hereof, bids which are not substantially responsive to the requirements of the Bid Documents
shall be rejected.

9.1 Pre-bid meeting

91.1 The bidder or his official representative is invited to attend a pre-bid meeting which will take place at the
address, venue, time and date as indicated in appendix.

912 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be
raised at that stage.

913 The bidder is requested to submit any questions in writing or by fax to reach the Employer not later than
one week before the meeting.

914 Minutes of the meeting, including the text of the guestions raised (without identifying the source of
enquiry) and the responses given will be transmitted without delay to all purchasers of the bidding
documents. Any modification of the bidding documents listed in Sub-Clause 8.1 which may become

necessary as a result of the pre-bid meeting shall be made the Employer exclusively through the issué of
an Addendum pursuant to Clause 10 and not through the minutes of the pre-bid meeting. All bidders
have to collect any addendum on next working day of pre-bid meeting. The bidder shall receive the
minutes of the meeting on the next working day of the pre-bid meeting.

915 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

h

_%}re,w\ﬂ% &/’ 1
Seal and Signature of Tenderer

Chief Engineer
KAl B.S.E.L.D.C. Ltd, Patna
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10.Amendment of Bidding Documents

10.1  Before the deadline for submission of bids, the Employer may modify the bidding documents by issuing
addendum.

102 Any addendum thus issued shall be part of the bidding documents and shall be collected by all the
103  To give prospective bidders reasonable time in which to take an addendum into account in preparing

C. PREPARATION OF BIDS
11. Language of the Bid
1.1 All documents relating to the bid shall be in English / Hindi.
12. Documents Comprising the Bid
121 The bid to be submitted by the bidder as Volume V of the bid document (refer Clause 8.1) shall be in two
separate parts;
Part | shall be named "Technical Bid" and shall comprise
(i) Earnest money in the form specified in Section 8
(ii) Qualification Information and supporting documents as specified in Section- 2
(iii) Certificates, undertakings, affidavits as specified in Section 2
(iv) Any other information pursuant to Clause 4.2 of these instructions
(v) Undertaking that the bid shall remain valid for the period specified in Clause 15 1

(vi) An affidavit affirming the information be has furnished in the bidding document is correct to the
best of his knowledge and belief.

Part Il shall be named “Financial Bid" and shall comprise

(i) Form of Bid as specified in Section 6
(ii) Priced Bill of Quantities for items specified in Section 7
12.2  Each part will be Separately sealed and marked in accordance with the Sealing and Marking Instructions
in Clause 19.
123 Following documents, which are not submitted with the bid, will be deemed to be part of the bid.
Section Particulars Volume No.
Invitation for Bids (IFB)
1 Instructions to Bidders Volume |
3 Conditions of Contract
4 Contract Data
5 Specifications Volume II
8 Drawings Volume IV

Chief Engineer
B.S.E.L.D.C. Ltd, Patna

Sdaavode— w2

Seal and Signature of Tenderer
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13.Bid Prices

131

13.1.4

13i1.2

13.2

13.3

14.
14.1

15.
15.1

15.2

16.
16.1

16.2

16.3

16.4

16.5

16.6

The contractor shall bid for the whole work as described in Sub-Clause 1.1 based on the priced Bill of
Quantities submitted by the Bidder.

The bidder shall adopt the percentage rate method or item rate method as specified in the appendix to
|TB; only the same option is allowed to all the bidders. Percentage rate method requires the bidder to
quote a percentage above/below/ at par of the schedule of rates specified in the appendix to ITB.

Item rate method requires to quote rates and prices and line item total (both in figures and words) for all
items of the Works described in the Bill of Quantities along with total bid price both in figures and words).
Items for which no rate or price is entered by the bidder will not be paid for by the Employer when
executed and shall be deemed covered by the other rates and prices in the Bill of Quantities.
Corrections, if any, shall be made by crossing out, initialing, dating and rewriting.

All duties, taxes, and other levies payable by the contractor under the contract or for any other cause
shall be included in the rates, prices and total Bid Price submitted by the Bidder.

The rates and prices quoted by the bidder are subject to adjustment during the performance of the
Contract in accordance with the provisions clause 10CA & 10CC clause Conditions of Contract.

The rate should include the cost of all seen and unseen expenditure. No claim . whatsoever, will be
entertained due to non-inclusion of any such event necessary for the completion of the item of work.

Currencies of Bid and Payment

The units rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments shall
be made in Indian Rupees.

Bid Validity

Bids shall remain valid for @ period not less than 120 days after the deadline date for bid submission
specified in Clause 20.A bid valid for a shorter period shall be rejected by the Employer as non-
responsive. In case of discrepancy in bid validity period between that given in the undertaking pursuant
to Clause 12.1 (v) and the Form of Bid submitted by the bidder, the latter shall be deemed to stand
corrected in accordance with the former and the bidder has to provide for any additional security that is
required.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the
bidders may extend the period of validity for a specified additional period. The request and the bidders'
responses shall be made in writing or by cable. A bidder may refuse the request without forfeiting his bid
security. A bidder agreeing to the request will not be required or permitted to modify his bid.

Earnest Money

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 4 of the
table of IFB for this particular work. This bid security shall be in favour of Employer, and shall be in the
following form of Unconditional bank guarantee from any nationalized scheduled Indian bank issued
within the state in the format given in Vol. I (If issued from any bank outside state it will have to
Converted to any bank within the state before executing the agreement.

Unconditional bank guarantees issued as surety for the bid shall be valid for 45 days beyond the validity
of the bid.

Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-Clauses
16.1 and 16.2 above shall be rejected by the Employer as non-responsive.

The Earnest money of unsuccessful bidders will be returned within 28 days of the end of the bid validity
period specified in Sub-Clause 15.1.

The Earnest money of the successful bidder will be discharged when the bidder has signed the
Agreement and furnished the required Performance Security.

The Earnest money may be forfeited
(a)if the Bidder withdraws the Bid after Bid opening during the period of Bid validity;

Q@W}&{*— Wl .

Seal and Signature of Tenderer

Chief Engineet
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7.
17.1

17.2
18.
18.1

18.2

18.3

19.
19.1

19.2

19.3

(b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 26: or

(c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to
(i) sign the Agreement: or
(ii) furnish the required Performance Security.

Alternative Proposals by Bidder

Bidders shall submit offers that fully comply with the requirements of the bidding documents, including
the conditions of contract (including mobilisation advance or time for completion), basic technical design
as indicated in the drawing and specifications. Conditional offer or alternative offers will not be
considered further in the process of tender evaluation.

Conditional tender will be rejected forthwith.
Format and Signing of Bid

The Bidder shall submit one set of the Technical bid and two set of Financial bid (original & duplicate)
comprising of the documents as described in clause 12 of ITB.

The Bid shall be typed or written in indelible ink and shall be signed by a Person or persons duly
authorized to sign on behalf of the Bidder, pursuant to Sub-Clause 4.3, All pages of the bid where entries
or amendments have been made shall be initialed by the person or persons signing the bid and a
certificate of corrections must be given by the employer.

The Bid shall contain no alterations or additions, except those to comply with instructions issued by the
Employer, or as necessary to correct errors made by the bidder, in which case such corrections shall be
initialed by the person or persons signing the bid.

D. SUBMISSION OF BIDS (Only on Website - WWw.eproc.bihar.qov.in)
(Sl.No. 19 To 21.1, All Process shall be done through e-tendering Process )

Sealing and Marking of Bids

The Bidder shall place three separate envelopes (called as inner envelopes) which shall be marked one
as technical bid and two envelope as Financial bid in duplicate. Inside one outer envelope. The
envelopes marked "Technical Bid" and "Financial Big" will have additional markings as follows.

- Technical Bid : To be opened as per NIT (date of Technical Bid opening) in the
presence of Evaluation Committee, or authorized person. (Only on Website -
www.eproc.bihar.gov.in)

- Financial Big: Not to be opened except with the approval of Evaluation Committee
(Only on Website : www.eproc.bihar.gov.in)

The contents of Technical and Financial Bids will be as specified in clause 12.1
The inner, outer and Separate envelopes containing Technical and Financial Bids shall
(a)be addressed to the Employer at the address given in Appendix
(b)bear the identification no of contract as indicated in Appendix.

(c) provide a warning not to open before the specified time and date for bid opening as specified in
ITB.

gl gy Chief Engmeer

Seal and Signature of Tenderer B.S.E.l.D.C. Lid, Patna
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19.4

20.
201

20.2

21;
211

22.
22:1

22.2

22.3

22.4

22.5

If the outer envelope is not sealed and marked as above, the Employer will assume no responsibility for
the misplacement or premature opening of the bid.

Deadline for Submission of the Bids(Only on Website : www.eproc‘bihar.gov.in)

Complete Bids (including Technical and Financial) must be received by the Employer at the address
specified above not later than the date indicated in appendix. In the event of the specified date for the
submission of bids have declared a holiday for the Employer, the Bids will be received up to the
appointed time on the next working day.

The Employer may extend the deadline for submission of bids by issuing an amendment in accordance
with Clause 10, in which case all rights and obligations of the Employer and the bidders previously
subject to the original deadline will then be subject to the new deadline.

Late Bids

Any Bid received by the Employer after the deadline prescribed in Clause 20 will be returned
unopened to the bidder.

. BID OPENING AND EVALUATION (Only on Website : www.eproc.bihar.gov.in)

( SI.No. 22 To 27.5, All Process shall be done through e-tendering Process )

Bid Opening

The Employer or their authorized representative will open all the Bids received (except those received
late), in the presence of the Bidders or their representatives who choose to attend at time, date and the
place specified in Appendix in the manner specified in Clause 20 and 22.3. In the event of the specified
date of Bid opening being declared a holiday for the Employer, the Bids will be opened at the appointed
time and location on the next working day. Even in the case of absence of the bidder at the time of
opening of bids, department will proceed a head with the opening.

If any of the tenderers or their agents are not present at the time of opening, the employer will open the
tender in their absence and prepare a statement and that will be binding on the absent tenderers.

The envelope containing "Technical Bid" shall be opened. The amount. form and validity of the Earnest
money furnished with each bid will be announced. If the bid security furnished does not conform to the
amount and validity period as specified in the Invitation for Bid (ref. Column 4 and paragraph 3), and has
not been furnished in the form specified in Clause 16, the remaining technical bid and the sealed
financial bid will be returned to the bidder.

(i) Subject to confirmation of the bid security by the issuing Bank, the bids accompanied with valid
security will be taken up for evaluation with respect to the Qualification Information and other
information furnished in Part | of the bid pursuant to Clause 12:1;

(i) After receipt of confirmation of the bid security, the bidder will be asked in writing (usually within
10 days of opening of the Technical Bid) to clarify or modify his technical bid, if necessary, with
respect to any rectifiable defects.

(iii) The bidders will respond in not more than 7 days of issue of the clarification letter.

(iv) Immediately (usually within 3 to 4 days), on receipt of these clarifications the Evaluation
Committee will finalize the list of responsive bidders whose financial bids are eligible for
consideration.

At the time of opening of "Financial Bid", the names of the bidders found responsive in accordance with
Clause 23.4(iv) will be announced. The bids of only these bidders will be opened. The remaining bids will
be returned to the bidders unopened. The responsive Bidders' names, the Bid prices, the total amount of
each bid, any discounts, Bid Modifications and withdrawals, and such other details as the Employer may
consider appropriate, will be announced by the Employer at the opening. Any Bid price or discount,
which is not read out and recorded will not be taken into account in Bid Evaluation.

Dawode—
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226

22.7

23.
231

24,
241

242

24.3

25.
251

252

253

26.
26.1

(b)
26.2

(a)

In case bids are invited in more than one package, the order for opening of the "Financial Bid" shall be
that in which they appear in the "Invitation For Bid".

The Employer shall prepare minutes of the Bid opening, including the information disclosed to those
present in accordance with Sub-Clause 22.5

Process to be Confidential

Information relating to the examination, clarification, evaluation and comparison of Bids and
recommendations for the award of g contract shall not be disclosed to Bidders or any other persons not
officially concerned with such process until the award to the successful Bidder has been announced. Any
effort by a Bidder to influence the Employer's processing of Bids or award decisions may result in the
rejection of his Bid.

Clarification of F inancial Bids

To assist in the examination, evaluation and comparison of Bids, the Employer may, at his discretion,
ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The request for clarification
and the response shall be s i

arithmetic errors discovered by the Employer in the evaluation of the Bids in accordance with Clause 26

information to the notice of the Employer, it should do so in writing.

Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid comparison or
contract award decisions may result in the rejection of the Bidders' bid.

Examination of Bids and Determination of Responsiveness

During detailed evaluation of "Technical Bids", the Employer will determine whether each Bid (a) meets
the eligibility criteria defined in Clause 3 and 4: (b) has been properly signed:; (c) is accompanied by the
required securities and: (d) is substantially responsive to the requirements of the Bidding documents.
During the detailed evaluation of the "Financial Bid", the responsiveness of the bids will be further
determined with respect to the remaining bid conditions, i.e., priced bill of quantities, technical
specifications, and drawings.

A substantially responsive "Financial Bid" is one which conforms to all the terms, conditions, and
specifications of the Bidding documents, without material deviation or reservation. A material deviation or
reservation is one (a) which affects in any substantial way the Scope, quality or performance of the
Works; (b) which limits in any substantial way, inconsistent with the Bidding documents, the Employer's
rights or the Bidder's obligations under the Contract; or (c) whose rectification would affect unfairly the
competitive position of other Bidders presenting substantially responsive Bids.

If @ "Financial Bid" is not substantially responsive, it will be rejected by the Employer, and may not
subsequently be made responsive by correction or withdrawal of the non-conforming deviation or
reservation.

Correction of Errors

"Financial Bids" determined to be Substantially responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows:

where there is a discrepancy between the unit rate and the line item total resulting from multiplying the
unit rate by the quanity, the unit rate as quoted will govern. '

The amount stated in the "Financial Bid" will be corrected by the Employer in accordance with the above
procedure and the bid amount adjusted with the concurrence of the Bidder in the following manner:

If the Bid price increases as a result of these corrections, the amount as stated in the bid will be the 'bid
price’' and the increase will be treated as rebate;

SA W de W Chief Engineer 20
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(b)

27.
271

27.2

27.3

27.4

27.5

28.
28.1

29.

30.
301

If the bid price decreases as a result of the corrections, the decreased amount will be treated as the 'bid
price’

Such adjusted bid price shall be considered as binding upon the Bidder. If the Bidder does not accept
the corrected amount the Bid will be rejected, and the Earnest money may be forfeited in accordance
with Sub-Clause 16.6(b).

Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be substantially responsive in
accordance with Sub-Clause 25:2.

In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by adjusting the
Bid Price as follows:

(a) making any correction for errors pursuant to Clause 26, or
(b) making an appropriate adjustments for any other acceptable variations, deviations.

The Employer reserves the right to accept or reject any variation or deviation. Variations and deviations
and other factors, which are in excess of the requirements of the Bidding documents or otherwise result
in unsolicited benefits for the Employer shall not be taken into account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's estimate of the
cost of work to be performed under the contract, the Employer may require the Bidder to produce
detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the internal
consistency of those prices with the construction methods and schedule proposed. After evaluation of
the price analyses, the Employer may require that the amount of the performance security set forth in
Clause 31 be increased at the expense of the successful Bidder to a level sufficient to protect the
Employer against financial loss in the event of default of the successful Bidder under the Contract.

A bid, in the opinion of employee which contains several items in the Bill of Quantities which are
unrealistically priced low and which cannot be substantiated satisfactorily by the bidder, may be rejected
as non-responsive.

F. AWARD OF CONTRACT

Award Criteria

Subject to Clause 29, the Employer will award the Contract to the Bidder whose Bid has been
determined

(1) to be substantially responsive to the Bidding documents and who has offered the lowest
evaluated Bid Price; and

(i) to be within the available bid capacity adjusted to account for his bid price which is evaluated the
lowest in any of the packages opened earlier than the one under consideration.

In no case, the contract shall be awarded to any bidder whose available bid capacity is less than the
evaluated bid price, even if the said bid is the lowest evaluated bid. The contract will in such cases be
awarded to the next lowest bidder at his evaluated bid price.

Employer's Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 28, the Employer reserves the right to accept or reject any Bid, and to cancel the
Bidding process and reject all Bids, at any time prior to the award of Contract, without thereby in
incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or
Bidders of the ground for the Employer's action.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration
of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter
and in the General Conditions of Contract called the "Letter of Acceptance”) will state the sum that the
Employer will pay the Contractor in consideration of the execution, completion and maintenance of the

g‘m\m\}(ﬁ@ﬂ— W 21
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Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract called the
"Contract Price").

30.2  The notification of award will constitute the formation of the Contract, subject only to the furnishing of the
performance security in accordance with the provisions of Clause 31.

303  The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will
be signed by the Employer and the successfuyl Bidder, after the performance security is furnished.

31. Performance Security

311 Within 10 (ten) days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to the
Employer a Performance Security in any of the forms given below for an amount equivalent 2% of the
Contract price including earnest money plus additional security for unbalanced Bids in accordance with
the Clause 29.5 of ITB and the provisions of Bihar Financial Rules.

312 If the performance security is provided by the successful Bidder in the form of an Bank Guarantee or
fixed deposit receipts in the name of Employer, it shall be issued either (a) at the Bidder's option, by a
Nationalized/ Scheduled Indian bank within state or (b) acceptable to the Employer.

31.3  Failure of the successful Bidder to comply with the requirements of Sub-Clause 31.1 shall constitute
sufficient grounds for cancellation of the award and forfeiture of the Bid Security.

32, Advance Payment and Security

321  The Employer will provide an Advance Payment on the Contract Price as stipulated in the General
Conditions of Contract, subject to maximum amount, as stated in the Contract Data.

33. Corrupt or Fraudulent Practices

331 The Employer will reject a proposal for award if it determines that the Bidder recommended for award
has engaged in corrupt or fraudulent practices in competing for the contract in question and will declare
the firm ineligible, either indefinitely or for a stated period of time, to be awarded a contract with this
Corporation (BSEIDC) and any other agencies, if it at any time determines that the firm has engaged in
corrupt or fraudulent practices in competing for the contractor, or in execution.

33.2  Furthermore, Bidders shall be aware of the provision stated in Sub-Clause and Sub-Clause 14 of the
General Conditions of Contract.

SMW\\’\A\}‘* V— Chief Enqineet 22
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G. APPENDIX to ITB

Clause Reference with respect to Section-l.

1. Name of the Employer—Managing Director, BSEIDC, Patna. [Cl. 1.1]

2. The last five years means for this tender
2009 - 2010
2010 - 2011
2011 - 2012
2012 - 2013
2013 - 2014.

And financial year 2014-15 will also be considered.

3: The required annual financial turn over amount is Rs. 64.05 Lac [Cl. 4.5 A(a)]
(Rupees Sixty Four Lac Five Thousand Only )

4. Required minimum value of one similar work is Rs. 32.02 Lac [Cl. 4.5A(b)]
(Rupees Thirty Two Lac Two Thousand Only).

5: Required minimum quantities of work executed are:- as [Cl. 4.5A(c)]
prescribed in the relevant clause.

6. The cost of electric work is :-
7. The cost of water supply/ sanitary works is :-
8. Liquid assets and/or availability of credit facilities is 10% Of [CI. 4.5B(c)]

Estimated Cost.

9. Price level of the financial year [Cl. 4.7)]
10 The pre-bid meeting will take place : As Per NIT. [Cl. 9.1.2]
1. The technical bid will be opened THROUGH WEBSITE Only

Website - www.eproc.bihar.gov.in

Seal and Signature of Tenderer
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12.

13.

14,

15!

16.

7.

18.

19.

20.

Address of the Employer ; Managing Director, BSEIDC, Patna. [Cl. 4.5(a)]

Identification: [/cl. 19.2(b)]

Bid for : Group No. : §.8.8- 459A
Bid reference No. : 36, Year : 2014-15

Do not open before : As Per NIT / CORRIGENDUM
Bids may be submitted only in Percentage Rate Method.

Schedule of rate applicable for Percentage Rate Method is
S.0.R, B.C.D, Effective from: 15.09.2014 & DSR
(CIVIL&ELECTRICAL) 2014.

The bid should be submitted latest by Date : As Per NIT [CI. 20.1(a)]
The bid will be opened through Web Site : [Cl. 23.1]
Iwww.eproc.bihar.qov.in

The Cost of BOQ & Cost of Earnest money : As Per NIT. [Cl. 34.1]

Escalation factors (for the cost of works executed and
financial figure to a common base value for works completed)

Year before Multiply factor

One 14

Two 121
Three 1.33
Four 1.46
Five 1.61

Bids will be submitted in Percentage Rate .

0, O, C Chief Engineer

Seal and Signature of Tenderer B.S.E.L.D.C. Ltd, Patna
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ANNEXURE-I
List of Key Plant & Equipment to be deployed on ROAD Work

[Reference CI. 4.5 (B) (a)]
Road Contract Package Size =

Sl. | Type of
Equipment® I———— -
‘| Within | Rs.1-5 | Rs.5-30 | Rs. 31-50 | Above

‘ one Crores Crores | Crores | 50
‘ [ N | Crores_
1. ‘I Motor Grader 1 \ 3 .5
| |
2. | Dozer > 1 ‘ 1 | 2
o 5 P
3. | Front end Loader B 1 2 -3
4. | Smooth Wheeled Roller = 2 | 2 | 3
(1]
5. | Vibratory Roller g 1 1 | 2
[ R o,
6. | Fully Computerized Hot (2} 1 | 1 ‘ 2
- Mix Plant with -] (Min. 40- | (Min 80- | (Min 100- |
| Electronic Controls o 60 TPH | 100 TPH | 120 TPH |
m capacity capacity | capacity) |
| @ \
7.  Paver Finisher with 3 1 | 1 2
Electronic Sensor 2 (Mechan ‘ ‘.
- ical '
8. | W.ater Tanker “ % — 2 | 3 4
9. | Bitumen Sprayer g — 1 | 1 2
10. | Tandem Roller = 1 | 2 -2
R S ——— o I — S
11. | Concrete Mixes  with 3 1 1 | 1 1
' Integral Weigh Batching ‘—;& (Drum |
| facilit ne 2 _mixer) L Jﬁ_i_i_lri_ B
12.  Concrete Batching and - ‘ - | 1
| Mixing Plant (Minimum ! |
' Capacity — 15m’/hour) |
Total - = e 18 | 29

* To be decided by Employer before floating the tender.

** On the basis of nature of Construction work list of key plant & Equipments will be
decided.
= |_ife of machine minus two years or 5 years On .....c...ooe which ever is more.

_SA@_\(«)A\Q" e 25

Seal and Signature of Tenderer

Chief Engineer
B.S.E.L.D.C. Ltd, Patna
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Tender : 10+2 Schools in Bihar, (SBD) Group No. : S.S.S-459B

ANNEXURE - ||

List of Key Personnel to be deployed on Contract Work

Sl. |Personnel*
No.

Project
Manager

2. Site
Engineer

3. Plant
Engineer

4. | Quantity

Surveyor

5. Soil &
Material
Engineer

6. Survey
Engineer

Supervis

I —

[Reference CI. 4.5(B) (b)]

Contract Package Size

Rs. 70 Rs. 2- Rs.
10 10-30

Crores Crores

Qualification

Crores

2 Crores

B.E. Civil + 10 Years
Exp. (5 years as
Manager)
or retired E.E.

B.E. Civil + 07 Years
Exp. (3 years in

Road Construction)
or retired A.E.

B.E. Mech./ Civil +
05 Years Exp. or
Dip. Mech + 07
Years Exp. or
Retired J.E.

B.E. Civil + 05 Years
Exp. or Dip. Civil +
07 Years Exp.

B.E. Civil + 03 Years
Exp. or Dip. Civil +
05 Years Exp.
Fresh Graduate in
Civil or Diploma
Civil + 03 Years
Exp. or retired I.T.|
Holder.

The designation and no. of the personnel has to be decided by the Corporation as per
the requirement

Seal and Signature of Tenderer

Chief Engineerx - 26
B.S.E.L.D.C. Ltd, Patna

24,

B I N N N L
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B.E. Civil + 07 Years 1 No.
Exp. Nos.
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SECTION 2
QUALIFICATION INFORMARION

(to be filled in by Bidder)

M"”" Vv 27
Seal and Signature of Tenderer

Chief Engineerl
B.S.(E.I.D.C. Ltd, Patnd
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post qualification as provided for in Clause 4 of the Instructions to Bidders. This information will
not be incorporated in the Contract.

q i For Individual Bidders

1.1 Constitution or legal status of Bidder
(Attach copy)

Place of registration
Principal place of business :

Power of attorney of signatory of Bid

(Attach)
1.2 Total value of Civil Engineering construction 200 200
work performed in the last five years** 200 200 B
(in Rs. Million) 200 200
200 200 -
200 201

1.3.1  Work performed as prime contractor, work performed in the past as a nominated sub-
contractor will also be considered provided the sub-contract involved execution of all main
items of work described in the bid document, provided further that all other qualification
criteria are satisfied (in the same name) on works of a similar nature over the last five

ears.**

Project Name of | Description Stipulated Remarks
Name the of work No. Contract | issue of | period of date of explaining
Employer* (Rs. In work completion | completi reasons for
Crore) order on* delay & work
_ completed)

i I S —— .
* Attach certificate(s) from the Engineer(s)-in-Charge

* Immediately preceding the financial year in which bids are received and current financial year
will also be consider.
™ Certificate issued of Central govt./ State govt./ Public undertaking (R

Qdovo e Ve

Seal and Signature of Tenderer

Chief E.ngmeer‘ 28
B.S.E.L.D.C. Ltd, Patna

e
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p Attach certificate from Chartered Accountant.

#1.3.2. Quantities of work executed as prime contractor, work performed in the past as a
nominated sub-contractor will also be considered provided the sub-contract involved
execution of all main items of work described in the bid document, provided further that

all other qualification criteria are satisfied (in the same name and style) in the last five
years

cum) @ Remarks -
Bituminous | Remarks”

Year Name
ofthe | Cement
‘ work | Employ | Concrete Work (indicate

er* (including contract Ref)

1.4 Information on Bid Capacity (works for which bids have been submitted and works which
are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works:

Description | Place & Contract Name & | Value of Stipulated Value of Anticipated date
of works State No. Address of Contract Period of works” of completion
Employer (RsCr) Completion | remaining to

be completed
Rs Cr

* Attach certificate(s) from the Engineer(s)-in-Charge

@ The item of work for which data is requested should tally with that specified in ITB clause 4.5A
(c)

= Immediately preceding the financial year in which bids are received.

# Delete, if prequalification has been carried out.

S A o>
Seal and Signature of Tenderer

29

Chief Engineer
B.5.E.LD.C. Lid, Patna
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(B) Works for which bids already submitted :

[ 2 [ 8 T4 ]

1.5 Availability of key items of Contractor’'s Equipment essential for carrying out the Works
[Ref. Clause 4.5(B)(a)]. The Bidder should list all the information requested below. Refer also to
Sub Clause 4.3 (d) of the Instruction to Bidders.

Description | Place & Name & Estimated Stipulated period | Date when Remarks, if any
of works State Address of value of of completion decision is
Employer works (Rs Cr expected

Description Availability proposals Remarks (from
of Work. : Owned/Leased . Age/ whom to be
No. Capacity Nos./Capacity Condition purchased)

1

--“-_ 7

&M\”\%Afﬁf\ e Chief E“g'neet’

Seal and Signature of Tenderer B.S.E.I.D.C. Ltd, Patna

2;11,6'»

30
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1.6 Qualifications and experience of key personnel required for administration and execution
of the Contract [Ref. Clause 4 5(B)(b)]. Attach biographical data. Refer also to Sub Clause 4.3 (e)
of instructions to Bidders and Sub Clause 9.1 of the Conditions of Contract.

Position Qualification | Year of Experience Years of experience in ‘
General the proposed position

Etc.

1.7 Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3(k)]

Sanction of the works | Value of Sub-contract Sub-contractor Experience in similar work
Name & Address
| _ 4

Attach copies of certificates on possession of valid license for executing water supply/ sanitary
work/ building electrification works [Reference Clause 4.5(d) & Clause 4.5(e)]

1.8 Financial reports for the |ast five years: balance sheets, profit and loss statements,
auditors' reports (in case of companieslcorporation), etc. List them below and attach copies.

* Delete, if prequalification has carried out

_351\:"\.\*’\3—&—9\ [ 31

Seal and Signature of Tenderer

Chief Engineer
B.S.E..D.C. Ltd, Patna
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1.9 Evidence of access to financial resources to meet the qualification requirements: cash in
hand, lines of credit, etc. List them below and attach copies of support documents.

1.10 Name, address and telephone, telex and fax numbers of the Bidders' bankers who may
provide references if contacted by the Employer.

111 Information on litigation history in which the Bidder is involved.

Other Party(ies) Employer Cause of Dispute Amount involved

Remarks showing Present
Status

1.12  Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to
Bidders. (Name of Consultant engaged for project preparation is ** ...

113 Proposed work method and schedule. The Bidder should attach descriptions, drawings
and charts as necessary to comply with the requirements of the Bidding documents. [Refer ITB
Clause 4.1 & 4.3(1)]

1.14 Programme
1.15 Quality Assurance Programme

2 Additional Requirements
21 Bidders should provide any additional information required to fulfill the requirements of
Clause 4 of the Instructions to the Bidders, if applicable.

(i) Affidavit

(ii) Undertaking
*** (i)  Update of original prequalification application
*** (iv) Copy of original prequalification application
™ (v)  Copy of prequalification |etter

g Fill the Name of Consultant.
. Delete, if prequalification has not been carried out.

&NWK Chief Englneel" 3

Seal and Signature of Tenderer B8.S.E.I.D.C. Ltd, Patna
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TOOR
AVAILABILITY OF CREDIT FACILITIES

(CLAUSE 4.2 (i) OF ITB)

BANK CERTIFICATE

This is to certify that M/s.
company with a good financial standing.

is a reputed

If the contract for the work, namely is awarded to
the above firm, we shall be able to provide overdraft/credit facilities to the extent of

Rs. to meet their working capital requirements for executing to
the above contract during the contract period. ‘

(Signature)
Name of Bank
Senior Bank Manager

Address of the Bank

< Do \”\71‘}\}_ VA

(Seal & Signature of Tenderer)

33

X Chief Engmeet‘
e B.S.E..D.C. Ltd, Patna
EEY
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AFFIDAVIT
1. I, the undersigned, do hereby certify that all the statements made in the required attachments
are true and correct.
2. The undersigned also hereby certifies that neither our firm M/s

has been blacklisted nor has abandoned any
work in any government department, India nor any contract awarded to us for such works
have been rescinded, during last five years prior to the date of this bid.

3. The undersigned hereby authorises and request(s) any bank, person, firm or corporation to
furnish pertinent information deemed necessary and requested by the Department to verify
this statement or regarding my (our) competence and general reputation.

requested, and agrees to furnish any such information at the request of the Department
Project implementing agency.

5. If the work is allotted to me or my firm, l/we will arrange the required fund and submit the
work program for timely completion of the work.

6. I/'we will invest a minimum of cost up to 25% of contract value of work during implementation
of contract.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

DATE

%MWW'—“ e Chief Engmeerq 34
(Seal & Signature of Tenderer) BS.E'DC Ltd. patna

Ho-
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UNDERTAKING

I, the undersigned do hereby undertake that our firm Mis
would invest a minimum cash up to 25% of the value of the work
during implementation of the Contract.

(Signed by an Authorised Officer of the Firm)

Title of Officer

Name of Firm

DATE

eda A \— s

(Seal & Signature of Tenderer)

Chief Engineer
‘B_.‘Sf._E_._I.D_.C. Ltd, Patna
2on
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SECTION 3
GENERAL CONDITIONS OF CONTRACT

%W\ z___ Chief Engineer
(Seal & Sigmrm B.S.E.LD.C. Ltd, Patna

2
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Clause

1A

2A

18
20
21
23
24
32
33
34
37
38
39
41
46
50

45

5A

9A
10B

10C
10CA

10CC

s

Table of Contents

Details
General
Performance guarantee
Recovery of Security deposit
Compensation for delay (Liguidated Damage)
Incentive for early completion
When contract can be determined / Rescinded

Contractor liable to pay compensation even if action not taken under
clause 3

Contractor to supply tools & plants etc.

Min. Wages Act to be complied with

Work not to be sublet/ Action in case of insolvency

Changes in firm's constitution to be intimated

Approval of Engineer Incharge

Hire of Plant & Machinery

Employment of Technical Staff and employees

Levy/ Taxes payable by Contractor

Termination of Contract on death of contractor

If relation working in * corporation” then contractor not allowed to tender
No Gazetted Engineer to work as contractor within two years of retirement.
Release of Security Deposit.

Safety, Security and Protection of the Environment

Commencement of Works

Time Control

Time and Extension for delay

Cash flow estimate to be submitted.

Cost Control

Minutes of Meeting

Measurement of work done

Payment on Intermediate certificate to be regarded as advances
Payment of final bill

pPayment of contractor’s Bills to Banks

Secured Advance on Non-Perishable materials/ Mobilisation Advance /
Plant & Machinery & Shuttering material advance / Interest & Recovery.

Payment on account of Increase in Prices / \Wages due to Statutory
order(s)

Payment on account of increase / decrease in prices of construction
materials after receipt of tender.

Payment due to Increase | Decrease in Prices / \Wages after receipt of
tender for works (Time more than 18 eighteen months)

s— | —

(Sea.l & Signature of Tenderer)

Page
52
52
53
53
53
55
73

76
76
76
76
i
80
82
84
84
85
85
86
87
87

55
86

56
56
57
59
59
62

63
64

65

37

"Chief Engmeeft_-

e

B.S.E.LD.C. Ltd, Patna
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10D Dismantied material Employer property. 68
12 Deviations / Excess item Variations / extent and pricing 69
12.2 Deviation, extra items and pricing 69
12.3 Deviation, Deviated quantities , pricing 69
13 Foreclosure of contract due to Abandonment or Reduction in scope of 70
work.
14 Cancellation of contract in full or part. 70
15 Suspension of work 72
16 Action in case work not done as per specification 72
22 Compensation 76
25 Settlement of disputes & arbitration 77
27 Lumpsum Provisions in Tender 78
29 With holding and lien in respect of sums due from contractor 79
29A Lien in respect of claims in other Contracts 79
35 Condition of reimbursement of lavy / taxes after receipt of the tender. 84
43 Contractor's Risks 86
e Insurance 86
47 Cost of Samples 87
48 Cost of Tests 87
49 Cost of Tests not provided for 87
Finishing Control
8 Completion certificate and completion plan 58
8A Contractor to keep site clean 59
8B Completion plans to be submitted by the contractor 59
17 Contractor liable for damage, defects during maintenance period. 73
40 Return of materials and recovery of excess materials issued. 85
51 Substantial Completion of Parts 85
Quality Control
10 Materials supplied by Employer 59
10A Materials to be provided by the contractor 61
11 Work to be executed in accordance with specification, drawings, orders 68
etc.
26 Contractor to indemnity Corporation against Patent Rights. 78
28 Action where no Specifications are specified 78
42 Responsibility of technical staff and employees 86

&M\’\)\é@\ V. o Chief Engineer b

(Seal & Signature of Tenderer) BSEIDC Ltd, Patna

2o
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Other Condition & Control

18A Recovery of compensation paid to workman 74
18B Ensuring payment and amenities to workers if contractor fails 74
19 Labour laws to complied by the Contractor 74
19B Payment of wages 75
30 Unfiltered water su_pply 80
31 Return of Surplus materials 80
26 Contractor to indemnity Corporation against patent Rights 78
28 Action where no specification are specified 78
38 Imprisonment of contractor 84
40 Return of materials and recovery for excess materials issued. 85
42 Responsibility of technical staff and employees 86
52 Force majeure 88
53 Recovery 88

[ e e

| ——————
1| GENERAL GUIDELINES
|

\,,7 S

1 This book of "General Conditions of Contract” is applicable to both types of
tenders i.e. "Percentage rate tenders" and ‘"ltem rate tenders". Accordingly\,
|\ alternative provisions for conditions Nos. 4, The appropriate alternatives will be

applicable in specific cases depending on whether this is used for percentage rate
‘ tender (Form-)or item rate tender (Form -) ‘

| 2. Eorm -, Schedules A to F, special conditions/ specifications and drawing only will \
be issued to intending bidders. The standard form shall form part of the agreement l
to be drawn and signed by both parties after acceptance of tender. ‘

3 All blanks are confined to Notice Inviting Tender (Form -) and Schedules AtoF. \

I
1 4. Authority approving the Notice Inviting Tender (NIT) shall fill up all the blanks in |
|‘ Form -6 and in Schedules B to F before issue of Tender Papers.
|‘ 5. The intending bidders will quote their rates in Schedule A.
6. The proforma for registers and Schedules A to F are only for information and

guidance. These are not to be filled in the Standard Form. The Schedules with all
ed shall be separately issued to all intending tenderers.

blanks, duly fill

_gL_AM\Q\J Ve —— 39

(Seal & Signature of Tenderer)

“Chief Engineer
. 8. ELD.LC. Lid, Patnd
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BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.
(A Govt. Of Bihar UNDERTAKING )

Form-1
NOTICE INVITING TENDER

contractorState RCD/BCD/ other State PW.D. & Central Government / PSUor any Agency of National /
International repute -

I of Tender to any Contractor registered with Central Government/any State Government / State RCD/BCD or
any PSU or an agency of International / National repute may be submitted without the registration with
Corporation. However, registration with the Corporation will be essential after issue of L.O.A.

(b) submission of bid (In case of other State PWD/ CPWDY/ any PSU eligible contractors or
Agencies of National/ International repute following documents (from a to ¢) have to be
submitted after issue of letter of acceptance).t / other State PWD / CPWD Contractor will
provide definite proof from appropriate authority for tools & Plant and Undertaking to install it
on works site after getting letter of acceptance

2. Agreement shall be drawn with the successful tenderer on prescribed Form No. BSEIDC-2/3
Tenderer shall quote his rates as per various terms and conditions of the said form which will form
part of the agreement,

5. The time allowed for carrying out the work will be ... ... from the
......................................... day after the date of written orders to commence the work or from the first
date of handing over of the site, whichever is later, in accordance with the phasing, if any, indicated
in the tender documents.

6. The site for the work is available.
OR

The site for the work shall be made available in parts as specified below :-

i Receipt of applications for issue of forms will be stopped by 1500 Hrs. days before the date fixed for
opening of tenders. Issue of tender forms will be stopped day before the date fixed for opening of
tenders or as mentioned in press Notice.

Tender documents consisting of plans, specifications, the schedule of quantities of the various
classes of work to be done and the set of terms & conditions of contract to be complied with by the

LR between hours of 11.00 AM. & 03.00 P.M. from
to everyday except on Sunday
and Public Holidays. Tender documents, excluding standard form, will be issued from his office
during the hours specified above, on payment of the following :-

0 BE. coovcsmevisiinings, mmmrenmsrmmmssnsmsinise in as cost of tender.

ii) Earnest Money of Rs. as mentioned in Bihar Financial
Rule . Nationalised/dinstate. (

8. Tenders, which should always be placed in sealed envelope, with the name of work and due date

written on the envelopes, will be received by the Dated -----—ereoev %
w\f‘\‘\g\@)\\ﬂ\ Chief Engineer 40

(Seal & Signature of Tenderer) B S.E.l.D.C. Ltd, Patna

en
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10.

Up 10 03.00 P.M. 0N oo and will be opened by him or his authorized
representative in his office on the same day at 03.30 P.M.
The Contractor shall be required to deposit an amount equal to 2% of the tendered value of the work

as performance guarantee in the form as mentioned in Bihar Financial Rules. F, bank guarantee is
acceptable.

The description of the work is as follows: -

Copies of other drawings and documents pertaining to the works will be open for inspection by the
tenderers at the office of the above-mentioned officer.

e

* as applicable

11

12

13

14

15

Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves
pefore submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable),
the form and nature of the site, the means of access to the site the accommodation they may require
and in general shall themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect their tender. A tenderer shall be deemed to have full
knowledge of the site whether he inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and
maintaining at his own cost all materials, tool & plants, water, electricity access, facilities for workers
and all other services required for executing the work unless otherwise specifically provided for in the
contract documents. Submission of a tender by a tenderer implies that he has read this notice and all
other contract documents and has made himself aware of the scope and specifications of the work to
be done and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the
Corporation and local conditions and other factors having a bearing on the execution of the work.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the
tenders submitted by such contractors who resort to canvassing will be liable to rejection.

The competent authority on behalf of the Corporation reserves to himself the right of accepting the
whole or any part of the tender and the tenderer shall bound to perform the same at the rate quoted.

The contractor shall not be permitted to tender for works in the Corporation in which his near relative
is posted as officer in any capacity. He shall also intimate the names of persons who are working
with him in any capacity or aré subsequently employed by him and who are near relatives to any
gazetted officer in the Corporation Any breach of this condition by the contractor would render him
liable to be removed from the approved list of contractors of the corporation.

No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative
duties in an Engineering Department of the Government of Bihar is allowed to work as a contractor
for a period of two years after his retirement from Government service, without the previous
permission of the Government of Bihar in writing. This contract is liable to be cancelled if either the
contractor or any of his employee is found any time to be such a person who had not obtained the
permission to the Government of Bihar as aforesaid before submission of the tender or engagement
in the contractors service.

The tender for the works shall remain open for acceptance for a period of days from the date of
opening of tenders. If any tenderer withdraws his tender before the said period or issue of letter of
acceptance, whichever is earlier, or makes any modifications in the terms and conditions of the
tender which are not acceptable to the Corporation, then the Corporation shall, without prejudice to
any other right or remedy, be at liberty to forfeit % of the said earnest money as aforesaid.6.The

J\d\m/ R 41

(Seal & Signature of Tenderer)

Chief Engme_e#rﬂ-
B.S.ELDC. Lid, Patna
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(A)

Corporation has right to cancel or postpone any work without giving any notice or clarification. 1 7.The

Inviting Tender shall form a part of the contract document. The Authority, shall the and of by the
successful tenderer contractor.

Signature the Competent Authority
For & on behalf of the Corporation.

BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.
(A GOVT. OF BIHAR UNDERTAKING )

Form-2/3

Percentage Rate Tender & Contract for Works
Tender for the work of :-
(i) To be submitted by

(ii)To be opened

Signature of officer issuing the documents ... e

e

(Seal & Signature of Tenderer)

TENDER

I/We have read and examined the notice inviting tender, schedule, AB,CDE & F. Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I'We hereby tender for the execution of the work specified for the Bihar State Educational
Infrastructure Development Corporation Ltd.. within the time specified in Schedule 'F', viz., schedule
of quantities and in accordance in all in respects with the specifications, designs, drawings and
instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such materials as are provided for, by, and in respect in accordance
with, such conditions so far as applicable.

We agree to keep the tender open for days from the due date of submission thereof and not to make
any modifications in its terms and conditions.

A sum of RsZOS,ZO0.00(Rupees Two Lacs Six Thousand Two Hundred Only) has been deposited
guarantee of a Nationalised / scheduled bank as earnest money. If I/\We, fail to furnish the prescribed
performance guarantee within prescribed period, I/we agree that the competent Authority of the
Corporation or his successors in office shall without prejudice to any other right or remedy, be at
liberty to forfeit the said earnest money absolutely. Further, if/we fail to commence work as specified,

Chef

ngineer

B.S.E.L.D.C. Ltd, Patna

o
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terms and conditions contained or referred to therein and to carry out such deviations as may be
ordered, up to maximum of the percentage mentioned in Schedule 'F' and those in excess of that
limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and
12.3 of the tender form.

I/We hereby declare that I/\We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom I/\We am/are authorized to

communicate the same or use the information in any manner prejudicial to the safety of the

Corporation.

Dated ... s Signature of Contractor
Postal Address

Witness :

Address :

Occupation :

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted

by me for and on behalf of the Bihar State Educational Infrastructure Development Corporation Ltd
for a sum of Rs.

The letters referred to below shall form part of this contract Agreement :-
a)

b)

c)

For & on behalf of the. Bihar State Educational Infrastructure Development Corporation Ltd.

Signature .of the competent Authority

Designation of the competent Authority

5’\»@%” |4 43

(Seal & Signature of Tenderer)

Chief Engineer
i QSE!DC Ltd, Patna
242,
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General e

Rules &
Directions

4

Applicable for
Item Rate
Tender only
(Form- 3)

4A.

Applicable for
Percentage
Rate Tender
only

(Form- 2)

GOVERNMENT OF BIHAR
ALL WORKS DEPARTMENT

All work proposed for execution by contract will be notified in a form of invitation to
tender pasted in public places and signed by the officer inviting tender or by
publication in News papers and the internet as the case may be.

In the event of the tender being submitted by a firm. it must be signed separately either
by one or all the partners or person duly authorised by the partners, it must be signed
on behalf of the firm by a person holding the requisite authorisations, such
authorisations to be produced with the tender, and it must disclose that the firm is duly
registered under the Indian Partnership Act, 1952,

Receipts for payment on account of work done, when executed by a firm, must also be
signed by one or all the partners or a duly authorised signatory of the firm.

Any person who submits a tender shall fill up the usual printed form, stating at what
rate he is willing to undertake each item of the work. Tenders, which propose any
alteration in the work specified in the said form of invitation to tender, or in the time
allowed for carrying out the work, or which contain any other conditions of any sort, will
be liable to rejection. No single tender shall include more than one work, but
contractors who wish to tender two or more works shall submit separate tenders for
each; with the nature and number of works to which they refer on the envelope.

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees
by ignoring fifty paise and less and considering more that fifty paise as rupee one.

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form,
stating at what percentage below/above (in figures as well as in words) the total

works shall submit separate tender for each. Tender shall have the name and number
of the works to which they refer, written on the envelope.

estimate of the work (or the Scheduled of Rates), it should be lear terms in

CHhief Engineer
Shotmsghar—, \z__ 8.5.E..D.C. Ltd, Patna
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10.

Applicable for
Item Rate
Tender only
(Form- 3)

10A.

Applicable for
Percentage
Rate Tender
only ( Form- 2)

the contract that the deductions or additions, as the case may be of the percentage,
will be calculated on the gross, and not the net amounts of the bills for work done and
in fixing the percentage it should be borne in mind that the calculations will be made.

The officer inviting tender or his duly authorized assistant, will open tenders in the
presence of any intending contractors who may be present at the time, and will enter
the amount of the several tenders in a comparative statement in a suitable form. In the
event of a tender being accepted, a receipt for the earnest money forwarded therewith
shall thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentioned in Rule-
|. In the event of a tender being rejected, the earnest money forwarded with such
unaccepted tender shall thereupon be returned to the contractor remitting the same,

without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the tenders and
will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the contractor will not be
considered as an acknowledgment or payment to the officer inviting tender and the
contractors shall be responsible for seeing that he procures a receipt signed by the
office inviting tender or a duly authorized person.

The memorandum of work tendered for and the schedule of materials to be supplied
by the department and their issue-rates, shall be filled and completed in the office of
the officer inviting tender before the tender form is issued. If a form is issued to an
intending tenderer without having been so filled in and incomplete, he shall request the
officer to have this done before he completes and delivers his tender.

For works of sensitive nature the tenderers shall sign a declaration under the Official
Secrets Act 1923, for maintaining secrecy of the tender documents drawing or other
records connected with the work given to them. The unsuccessful tenderers shall
return all the drawing given to them.

In the case of ltem Rate Tenders, only rates quoted shall be considered. Any tender
containing percentage below/above the rates quoted is liable to be rejected. Rates
quoted by the contractor in item rate tender in figures and words shall be accurately
filled in so that there is no discrepancy if any discrepancy found or the rates which
correspond with the amount worked out of an item is not worked out by the contractor
or it does not correspond with the rates written either in figures or in words then the
rates quoted by the contractor in words shall be taken as correct. Where the rates
quoted by the contractor in figures and in words tally but the amount is not worked out
correctly, the rates quoted by the contractor will unless otherwise proved be taken as
correct and not the amount.

In case of Percentage Rate Tenders only percentage quoted shall be considered. Any
tender containing item rates is liable to be rejected. Percentage quoted by the
contractor in percentage rate tender shall be accurately filled in figures and words, SO
that there is no discrepancy. However if the contractor has worked out the amount of
the tender and if any discrepancy is found in the percentage quoted in words and
figures, the percentage which corresponds with the amount worked out by the
contractor shall, unless otherwise proved, be take as correct. If the amount of the
tender is not worked out by the contractor or it does not correspond with the
percentage written either in figures or in words then the percentage quoted by the
contractor in words shall be taken as correct. Where the percentage quoted by the
contractor in figures and in words tally but the amount is not worked out correctly, the
percentage quoted by the contractor will, unless otherwise proved, be taken as correct

and not the amount.

Chaprds VT

(Seal & Signature of Tenderer)

"

cpapre b “Chief Engineef
GRS ,_B'S;E_‘l,‘plc', Ltd, Patna
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11.

12

Applicable for
Item Rate
Tender only
(Form- 3)

12A.

Applicable for
Percentage
Rate Tender
only ( Form- 2)

13.

14.

15.

16.

17,

In the case of any tender where unit rates of any item/items appear unrealistic, such
ender will be considered as unbalanced and in case the tenderer is unable to provide
satisfactory explanation such a tender is liable to be disqualified and rejected.

All rates shall be quoted on the tender form. The amount for each item should be
worked out and requisite totals given. Special care should be taken to write the rates in
figures as well as in words and the amount in figures only, in such a way that
interpolation is not possible. The total amount should be written both in figures and in
words. In case of figures, the word 'Rs' should be written before the figure of rupees
and word 'P' after the decimal figures, e.g. 'Rs 2.15 P' and in case of words, the word,
'Rupees’ should precede and the word 'Paise’ should be written in the end. Unless the
rate is in whole rupee and followed by the word 'only’ it should invariably be up to two
decimal places. While quoting the rate in schedule of quantities, the word 'only' should
be written closely following the amount and it should not be written in the next line.

In Percentage Rate Tender, the tenderer shall quote percentage below/above (in
figures as well as in words) at which he will be willing to execute the work. He shall
also work out the total amount of his offer and the same should be written in figures as
well as in words in such a way that no interpolation is possible. In case of figures, the
word 'Rs' should be written before the figure of rupees and word P after the decimal
figures, e.g. 'Rs 2.15 P and in case of words, the word 'Rupees' should precede and
the word 'paise' should be written at the end.

The Quoted rate less than x % below the BOQ cost will be unworkable and bid will be
rejected where x = 10 %; if materials will not be issued by the employer. And if
materials will be issued by the employer then

X=(A-B)/AX10%
Where A = BOQ Cost
B = Cost of materials stipulated to be issued by the employer.

Where the value of X will not be less than 10% in other words it will be within 10 to
15%

(i) The contractor whose tender is accepted, will be required to furnish performance
guarantee of 2 (two percent) including earnest money of the tendered amount
within specified period. This guarantee shall be in the form of or Bank guarantee
from any Nationalised / schedule bank in the State for works of more than one
crore.

(i) The contractor whose tender is accepted, will also be required to furnish by way of
Security Deposit for the fulfillment of his contract, an amount equal to 8 % of the
tendered value of the work. The security deposit will be collected by deductions
from the running bills of the contractor at the rates mentioned above

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

Sales-tax, purchase tax, turnover tax, service tax, entry tax royalty or any other tax on
material in respect of this contract shall be payable by the Contractor and Government
will not entertain any claim whatsoever in respect of the same.

The contractor shall give a list of both gazetted and non-gazetted BSEIDC employees
related to him posted in the division, if any.

The tender for the work shall not be witnessed by a contractor or contractors who
himselfthemselves has/have tendered or who may and\ has/h ed for the

%’\«Mw \e — Chief ngmeet“
(Seal & Signature of Tenderer) )jfBa”S,EIDC Ltd, Patna
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same work. Failure to observe this condition would render, tenders of the contractors
tendering, as well as witnessing the tender, liable to summary rejection.

18.  The tender for composite work includes in addition to building work all other works
such as sanitary and water supply installations drainage installation, electrical work,
horticulture work, roads and paths etc. The tenderer apart from being a registered
contractor (B&R) of appropriate class, must associate himself with agencies of
appropriate class which are eligible to tender for sanitary and water supply drainage.
electrical and horticulture works in the composite tender.

19. The contractor shall submit list of works which are in hand (progress) in the following
form:-

Name of Name of Particular of Value of Work Position of work Remarks
Work Div. where work is in Progress

| |

|
|

|
N R .

20. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules
and orders issued thereunder from time to time. If he fails to do so, his failure will be a
breach of the contract and the Superintending Engineer/Executive Engineer / competent
Authority of the Bihar State Educational Infrastructure Development Corporation Ltd. may
in his discretion without prejudice to any other right or remedy available in law cancel the
contract. The contractor shall also be liable for any pecuniary liability arising on account of
any violation by him of the provisions of the said Act.

S aedde— i

(Seal & Signature of Tenderer)

"Chief Engineer -
B8.5.E.l.D.C. Ltd, Patna
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CONDITIONS OF CONTRACT

In the contract, the following expressions shall, unless the context otherwise requires
have the meanings, hereby respectively assigned to them :-

i) The expression works or work shall, unless there be something either in the subject

permanent, and whether original, altered, substituted or additional

i) The site shall mean the land/or other places on. into or through which work is to be
executed under the contract or any adjacent land, path or street through which work
is to be executed under the contract or any adjacent land, path or street which may
be allotted or used for the purpose of carrying out the contract.

iii) ~ The Contractor shall mean the individual, firm or company, whether incorporate or
not, undertaking the works and shall include the legal personal representative of
such individual or the persons composing such firm or company, or the successors
of such firm or company and the permitted assignees of such individual, firm of
company.

iv)  The Engineer-in-Charge means the Engineer officer who shall supervise and be in-
charge of the work and who shall sign the contract on behalf of the Bihar State

'F' hereunder.

v)  Corporation shall mean the Bihar State Educational Infrastructure Development
Corporation Ltd..

vi)  Excepted Risk are risks due to riots (other than those on account of contractor
employees), war (whether declared or not) invasion, act of foreign enemies,
hostilities, civil war, rebellion revolution, insurrection, any act of Government,
damages from aircraft, acts of God, such as earthquake, lightening and
unprecedented floods, and other causes over which the contractor has no control
and accepted as such by the Accepting Authority Provided that the contractor is also
to show that he has taken all due precautions to avoid / un minimise any adverse
after / damage from the above or causes solely due to use or occupation by
Government of the part of the works in respect of which a certificate of completion
has been issued or a caused solely due to Government's faulty design of works.

vii)  Bill of quantity means the price and completed Bill of Quantities forming part of the
Bid.

viii)  The Defect liability certificate is the certificate issued by Engineer-in-Charge after
defect liability period has ended and upon correction of defects by the contractor.

ix)  The defect liability period will be decided by the Corporation for different nature of
works from date of completion of the work and must be mentioned in the agreement.

It will be decided by the Corporation for different nature of work from time to
time as mentioned in contract Data.

X)  The intended completion date is the time intended to complete the work by the

contractor.

xi)  The start date is given in the contract data. It is the date when the contractor shall
commence execution of the works. It does not necessarily cemci ith any of the
site possession date.

gnature ofT'enderE:)_s Chief E“g"‘eer 48
' 8.5.E.I.D.C. Ltd, Patna
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Scopeand 3

Performance

Works to be 6.

carried out :

Sufficiency 7,

of Tender

Discrepanci 8.

es and
Adjustment
of Errors

xii) A sub contractor is a person or corporate body who has a contract with the
contractor to carry out a part of the construction work in the contract, which includes
work on the site.

xiii) Temporary works are works designed, constructed, installed and removed by the
contractor that are needed for construction or installation of the works.

xiv) Market Rate shall be the rate as decided by the competent authority on the basis of
the cost of materials and labour at the site where the work is to be executed plus the
percentage mentioned in Schedule 'F' to cover, all overheads and profits.

xv) Schedule(s) referred to in these conditions shall mean the relevant schedule(s)
annexed to the tender papers or the standard Schedule of Government mentioned
in Schedule 'F' hereunder, with the amendments thereto issued up to date of receipt

of the tender.

xvi) Corporation means Bihar State Educational Infrastructure Development Corporation
Limited. which invite tenders on behalf of Competent Authority of Corporation as
specified in schedule 'F'.

xvii) Specifications means the specifications followed by relevant department of the
Government of India / State Government.

xviii) Tender value means the value of the entire work as stipulated in the letter award.

Where the context so requires, words imparting the singular only also include the plural
and vice versa. Any reference to masculine gender shall whenever required include
feminine gender and vice versa.

Heading and Marginal notes to these General Conditions of Contract shall not be deemed
to form part thereof or be taken info consideration in the interpretation or construction
thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other printed and
published documents, together with all drawings as may be forming part of the tender
papers. None of these documents shall be used for any purpose other that that of this
contract.

The work to be carried out under the Contract shall, except as otherwise provided these
conditions, include all labour, materials, tools, plants, equipment and transport which may
be required in preparation of and for and in the full and entire execution and completion of
the works. The descriptions given in the Schedule of Quantities (Schedule - A) shall
unless otherwise stated, be held to include wastage on materials, carriage and cartage,
carrying and return of empties, hoisting, setting, fitting and fixing in position and all other
labours necessary in and for the full and entire execution and completion of the work as
aforesaid in accordance with good practice and recognized principles.

The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices quoted
in the Schedule of Quantities, which rates and prices shall, except as otherwise provided,
cover all his obligations under the Contract and all matters and things necessary for the
proper completion and maintenance of the works.

The several documents forming the contract are to be taken as mutually explanatory of
one another, detailed drawings being followed in preference to small scale drawing and
figured dimensions in preference to scale and special conditions in preference to General
Conditions.

SA—G’\WW Ye——r: 49

(Seal & Signature of Tenderer)

Chief Engn’neer
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BSEIDC,Patna  Tender : 10+2 Schools in Bihar, (SBD) Group No. : S.8.5-459B

8.1

8.2

8.3

Signing of 9.
Contract

In the case of discrepancy between the schedule of Quantities, the Specifications and/or
the Drawings, the following order of preference shall be observed :-

i) Description of Schedule of Quantities.

i) Particular Specification and Special Condition, if any
i) Drawings.

iv)  MORT & H specification.

v)  Indian Standard Specifications of B.|.S.

If there are varying or conflicting provisions made in any one document forming part of the
contract, the Accepting Authority shall be the deciding authority with regard to the
intention of the document and his decision shall be final and binding on the contractor.

or from any of his obligations under the contract.

agreement consisting of :-

) the notice inviting tender, all the documents including drawings, if any, forming the
tender as issued at the time of invitation of tender and acceptance thereof together
with any correspondence leading thereto.

i) Standard P.W.D. Form as mentioned in Schedule 'F' consisting of :

Various standard clauses with corrections up to the date stipulated in  Schedule 'F'
along with annexure thereto.

iii) Drawing.

5*‘““’\)“*“ W Chief Engineer 50

(Seal & Signature of Tenderer) 21‘?—D-SI'EID_C Ltd’ Patna
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CLAUSE OF CONTRACT

CLAUSE1
performance () The contractor shall submit an irrevocable PERFORMANCE GUARANTEE of 2%
Guarantee (Two percent) of the tendered amount including earnest money in the shape as

mentioned in the Bihar Financial Rules or Bank Guarantee (for work costing more
than one crore) or any other deposits mentioned for his proper performance of the
contract agreement, (not withstanding and/or without prejudice to any other
provisions in the contract) within period specified in scheduled 'F' from the date of
issue of letter of acceptance. This period can be further extended by the Engineer-in-
Charge up to a maximum period as specified in schedule 'F' on written request of the
contractor stating the reason for delays in procuring the Bank Guarantee, to the
satisfaction of the Engineer-in-Charge. This guarantee shall be in the form of N.S.C.
of Post Office/ Pleadged in favour of department; D.D. of any Scheduled Bank or
State Bank of India or Bank Guarantee (for work costing more than Rupees one
Crore.

(i) The performance Guarantee shall be initially valid up to 28 days beyond the defect
liability.

(i) The Engineer-in-Charge shall not make a claim under the Performance guarantee
except for amounts to which the Corporation is entitted under the contract
(notwithstanding and/or without prejudice to any other provisions in the contract
agreement) in the event of:

(a) Failure by the contractor to extend the validity of the Performance Guarantee as
described herein above, in which event the Engineer-in-Charge may claim the
full amount of the Performance guarantee.

(b) Failure by the contractor to pay the Corporation any amount due, either as

agreed by the contractor or determined under any of the Clauses/Conditions of

the agreement, within 30 days of the service of notice to this effect by Engineer-
in-Charge.

(c) Failure by the contractor to rectify any defects as defined in the defect liability
clause in the schedule — F of contract data to the satisfaction of the Engineer
incharge.

(iv) Inthe event of the contract being determined or rescinded under provisions of any of
the clause/condition of the agreement, the performance guarantee shall stand
forfeited in full and shall be absolutely at the disposal of the Governor of Bihar.

CLAUSE1A

The person/persons whose tender(s) may be accepted (hereinafter called the contractor)

§e°°".‘:"y of shall permit the Corporation at the time of making any payment to him for work done under
DZ;‘;;:’ the contract to deduct a sum at 8 % (eight percent) from the gross amount of each running

bill till full amount of security deposit 10% (ten percent) of agreement value or value of
work (whichever is higher) is reached. If value of work exceeds the agreement value,
security deposit (10%) will be recovered for the exceeded work.

All compensations or the other sums of money payable by the contractor under the terms
of this contract may be deducted from, or paid by the sale of a sufficient part of his security
deposit or from the interest arising there from, or from any sums which may be due to or
may become due to the contractor by the Corporation on any account whatsoever and in
the event of his Security Deposit being reduced by reason of any such deductions or sale
as aforesaid, the contractor shall within 10 days make good in cash or fixed deposit receipt
tendered by the State Bank of India or by Scheduled Banks or Government Securities  (if
deposited for more than 12 months) endorsed in favour of the Engineer-in-Charge, any
sum or sums which may have been deducted from, or raised by sale of his security deposit

S L \e— 51
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or any part thereof. The security deposit shall be collected from the running bills of the
contractor at the rates mentioned above and the earnest money at the time of tenders will
be treated a part of the Security Deposit.

CLAUSE 2

If the contractor fails to maintain the required progress in terms of clause 5 or to complete
Compensation the work and clear the site on or before the contract or extended date of completion, he

for Delay shall, without prejudice to any other right or remedy available under the law to the
(Liquidated Government / Corporation on account of such breach, pay as agreed compensation the
Damage amount calculated at the rates stipulated below as the Superintending Engineer / Chief

Consultant (Technical) (whose decision in writing shall be final and binding) may decide on
the amount of tendered value of the work for every completed day/month (as applicable)
that the progress remains below that specified in Clause 5 or that the work remains
incomplete.

This will also apply to items or group of items for which a separate period of completion
has been specified.

i) Compensation
for delay of work
@ 2 % per month of delay to be computed on per Day basis

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of
the item or group of items of work for which a separate period of completion is originally
given.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Corporation. In case, the contractor
dies not achieve a particular milestone mentioned in schedule- F, or the rescheduled
milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be
withheld, to be adjusted against the compensation levied at the final grant of extension of
time. Withholding of this amount on failure to achieve a milestone, shall be automatic
without any notice to the contractor. However, if the contractor catches up with the
progress of work on the subsequent milestone(s), the withheld amount shall be released.
In case the contractor fails to make up for the delay in subsequent milestone(s), amount
mentioned against each milestone missed subsequently also shall be withheld. However,
no interest, whatsoever, shall be payable on such withheld amount.

CLAUSE 2A
Incentive In case, the contractor completes the work ahead of scheduled completion time, a bonus
for early @ 1% (one percent) of the tendered value per month computed on per day basis, shall be

completion payable the contractor, subject to a maximum limit of 5% (five percent) of the tendered

of work. Provided always that provision of the Clause 2A shall be applicable only when so
provided in 'Schedule F'.

CLAUSE 3

When Contract Subject to the other provisions contained in this clause the Engineer-In-Charge may,
can be without prejudice to his any other rights or re i

Determined/ delay inferior workmanship, any claims for
Rescined contract or otherwise, and whether the dat

(Seal & Signature of Tenderer)

B.S.E..LD.C. Ltd, Patna
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i)

i)

iii)

vi)

vii)

It the contractor having been given by the Engineer-in-Charge a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being performed
in an inefficient or otherwise improper or unworkman like manner shall omit to comply
with the requirement of such notice for a period of seven days thereafter.

If the contractor being a company shall pass a resolution or the court shall make an
order that the company shall be wind up or if a receiver or a manager on behalf of a
creditor shall be appointed or if circumstances shall arise which entitle the court or
the creditor to appoint a receiver or a manager or which entitle the court to make a
winding up order.

if the contractor has, without reasonable cause, suspended the progress of the work
or has failed to proceed with the work with due diligence so that in the opinion of the
Engineer-in-Charge (which shall be final and binding) he will be unable to secure
completion of the work by the date of completion and continues to do so after a
notice in writing of seven days from the Engineer-in-Charge.

If the contractor fails to complete the work within the stipulated date or items of work
with individual date of completion, if any stipulated, on or before such date(s) of
completion and does not complete them within the period specified in a notice given
in writing in that behalf by the Engineer-in-Charge.

If the contractor persistently neglects to carry out his obligations under the contract
and/or commits default in complying with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7 days
after a notice in writing is given to him in that behalf by the Engineer-in-Charge.

If the contractor commits any acts mentioned in Clause 21 hereof:

If the work is not started by the contractor within 1/8" of the stipulated time subject to
the maximum of 45 days.

When the contractor has made himself liable for action under any of the cases
aforesaid, the Engineer-in-Charge on behalf of the Corporation shall have powers:

a) To determine or rescind the contract as aforesaid (of which termination or
rescission notice in writing to the contractor under the hand of Engineer-in-
Charge shall be conclusive evidence). Upon such determination or rescission
the Earnest Money Deposit, Security Deposit already recovered and
Performance Guarantee under the contract shall be liable to be forfeited and

shall be absolutely at the disposal of the Corporation.

b) After giving notice to the contractor to measure up the work of the contractor
and to take such whole, or the balance or part thereof as shall be un-executed
out of his hands and to give it to another contractor to complete the work. The
contractor, whose contract is determined or rescinded as above, shall not be
allowed to participate in the tendering process for the balance work.

In the event of above course(s) being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reasons of his having purchased or procured any materials or entered into any
engagements or made any advances on account or with a view to the execution of
the work or the performance of the contract. And in case action is taken under any of
the provision aforesaid the contractor shall not be entitled to recover or be paid any
sum for any work thereof or actually performed under this contract unless and until
the Engineer-in-Charge has certified in writing the performance of such work and the
value payable in respect thereof and he shall only be entitled to be paid the value so
certified.

SAerodes e 53

(Seal & Signature of Tenderer)

Chief Engineef
B.S.E.L.D.C. Ltd, Patnd




BSEIDC,Patna  Tender : 10+2 Schools in Bihar, (SBD) Group No. : S.S.8-459B

CLAUSE 3A

In case, the work cannot be started due to reasons not within the control of the contractor
as decided by the Employer within Yith of the stipulated time for completion of work, either
party may close the contract. In such eventuality, the Earnest Money deposit and the
Performance Guarantee of the contractor shall be refunded, but no payment on account of
interest, loss of profit or damages etc. shall be payable at all. the reasons shall be
examined by the Superintending Engineer / Chief Consultant (Technical) and his decision
shall be final and binding.

CLAUSE 4
Contractor liable |n any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-
to pay 3 thereof, shall have become exercisable and the same are not exercised the non-exercise

compensation  thareof shall not constitute a waiver of any of the conditions hereof and such powers shall

tea"fe"ni{'z‘éif_’" Nt notwithstanding be exercisable in the event of any future case of default by the contractor

Clause 3 the Engineer-in-Charge putting in force all or any of the powers vested in him under the

preceding clause he may, if he so desires after giving a notice in writing to the contractor.
take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final
and binding on the contractor) use as on hire (the amount of the hire money being also in
the final determination of the Engineer-in-Charge) all or any tools, plant, materials and
stores, in or upon the works, or the site thereof belonging to the contractor, or procured by
the contractor and intended to be used for the execution of the work. or any part thereof,
paying or allowing for the same in account at the contract rates or, in the case of these not
being applicable, at current market rates to be certified by the Engineer-in-Charge, whose
certificate thereof shall be final, and binding on the contractor, clerk of the works, foreman
or other authorized agent to remove such tools, plant, materials, or stores from the
premises (within a time to be specified in such notice) in the event of the contractor failing
to comply with any such requisition, the Engineer-in-Charge may remove them at the
contractor's expense or sell them by auction or private sale on account of the contractor
and his risk in all respects and the certificate of the Engineer-in-Charge as to the expenses
of any such removal and the amount of the proceeds and expenses of any such sale shall
be final and conclusive against the contractor.

CLAUSE 5

Time and The time allowed for execution of the Works as specified in the Schedule 'F' or the
Extension for extended time in accordance with these conditions shall be the essence of the Contract.
Delay The execution of the works shall commence from such time period as mentioned in letter

5.1 As soon as possible after the contract is concluded the Contractor shall submit a Time &
Progress Chart for each milestone and get it approved by the Employer. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of
items of the work. It shall indicate the forecast of the dates of commencement and
completion of various trades or sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and Contractor within the limitations of time
imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any
work, exceeds one month (save for special jobs for which a separate Pragra has been
agreed upon) complete the work as per milestone given in sche

s&m% lﬁﬁ Chief Engineer 34
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5.2 If the work(s) be delayed by.
i) force majeure, or
i)  Serious loss or damage by fire, or
i)  Civil commotion, local.

iv) delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge
in executing work not forming part of the Contract, or

v)  non-availability of stores, which are the responsibility of Employer to supply or

vi) non-availability or break down of tools and Plant to be supplied or supplied by
Employer or

vii) any other cause which, in the absolute discretion of the authority mentioned in
Schedule 'F' is beyond the Contractor's control.

then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless
use constantly his best endeavors to prevent or make good the delay and shall do all that
may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with
the works.

5.3 Request for the rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of the
happening of the hindering event causing delay on the prescribed form. The Contractor
may also, if practicable, indicate in such a request the period for which extension is
desired. '

5.4 In any such case the authority mentioned in Schedule 'F' may give a fair and reasonable
extension of time and reschedule the milestones for completion of work. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3
months of the date of receipt of such request. Non application by the contractor for
extension of time shall not be a bar for giving a fair and reasonable extension by the
Engineer-in-Charge and this shall be binding on the contractor.

55 The basic centerlines, reference points and benchmarks will be fixed by the Corporation.
The contractor shall establish at his own cost at suitable points, additional reference lines
and bench marks as may be necessary and instructed by the Engineer-in-charge. The
contractor shall remain responsible for the sufficiency and accuracy of all the bench marks
and reference lines.

CLAUSE 5A

The Engineer may require the contractor to attend a progress review meeting during
execution of work.

The Engineer shall record the minutes of the meeting and provide a copy to the Contractor
for compliance. These minutes will be a part of evidence in case of any request for
extension of time or impunitive action against the contractor.

CLAUSE 6

Measurement Engineer-in-Charge shall, except as otherwise provided, ascertain and determine
of Work Done measurement and the value in accordance with the contract of work done.

L7 D P P 55
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All measurement of all items having financial value shall be entered in Measurement Book
and/or level field book so that a complete record is obtained of all works perform under the
contract,

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his
authorized representative and by the contractor or his authorized representative at least
once in a month during the progress of the work and such measurements shall be signed
and dated by the Engineer-in-Charge and the contractor or their representatives in token of
their acceptance. If the contractor objects to any of the measurements recorded, a note
shall be made to that effect with reason and signed by both the parties.

If for any reason the contractor or his authorized representative is not available and the
work of recording measurements is suspended by the Engineer-in-Charge or his
representative, the Engineer-in-Charge and the Corporation shall not entertain any claim
from contractor for any loss or damages on this account. If the contractor or his authorized
representative does not remain present at the time of such measurements after the
contractor or his authorized representative has been given a notice in writing three (3) days
in advance or fails to countersign or to record objection within a week from the date of the
measurement, then such measurements recorded in his absence by the Engineer-in-
Charge or his representative shall be deemed to be accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with every appliance
labour and other things necessary for measurements and recording levels.

Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure set forth in the
specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general or local custom. In the case of items which are not covered
by specifications, measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of India Standards and if for any item no
such standard is available then a mutually agreed method as approved by the Corporation
shall be followed.

any work without consent in writing of the Engineer-n-Charge or his authorized
representative in charge of the work who shall within the aforesaid period of seven days
inspect the work, and if any work shall be covered up or placed beyond the reach of
measurements without such notice having been given or the Engineer-in-Charge's consent
being obtained in writing the same shall be uncovered at the contractor's expense, or in
default thereof no payment or allowance shall be made for such work or the materials with
which the same was executed.

It is also a term of this contract that recording of measurements of any item of work in the
measurement book and/or its payment in the interim, on account or final bill shall not be
considered as conclusive evidence as to the sufficiency of any work or material to wh ich it
relates nor shall it relieve the contractor from liabilities from any over measurement defects

noticed till completion of the defects liability period.
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CLAUSE 7

Payment on No payment shall be made for work for less than the estimated work of Rs. 2.5 lacs till

intermediate the whole of the work shall have been completed and certificate of completion given.

Certificate to be For works estimated to cost over Rs. 2.5 lacs the interim or running account bill shall be

Regarded as submitted by the contractor for the work executed on the basis of such recorded

Advances measurements on the format of the Corporation in triplicate on or before the date of
every month fixed for the same by the Engineer-in-Charge. The contractor shall not be
entitied to be paid any such interim payment if the gross work done together with net
payment/ adjustment of advances for material collected, if any, since the last such
payment is less than the amount specified in Schedule 'F" in which case the interim bill
shall be prepared on the appointed date of the month after the requisite progress is
achieved. The Engineer-in-Charge shall arrange to have the bill verified by taking or
causing to be taken, where necessary, the requisite measurements of the work. In the
event of the failure of the contractor to submit the bills, Engineer-in-Charge shall
prepare or cause to be prepared such bills in which event no claims whatsoever due 10
delays on payment including that of interest shall be payable to the contractor. Payment
on account of amount admissible shall be made by the Engineer-in-Charge certifying
the sum to which the contractor is considered entitled by way of interim payment at
such rates as decided by the Engineer-in-Charge. The amount admissible shall be paid
by 10th working day after the day of presentation of the bill by the Contractor to the
Engineer-in-Charge or his Assistant Engineer together with the account of the material
issued by the Corporation, or dismantled materials, if any. In the case of works outside
the headquarters of the Engineer-in-Charge the period of ten working days will be
extended to fifteen working days.

All such interim payments shall be regarded as payment by way of advances against
final payment only and shall not preclude the requiring of bad, unsound and imperfect
or unskilled work to be rejected, removed. taken away and reconstructed or re-erected.
Any certificate given by the Engineer-in-Charge relating to the work done or materials
delivered forming part of such payment may be modified or corrected by any
subsequent such certificate(s) or by the final certificate and shall not by itself be
conclusive evidence that any work or materials to which it relates is/are in accordance
with the contract and specifications. Any such interim payment, or any part thereof shall
not in any respect conclude, determine or affect in any way powers of the Engineer-in-
Charge under the contract or any of such payments be treated as final settlement and
adjustment of accounts or in any way vary or affect the contract.

Pending consideration of extension of date of completion interim payments shall
continue to be made as herein provided as per clause - 2. without prejudice to the right
of the Corporation to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

CLAUSE 8

Completion Within ten days of the completion of the work, the contractor shall give notice of such
Certificate and completion to the Engineer-in-Charge and within fifteen days of the receipt of such
Completion Plans notice the Engineer-in-Charge shall inspect the work and if there is no defect in the
work shall furnish the contractor with a final certificate of completion, otherwise a
provisional certificate of physical completion indicating defects (a) to be rectified by the
contractor and/or (b) for which payment will be made at reduced rates, shall be issued.
But no final certificate of completion shall be issued, nor shall the work be considered to
be complete until the contractor shall have removed from the premises on which the
work shall be executed all scaffolding, surplus materials, rubbish and all huts gnd
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sanitary arrangements required for his/their work people on the site in connection with
the execution of the works as shall have been erected or constructed by the
contractor(s) and cleaned off the dirt from all wood work, doors, windows. walls, floor or
other parts of the building, in, upon, or about which the work is to be executed or of
which he may have had possession for the purpose of execution thereof, and not until
the work shall have been measured by the Engineer-in-Charge. If the contractor shall
fail to comply with the requirements of this clause as to removal of scaffolding, surplus
materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning
off dirt on or before the date fixed for the completion of work, the Engineer-in-Charge
may at the expense of the contractor remove such scaffolding surplus materials and
rubbish etc. and dispose of the same as he thinks fit and clean off such dirt as
aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus
materials as aforesaid except for any sum actually realised by the sale thereof.

CLAUSE 8A

Contractor to

When the annual repairs and maintenance of works are carried out, the splashes and

Keep Site Clean droppings from white washing, color washing, painting etc. on walls, floor, windows etc.

shall be removed and the surface cleaned simultaneously with the completion of these
items of work in the individual rooms, quarters or premises etc. where the work is done
without waiting for the actual completion of all the other items of work in the contract. In
case the contractor fails to comply with the requirements of this clause, the Engineer-in-
Charge shall have the right to get this work done at the cost of the contractor either
departmentally or through any other agency. Before taking such action, the Engineer-in-
Charge shall give ten days notice in writing to the contractor.

CLAUSE 8B
Completion Plans The contractor shall submit completion plan as required vide General Specifications for

to be Submitted

Electrical works (Part-| internal) 1972 and (Part-I| External) 1974 as applicable within

by the Contractor thirty days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid, he shall be
liable to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.
15,000 (Rs. Fifteen thousand only) as may be fixed by the Superintending
Engineer/Chief Consultant(Technical) concerned and in this respect the decision of the
Superintending Engineer/ Chief Consultant (Technical) shall be final and binding on the
contractor.

CLAUSE 9

Payment of
Final Bill

The final bill shall be submitted by the contractor in the same manner as specified in
interim bills within three months of physical completion of the work or within one month
of the date of the final certificate of completion furnished by the Engineer-in-Charge
whichever is earlier. No further claims shall be made by the contractor after submission
of the final bill and these shall be deemed to have been waived and extinguished.
Payments of those items of the bill in respect of which there is no dispute and of items
in dispute, for quantities and rates as approved by Engineer-in-Charge, will, as far as
possible be made within the period specified herein under, the period being reckoned
from the date of receipt of the bill by the Engineer-in-Charge or his authorized Assistant
Engineer, complete with account of materials issued by the Department and dismantled
materials.

i)If the Tendered value of work is up to Rs. 1 crores : 2 months
ii)If the Tendered value of work exceeds Rs. 1 crores : 4 months

S_‘\l\%&h% ez Chief Engmeel‘
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CLAUSE9 A

Payment of Payments due to the contractor may, if so desired by him, be made to his bank instead

Contractor's of direct to him provided that the contractor furnishes to the Engineer-in-Charge (1) an

Bills to authorisation in the form of a legally valid document such as a power of attorney

Banks conferring authority on the bank to receive payments and (2) his own acceptance of the
correctness of the amount made out as being due to him by Corporation or his
signature on the bill or other claim preferred against Corporation before settlement by
the Engineer-in-Charge of the account or claim by payment to the bank. While the
receipt given by such banks shall constitute a full and sufficient discharge for the
payment, the contractor shall wherever possible present his bills duly receipted and
discharges through his bankers.

Nothing herein contained shall operate to create in favour of the bank any rights or
equities vis-a-vis the Governor of Bihar.

CLAUSE 10

Materials Materials which the Corporation will supply in rare case are shown in schedule 'B’
supplied by which also stipulates quantum, place of issue and rate(s) to be charged in respect
Corporation thereof. The contractor shall be bound to procure them from the Engineer-in-Charge.

As soon as the work is awarded, the contractor shall finalise the programme for the
completion of work as per clause 5 of this contract and shall give his estimates of
materials required on the basis of drawings/or schedule of quantities of the work. The
Contractor shall give in writing his requirement to the Engineer-in-Charge which shall be
issued to him keeping in view the progress of work as assessed by the Engineer-in-
Charge, in accordance with the agreed phased programme of work indicating monthly
requirements of various materials. The contractor shall place his indent in writing for
issue of such materials at least 7 days in advance of his requirement.

Such materials shall be supplied for the purpose of the contract only and the value of
the materials so supplied at the rates specified in the aforesaid schedule shall be set off
or deducted, as and when materials are consumed in items of work (including normal
wastage) for which payment is being made to the contractor, from any sum then due or
which may therefore become due to the contractor under the contract or otherwise or
from the security deposit. At the time of submission of bills the contractor shall certify
that balance of materials supplied is available at site in original good condition.

The contractor shall submit along with every running bill (on account or interim bill)
material wise reconciliation statements supported by complete calculations reconciling
total issue, total consumption and certified balance (diameter/section-wise in the case
of steel) and resulting variations and reasons therefore. Engineer-in-Charge shall
(whose decision shall be final and binding on the contractor) be within his rights to
follow the procedure of recovery in clause 42 at any stage of the work if reconciliation is
not found to be satisfactory.

The contractor shall bear the cost of getting the material issued, loading, transporting to
site, unloading, storing under cover as required, cutting assembling and joining the
several parts together as directed by the engineer-in-charge. Not withstanding anything
to the contrary contained in any other clause of the contract and (or the PWD Code) all
stores/materials so supplied to the contractor or procured with the assistance of the
Corporation shall remain the absolute property of the Corporation and the contractor
shall be the trustee of the stores/materials, and the said stores/materials shall not be
removed/disposed off from the site of the work on any account and shall be at all times
open to inspection by the Engineer-in-Charge or his authorized agent. Any such
stores/materials remaining unused shall be returned to the Engineer-in-Charge in as
good a condition in which they were originally supplied at a require, but in case it is
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decided not to take back the stores/materials the contractor shall have no claim for
compensation on any account of such stores/materials so supplied to him as aforesaid
and not used by him or for any wastage in or damage to in such stores/materials.

On being required to return the stores/materials, the contractor shall hand over the
stores/materials on being paid or credited such price as the Engineer-in-Charge shall
determine, having due regard to the condition of the stores/materials. The price allowed
for credit to the contractor, however, shall be at the prevailing market rate not
exceeding the amount charged to him, excluding the storage charge, if any. The
decision of the Engineer-in-Charge shall be final and conclusive. In the event of breach
of the aforesaid condition, the contractor shall in addition to the throwing himself open
to account for contravention of the terms of the licences or permit and/or for criminal
breach of trust, be liable to the Corporation for all advantages or profits resulting or

materials and stores provided further that the contractor shall be bound to execute the
entire work if the materials are supplied by the Corporation within the original scheduled
time for completion of the work plus 50% thereof or schedule time plus 6 months
whichever is more if the time of completion of work exceeds 12 months but if a part of
the materials only has been supplied within the aforesaid period then the contractor

The contractor shall see that only the required quantities of materials are got issued.
Any such material remaining unused and in perfectly good/original condition at the time
of completion or determination of the contract shall be returned to the Engineer-in-
Charge at the stores from which it was issued or at a place directed by him by a notice
in writing. The contractor shall not be entitled for loading, transporting, unloading and
stacking of such unused material except for the extra lead, if any involved, beyond the
original place of issue. Quantities issued in excess of requirement with respect to work
done and not returned back to the department, recovery will be made of double of issue
rate.

CLAUSE10 A

Materials to
be provided
by the
Contractor

The contractor shall, at his own €xpense, provide all materials, required for the works
other than those, which are stipulated, to be supplied by the Corporation.

The contractor shall, at his own expense and without delay, supply to the Engineer-in-
Charge samples of materials to be used on the work and shall get these approved in
advance. All such materials to be provided by the Contractor shall be in conformity with
the specifications laid down or referred to in the contract. The contractor shall, if
requested by the Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-
in-Charge that the materials so comply. The Engineer-in-Charge shall within fifteen
days of supply of samples or within such further period as he may require intimate to
the Contractor in writing whether sample are approved by him or not. If samples are not
approved, the Contractor shall forthwith arrange to supply to the Engineer-in-Charge for
his approval fresh samples complying with the specifications laid down in the contract.
When materials are required to be tested in accordance with specifications, approval of
the Engineer-in-Charge shall be issued after the test results are received.

The Contractor shall at his risk and cost submit the samples of i be tested or
analysed and shall not make use of or incorporate in ork any materials

Ao Chief Engineer
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represented by the samples until the required tests or analysis have been made and
materials finally accepted by the Engineer-in-Charge. The Contractor shall not be
eligible for any claim or compensation either arising out of any delay in the work or due
to any corrective measures required to be taken on account of and as a result of testing
of materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide all
facilites as the Engineer-in-Charge may require for collecting, and preparing the
required number of samples for such tests at such time and to such place or places as
may be directed by the Engineer-in-Charge and bear all charges and cost of testing
unless specifically provided for otherwise elsewhere in the contract or specifications.
The Engineer-in-Charge or his authorized representative shall at all time have access to
the works and to all workshops and places where work is being prepared or from where
materials, manufactured articles or machinery are being obtained for the works and the
contractor shall afford every facility and every assistance in obtaining the right to such
access.

The Engineer-in-Charge shall have full powers to require the removal from the premises
of all materials which in his opinion are not in accordance with the specifications and in
case of default the Engineer-in-Charge shall be at liberty to employ at the expense of
the contractor, other persons to remove the same without being answerable or
accountable for any loss for damage that may happen or arise to such materials. The
Engineer-in-Charge shall also have full powers to require other proper materials to be
substituted thereof and in case of default the Engineer-in-Charge may cause the same
to be supplied and all costs which may attend such removal and substitution shall borne
by the Contractor.

CLAUSE 10 B
i) The contractor, on signing an indenture in the form to be specified by the
Secured Advance Engineer-in-Charge, shall be entitted to be paid during the progress of the
on NO_"-Pe"Shable execution of the work up to 75% of the assessed value of any materials which are
Materials in the opinion of the Superintending Engineer / Chief Consultant(Technical) of the

Corporation nonperishable, non-fragile and noncombustible and are In
accordance with the contract and on the site in connection therewith and are
adequately stored and/or protected against damage by weather or other causes
but which have not at the time of advance been incorporated in the works. When
materials on account of which advance has been made under this sub-clause are
incorporated in the work the amount of such advance shall be recovered/deducted
from the next payment made under any or the clause or clauses of this contract.

ii)  Mobilization advance not exceeding 10% of the tendered value may be given, if
requested by the contractor in writing within one month of the order to commence
the work. In such a case the contractor shall execute a Bank Guarantee/ Bond
from a Scheduled Nationalised Bank as specified by the Engineer-in-Charge for
the full amount of such advance before it is released. Such advance shall be in
two or more installments to be determined by the Engineer-In-charge at his
absolute discretion. The first installment of such advance before shall be released
by the Engineer-in-Charge to the contractor on a request made by the contractor
to the Engineer-in-Charge in this behalf. The second and subsequent installment
shall be released by the Engineer-in-Charge only after the contractor furnishes a
proof of the satisfactory utilisation of the earlier installment to the entire
satisfaction of the Engineer-In-Charge.

Plani & iiy  An advance for plant maphinery required for the work .and _l)fought Fo site by the

Miuchinery & Contractor may be given if requested by the contractor in writing within one month
T of bringing such plant and machinery to site. Such advance shall be given on such

il['.‘:“e_r‘;lg plant and machinery which in the opinion of the Engineer-in-Charge will add to the
eria
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Interest &
Recovery

iv)

expeditious execution of work and improve the quality of work. The amount of
advance shall be restricted to 5% of the tender value. In the case of new plant and
equipment to be purchased for the work the advance shall be restricted to 85% of
the price of such new plant and equipment paid by the contractor for which the
contractor shall produce evidence satisfactory to the Engineer-in-Charge and
approval from Engineer-in-Charge. In the case of second hand and used plants
and equipment, the amount of such advance shall be limited to 50% of the
depreciated value of plant and equipment as may be decided by the Engineer-in-
Charge. The contractor shall, if so required by the Engineer-in-Charge, submit the
statement value of such old plant and equipment duly approved by a Registered
Valuer recognized by the Central Board of Direct Taxes under the Income-Tax
Act, 1961. No such advance shall be paid on any plant and equipment of
perishable nature and on the plant and equipment of a value less than Rs.
50,000/~ Seventy five percent of such amount of advance shall be paid after the
plant & equipment is brought to site and balance twenty five percent on
successfully commissioning the same only after approval from Engineer-in-
Charge.

Leasing of equipment shall be considered at par with purchase of equipment and
shall be covered by tripartite agreement with the following:

1. Leasing company which gives certificate of agreeing to lease equipment to the
contractor.

2.Engineer in Charge, and
3.The contractor.

This advance shall further be subject to the condition that such plant and
equipment (a) are considered by the Engineer-in-Charge to be necessary for the
works; (b) and are in and are maintained in working order; (c) hypothecated to the
Government as specified by the Engineer-in-Charge before the payment of
advance is released. The contractor shall not be permitted to remove from the site
such hypothecated plant and equipment without the prior written permission of the
Engineer-in-Charge. The contractor shall be responsible for maintaining such
plant and equipment in good working order during the entire period of
hypothecation falling which such advance shall be entirely recovered in lump sum.
For this purpose steel scaffolding and from work shall be treated as plant and
equipment.

The contractor shall insure the Plant and Machinery for which mobilization
advance is sought and given, for a sum sufficient to provide for their replacement
at site. Any amounts not recovered from the insurer will be borne by the
contractor.

The mobilization advance and plant and machinery advance in (ii)&(iii) above bear
simple interest and should be equal to the prevailing rate of interest charged by
the bank as mentioned in contract date schedule ‘F’ and shall be calculated from
the date of payment to the date of recovery, both days inclusive, on the
outstanding amount of advance. Recovery of such sums advanced shall be made
by the deduction from the contractor's bills commencing after first ten per cent of
the gross value of the work is executed and paid, on pro-rata percentage basis to
the gross value of the work billed beyond 10% in such a way that the entire
advance is recovered by the time eighty per cent of the gross value of the contract

is executed and paid, together with interest due on the entire outstanding amount
up to the date of the installment. %
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v) If the circumstances are considered reasonable by the Engineer-in-Charge, the
period mentioned in (ii) and (iii) for request by the contractor in writing for grant of
mobilization advance and plant and equipment advance may be extended in the
discretion of the Chief Executive Officer.

vi) The said bank guarantee for advances shall initially be made for the full amount
and valid for the contract period, and be kept renewed from time to time to cover
the balance amount and likely period of complete recovery together with interest.

vi) Any materials including tools plants equipments etc brought to the site shall not be
removed from the sites without the written permission of the Engineer-in-charge.

CLAUSE10C

If after submission of the tender the price of any material incorporated in the works (not

:"“Vme"t °f“ being a material supplied from the Engineer-in-Charge's stores in accordance with
In‘;ﬁ::g; ?n clause 10 thereof) and/or wages of labour increases as a direct result of the coming into

Pri force of any fresh law, or statutory rule or order (but not due to any changes in sales

rices/Wages ; . . g .

due to Statutory ta.x) and such increase in the price and{or wages prevqlllng'at the time of the last

Order(s) stipulated date for receipt of the tenders including extensions if any for the work, and
the contractor thereupon necessarily and properly pays in respect of that material
(incorporated in the works) such increased price and/or in respect of labour engaged on
the execution of the work such increased wages, then the amount of the contract shall
accordingly be varied and provided further that any such increase shall not be payable
if such increase has become operative after the stipulated date of completion of the
work in question.

If after submission of the tender, the price of any material incorporated in the works (not
being a material supplied from the Engineer-in-Charge's stores in accordance with
clause 10 thereof) and/or wages of labour is decreased as a direct result of the coming
not force of any law or statutory rules or order (but not due to any changes in sales tax)
and such decrease in the prices and/ or wages prevailing at the time of receipt of the
tender for the work. The Corporation shall in respect of materials incorporated in the
works (not being materials supplied from the Engineer-in-Charge's stores in accordance
with Clause-10 hereof) and/or labour engaged on the execution of the work after the
date of coming into force of such law statutory rule or order be entitled to deduct from
the dues of the contractor such amount as shall be equivalent to the difference between
the prices of the materials and/or wages as prevailed at the time of the last stipulated
date for receipt of tenders including extensions if any for the work and the price of
materials and/or wages of labour on the coming into force of such law, statutory rule or
order.

The contractor shall, for purpose of this condition, keep such books of account and
other documents as are necessary to show the amount of any increase claimed or
reduction available and shall allow inspection of the same by a duly authorised
representative of the Corporation, and further shall, at the request of the Engineer-in-
Charge may require any documents so kept and such other information as the

Engineer-in-Charge may require.

The contractor shall, within a reasonable time of his becoming aware of any alteration in
the price of any such material and/or wages of labour, give notice thereof to the
Engineer-in-Charge stating that the same is given pursuant to this condition together
with all information relating thereto which he may be in position to supply.
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CLAUSE 10 CA

Payment on
Account of
Increase/decre
ase in Prices of
construction
materials after
receipt of
tender.

If after submission of the tender, the price of cement or steel reinforcement bars /
bitumen incorporated in the works (not being a material supplied from the Engineer-in-
Charge's stores in accordance with Clause 10 thereof) increase(s) beyond the price(s)
prevailing at the time of the last stipulated date for receipt of tenders (including
extensions, if any) for the work, then the amount of the contract shall accordingly be
varied and provided further that any such increase shall not be payable if such increase
has become operative after the stipulated date of completion of work in question.

If after submission of the tender, the prices of cement and/or steel reinforcement bars /
bitumen incorporated in the works (not being a material stipulated from the Engineer-in-
Charge's stores in accordance with the Clause 10 thereof) is decreased, Corporation
shall in respect of these materials incorporated in the works (not being materials
supplied from the Engineer-in-Charge's stores in accordance with Clause 10 thereof) be
entitled to deduct from the dues of the contractor such amount as shall be equivalent to
the difference between the prices of Cement and/or Steel reinforcement bars/ bitumen
as prevailed at the time of |ast stipulated date for receipt of tenders including extensions
if any for the work and the prices of these materials on the coming into force of such
base price of cement and/or steel reinforcement bars/ bitumen issued under authority of
Schedule of Rate Committee.

The increase/decrease in prices shall be determined by the All India Wholesale Price
Indices for Cement and Steel (bars and rods) as published by Economic Advisor to
Government of India, Ministry of Commerce and Industry and base price for cement
and/or steel reinforcement bars / bitumen as issued under authority of Schedule of Rate
Committee as valid on the last stipulated date of receipt of tender, including extension if
any and for the period under consideration.

The amount of the contract shall accordingly be varied for cement or steel
reinforcement bars / bitumen and will be worked out as per the formula given below:-

Adjustment for cement component

(i) Price adjustment for increase or decrease in the cost of cement procured by
the contractor shall be paid in accordance with the following formula:

Vo= 0.85xP./100 xR x (Ci- Co)/Cy

Vo= increase or decrease in the cost of work during the month under
consideration due to changes in rates for cement.

R= Value of the work.

Co= The all India wholesale price index for cement on 28 days preceding
the date of opening of Bids as published by the Ministry of Industrial
Development, Government of India, New Delhi.

Ci= The all India average wholesale price index for cement for the month
under consideration as published by Ministry of Industrial
Development, Government of India, New Delhi.

Pc.=  Percentage of cement component of the work.

Adjustment for Steel component

(ii) Price adjustment for increase or decrease in the cost of steel ur y the
Contractor shall be paid in accordance with the foilowW
Vs=  0.85xP./100 xR x (S1-S0)/S,

Chief Engieer

(Seal & Signature of Tenderer)

Shapsds  \« B.S.E.LD.C. Ltd, Patna
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Ve Increase or decrease in the cost of work during the month under

consideration due to changes in the rates for steel.

S,= The all India wholesale price index for steel (Bars and Rods) on 25
days preceding the date of opening of Bids as published by the
Ministry o Industrial Development, Government of India New Delhi.

S, = The all India average wholesale price index for steel (Bars and Rods)
for the month under consideration as published by Ministry of Industrial
Development, New Delhi.

P.= Percentage of Steel component of the work.

Note : For the application of this clause, index of Bars and Rods has been
chosen to represent steel group.

Adjustment of bitumen component

(iii)

Price adjustment for increase or decrease in the cost of bitumen shall be paid
in accordance with the following formula:

Vo= 0.85xPy/100xRX (B1-Bo)/Bo

V,= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for bitumen.

B,= The office retail price of bitumen at the IOC depot at nearest center on the
day 28 days prior to date of opening of Bids.

B,= The official retail price of bitumen of 10C depot at nearest center for the
15" day of the month under consideration.
P,= Percentage of bitumen component of the work.

CLAUSE 10 CC

Payment due to Contract price shall be adjusted for increase or decrease in rates and price of labour,

increase / Decrease materials, fuels and lubricants in accordance with the following principles and procedures

in Prices / Wages  and as per formula given in the contract data :

after receipt of

tender (Time of (a)
completion more

than 18 months)

The price adjustment shall apply for the work done from the start date given in the
contract data upto end of the initial intended completion date or extensions
granted by the Engineer and shall not apply to the work carried out beyond the
stipulated time for reasons attributable to the contractor.

Following expressions and meanings are assigned to the work done during each
month:

R= Total value of work done during the month. It would include the amount of
secured advance granted, if any, during the month, less the amount of
secured advance recovered, if any during the month. It will exclude value
for works executed under variations for which price adjustment will be
worked separately based on the terms mutually agreed.

To the extent that full compensation for any rise or fall in costs to the

contractor is not covered by the provisions of this or other clauses in the
contract, the unit rates and prices included in the contract shall be deemed
to include amounts to cover the contingency of such other rise or fall in
costs.
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The formula (e) for adjustment of prices are:

Adjustment for labour component

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid
in accordance with the following formula:

VL =
V=

L():

L

Py =

0.85 x P4/100 x R x (L+- Lo)/Lo

increase or decrease in the cost of work during the month under
consideration due to changes in rates for local labour.

the consumer price index for industrial workers for the State on 28 days
preceding the date of opening of Bids as published by Labour Bureau,
Ministry of Labour, Government of India.

The consumer price index for industrial workers for the State for the under
consideration as published by Labour Bureau, Ministry of Labour,
Government of India.

Percentage of labour component of the work.

Adjustment for cement component

(ii) Price adjustment for increase or decrease in the cost of cement procured by the
contractor shall be paid in accordance with the following formula:

V0=
VO=

Co=

C1=

P.=

0.85 x Po/100 x R x (C;- Cp)/C,

increase or decrease in the cost of work during the month under
consideration due to changes in rates for cement.

The all India wholesale price index for cement on 28 days preceding the
date of opening of Bids as published by the Ministry of Industrial
Development, Government of India, New Delhi.

The all India average wholesale price index for cement for the month
under consideration as published by Ministry of Industrial Development,
Government of India, New Delhi.

Percentage of cement component of the work.

Adjustment for Steel component

(iii) Price adjustment for increase or decrease in the cost of steel procured by the
Contractor shall be paid in accordance with the following formula:

Vs=  0.85xPy/100 x R x (S1-Su)/S,
Ve= Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel.
So= The all India wholesale price index for steel (Bars and Rods) on 25 days
preceding the date of opening of Bids as published by the Ministry o
Industrial Development, Government of India New Delhi.
S;= The all India average wholesale price index for steel (Bars and Rods) for
the month under consideration as published by Ministry of Industrial
Development, New Delhi.
P; = Percentage of labour component of the work.
Note : For the application of this clause, index of Bars and Rods has been
chosen to represent steel group.
Chief Engineer
. )N)&“)*&\O—M '
2= e — B.S.E..D.C. Ltd, Patna  ©°
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Adjustment of bitumen component

(iv) Price adjustment for increase or decrease in the cost of bitumen shall be paid in
accordance with the following formula:

Vp = 0.85 x PDHOO x R x (B1-Bo)/80
2

Increase or decrease in the cost of work during the month under
consideration due to changes in rates for bitumen.

B,= The office retail price of bitumen at the I0C depot at nearest center on the
day 28 days prior to date of opening of Bids.

B,= The official retail price of bitumen of |IOC depot at nearest center for the
15" day of the month under consideration.
P,= Percentage of bitumen component of the work.

Adjustment of POL (fuel and lubricant) component

(V) Price adjustment for increase or decrease in the cost of POL (fuel and lubricant)
shall be paid in accordance with the following formula.

V= 0.85xP¢#100 xR x (F4-Fo)/Fo

V;= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.

Fo= The official retail price of High Speed Diesel (HSD) at the existing
consumer pumps of 10C at nearest center on the day 28 days prior to the
date of opening of Bids.

F,= The official retail price of HSD at the existing consumer pumps of IOC at
nearest center for the 15" day of month of the under consideration.

pP,= Percentage of fuel and lubricants component of the work.

Note - For the application of this clause, the price of High Speed Diesel oil has
been chosen to represent fuel and lubricants group.

Adjustment for Plant and Machinery Spares component

(vi) Price adjustment for increase or decrease in the cost of plant and machinery
spares procured by the Contractor shall be paid in accordance with the following

formula :
Vp= 0.85xPy/100x R x (P4-Po)/Po
V,= Increase or decrease in the cost of work during the month under

consideration due to changes in rates for plant and machinery spares.

Po The all India wholesale price index for heavy machinery and parts on 28
days preceding the date of opening of Bids as published by the Ministry of

Industrial Development Government of India, New Delhi.
P

The all India average wholesale price index for heavy machinery and parts
for the month under consideration as published by Ministry of Industrial
Development, Government of India, New Delhi.

P,= Percentage of plant and machinery spares component of the work.

Note : For the application of this clause, index of Heavy Machinery and Parts has
been chosen to represent the Plant and Machinery Spares group.

%W\/\A\Qﬁ\ e — -
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Adjustment of other materials component

(vii) Price adjustment for increase or decrease in cost of local materials other than
cement, steel, bitumen and POL procured by the contractor shall be paid in
accordance with the following formula:

Vin=" 0.85x Pr/100 X R x (M;-Mo)/M,

V= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for local materials other than
cement, steel, bitumen and POL.

The all India wholesale price index (all commodities) on 28 days
preceding the date of opening of Bids, as published by the Ministry of
Industrial Development, Government of India, New Delhi.

M; = The all India wholesale price index (all commodities) for the month under
consideration as published by Ministry of Industrial Development,
Government of India, New Delhi.

Mo

Py=  Percentage of local material component (other than cement, steel
bitumen and POL) of the work.

The following percentages will govern the price adjustment for the entire contract:

1. Labour - P, 25 %
2. Cement - P, 5%
3. Steel - P, 5%
4. Bitumen - P, 10 %
5. POL - P, 5%
6. Plant & Machinery Spares — P, 5%
7. Other materials — P, 45 %

Total 100%

(viii)  In contract where clause 10CA is applicable, this clause 10CC will not be
applicable and in contract where this clause 10CC is applicable previous clause
10CA will not be applicable.

CLAUSE 10D

Dismantled

The contractor shall treat all materials obtained during dismantling of a structure,

Material Govt.  excavation of the site for a work, etc. as Employer’® property and such materials shall be
Property disposed off to the best advantage of Employer according to the PWD codal provision.
CLAUSE 11
Work to be The contractor shall execute the whole and every part of the work in the most substantial
Executedin  and workmanlike manner both as regards materials and otherwise in every respect in strict

Accordance with
Specifications,
Drawings, Orders
etc.

5

accordance with the specifications. The contractor shall also conform exactly, fully and
faithfully to the design, drawings and instructions in writing in respect of the work signed by
the Engineer-in-Charge and the contractor shall be furnished free of charge one copy of

The contractor shall comply with the provisions of the contract and with the care and
diligence execute and maintain the works and provide all labout and igls7tools and
plants including for measurements and supervision of all works, s ans and other
things o temporary or permanent nature required for suchéxe 1 _and maintenance in

A N\ ef Engineer
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so far as the necessity for providing these, is specified or is reasonably inferred from the
contract. The Contractor shall take full responsibility for adequacy, suitability and safety of
all the works and methods of construction.

CLAUSE 12

The Engineer-in-Charge (As per codal provision) shall have power (i) to make alternation
Variations Extent in, pmissions_ from, gdditions to, or substitutions for the original specificr_:ttions, dratwings.
and Pricing designs and instructions that may appear to him to be necessary or advisable during the

progress of the work, and (i) to omit a part of the works in case of non-availability of a
portion of the site or for any other reasons and the contractor shall be bound to carry out
the works in accordance with any instructions given to him in writing signed by the
Engineer-in-Charge after approval from competent authority and such alterations
omissions, additions or substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may be
directed to do in the manner specified above as part of the works, shall be carried out by
the contractor on the same conditions in all respects including price on which he agreed to
do the main work except as hereafter provided.

Deviations/

12.1 The time for completion of the works shall, in the event of any deviations resulting
in additional cost over the tendered value sum being ordered, be extended, if
requested by the contractor, as follows :

i) In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus.

iy  25% of the time calculated in (i) above or such further additional time as may
be considered reasonable by the Engineer-in-Charge after approval from
competent authority

12.2 In the case of extra item(s) the contractor may within fifteen days of receipt of order or
occurrence of the item(s) claim rates, supported by proper analysis, for the work and the
Engineer-in-Charge after approval from competent authority shall within one month of the
receipt of the claims supported by analysis, after giving consideration to the analysis of the
rates submitted by the contractor, determine the rates as per power delegated in PWD
Code and on the basis of the market rates and the contractor shall be paid in accordance
with the rates so determined.

In the case of substituted items, the rate for the agreement item (to be substituted) and
substituted item shall also be determined in the manner as mentioned in the aforesaid
para.

(a) If the market rate for the substituted item so determined is more than the market rate of
the agreement item (to be substituted) the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to be substituted) so
increased to the extent of the difference between the market rates of substituted item
and the agreement item (to be substituted).

(b) If the market rate for the substituted item so determined is less than the market rate of
the agreement item (to be substituted) the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to be substituted) so
decreased to the extent of the difference between the market rates of substituted item
and the agreement item (to be substituted).

Lbayadha — V2~ 69
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Deviation,
Deviated
Quantities,
Pricing

12:3

12.4

12.5

12.6

In the case of contract items, substituted items, contract cum substituted items, which
exceed the limits laid down in Schedule F, the contractor may within fifteen days of receipt
of order or occurrence of the excess, claim revision of the rates, supported by proper
analysis, for the work in excess of the above mentioned limits, provided that if the rates SO
claimed are in excess of the rates specified in the schedule of quantities the Engineer-in-
Charge shall within one month of receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine the rates
as per power delegated in PWD Code and on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.

The provisions of the preceding paragraph shall also apply to the decrease in the rates of
items for the work in excess of the limits laid down in Schedule 'F' and the Engineer-in-
Charge shall after giving notice to the contractor within one month of occurrence of the
excess and after taking into consideration any reply received from him within fifteen days
of receipt of the notice, revise the rates as per power delegated in PWD Code for the work
in question within one month of expiry of the said period of fifteen days having regard to
the market rates or current schedule of rate.

The contractor shall send to the Engineer-in-Charge once every three months an up to
date account giving complete details of all claims for additional payments to which the
contractor may consider himself entitled and of all additional work ordered by the Engineer-
in-Charge after approval from competent authority which he has executed during the
preceding quarter failing which the contractor shall be deemed to have waived his right.
However, the Superintending Engineer / Chief Consultant (Technical) is authorized for
consideration of such claims on merits.

For the purpose of operation of Schedule 'F' the following works shall be treated as works
relating to foundation :

i) For buildings, compound walls plinth level or 1.2 meters (4 feet) above ground level
whichever is lower excluding items of flooring and D.P.C. but including base
concrete below the floors.

i) For abutments, piers, retaining walls of culverts and bridges, walls of water
reservoirs the bed of floor level.

i) For retaining walls where floor level is not determinate 1.2 meters above the
average ground level or bed level.

iv) For Roads all items of excavation and filling including treatment of sub-base.

Any operation incidental to or necessary has to be in contemplation of tenderer while filing
tender, or necessary for proper execution of the item included in the Schedule of gquantities
or in the schedule of rates mentioned above, whether or not, specifically indicated in the
description of the item and the relevant specifications, shall be deemed to be included in
the rates quoted by the tenderer or the rate given in the said schedule of rates, as the case
may be. Nothing extra shall be admissible for such operations.

CLAUSE 13

Foreclosure of
Contract due to
Abandonment
or Reduction in
Scope of Work

If at any time after acceptance of the tender, Corporation shall decide to abandon or
reduce the scope of the works for any reason whatsoever and hence not require the whole
or any part of the works to be carried out, the Engineer-in-Charge shall give notice in
writing to that effect to the contractor and the contractor shall act accordingly in the matter.
The contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived from the
execution of the works in full but which he did not derive in consequence of the foreclosure

of the whole or part of the works.
The contractor shall be paid at contract rates for works execute

(Seal & Signature of Tenderer)

Chief ngineet
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CLAUSE 14

Cancellation of

If the contractor :

contract in full or i)

part

vi)

vii)

viii)

X)

74

at any time makes default in proceeding with the works or any part of the work with
due diligence and continues to do so after a notice in writing of 7 days from the

Engineer-in-Charge; or

Commits default to comply with any of the terms and conditions of the contract
and does not remedy it or take effective steps to remedy it within 7 days after a
notice in writing is given to him in that behalf by the Engineer-in-Charge; or

Fails to complete the works or items of work with individual dates of completion,
on or before the date(s) of completion, and does not complete them within the
period specified in a notice given in writing in that behalf by the Engineer-in-
Charge; or

Shall offer or give or agree to give to any person in Government / Corporation
service or to any other person on his behalf any gift or consideration of any kind
as an inducement or reward for doing or forbearing to do or for having done or
forborne to do any act in relation to the obtaining or execution of this or any
other contract for Government / Corporation; or

Shall enter into a contract with Corporation in connection with which commission
has been paid or agreed to be paid by him or to his knowledge, unless the
particulars of any such commission and the terms of payment thereof have been
previously disclosed in writing to the Accepting Authority/Engineer-in-Charge; or

Shall obtain a contract with Corporation as a result of wrong tendering or other
non-bonafide methods of competitive tendering; or

Being an individual, or if a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administration of his
estate made against him or shall take any proceedings for liquidation or
composition (other than a voluntary liquidation for the purpose of amalgamation
or reconstruction) under any Insolvency Act for the time being in force or make
any conveyance or assignment of his effects or composition or arrangement for
the benefit of his creditors or purport so to do. or if any application be made
under any Insolvency Act for the time being in force for the sequestration of his
estate or if a trust deed be executed by him for benefit of his creditors; or

Being a company, shall pass a resolution or the Court shall make an order for
the winding up of the company, or a receiver or manager on behalf of the
debenture holders or otherwise shall be appointed or circumstances shall arise
which entitle the Court or debenture holders to appoint a receiver or manager; or

Shall suffer an execution being levied on his goods and allow it to be continued
for a period of 21 days; or

Assigns, transfers, sublets (engagement of labour on a piece-work basis or of
labour with materials not to be incorporated in the work, shall not be deemed to
be subletting) or otherwise parts with or attempts to assign, transfer sublet or
otherwise parts with the entire works or any portion thereof without the prior
written approval of the Competent Authority;

The Competent Authority may, without prejudice to any other right or remedy
which shall have accrued or shall accrue hereafter to Government, by a notice in
writing to cancel the contract as a whole or only such items of work in default
from the Contract.

(Seal & Signature of Tenderer)

Chief Enginee:
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The Engineer-in-Charge shall on such cancellation by the Competent Authority have
powers to :

(a) Take possession of the site and any materials, constructional plant, implements
stores, etc., thereon: and/or

(b) Carry out the incomplete work by any means at the risk and cost of the
contractor.

On cancellation of the contract in full or in part, the Engineer-in-Charge shall determine
what amount, if any, is recoverable from the contractor for completion of the works or
part of the works or in case the works or part of the works is not to be completed, the
loss of damage suffered by Corporation. In determining the amount, credit shall be
given to the contractor for the value of the work executed by him up to the time of
cancellation, the value of contractor's materials taken over and incorporated in the work
and use of plant and machinery belonging to the contractor.

Any excess expenditure incurred or to be incurred by the Corporation in completing the
works or part of the works or the excess loss or damages suffered or which may be
suffered by the Corporation as aforesaid after allowing such credit shall without
prejudice to any other right or remedy available to the Corporation in law be recovered
from any moneys due to the contractor on any account, and if such moneys are not
sufficient the contractor shall be called upon in writing and shall be liable to pay the
same within 31 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days the
Engineer-in-Charge shall have the right to sell any or all of the contractors unused
materials, constructional plant, implements, temporary buildings, etc. and apply the
proceeds of sale thereof towards the satisfaction of any sums due from the contractor
under the contract and if thereafter there be any balance is outstanding from the
contractor, it shall be recovered in accordance with the provisions of the contract.

Any sums in excess of the amounts due to Employer and unsold materials,
constructional plant, etc., shall be returned to the contractor, provided always that if cost
or anticipated cost of completion by the Corporation of the works or part of the works is
less than the amount which the contractor would have been paid had he completed the
works or part of the works, such benefit shall not accrue to the contractor.

CLAUSE 15

Suspension
of Work

i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge
(whose decision shall be final and binding on the contractor) suspend the
progress of the works or any part thereof for such time and in such manner as
the Engineer-in-Charge may consider necessary so as not to cause any damage
or injury to the work already done or endanger the safety thereof, for any of the
following reasons :

a)  onaccount of any default on the part of the contractor or:

b)  for proper execution of the works or part thereof for reasons other than the
default of the contractor: or

c) for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure
the works to the extent necessary and carry out the instructions given in
that behalf by the Engineer-in-Charge.

i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above, the
contractor shall be entitled to an extension of time equal to the periga-of every
such suspension PLUS 25%, for completion of the it o) of items of

wﬁw\)&\&)-\ .* S Chief Engineer
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work for which a separate period of completion is specified in the contract and of
which the suspended work forms a part, and;

CLAUSE 16

Action in case o\l works under or in course of execution or executed in pursuance of the contract shall
Work not done . ; A . T .
at all times be open and accessible to the inspection and supervision of the Engineer-
as per . 3 " ; : .
Specifications in-Charge, his authorised subordinates in charge of the work and all the superior
officers, officer of the Quality Control Organisation of the Corporation and of the Cabinet
(Technical) Vigilance, and the contractor shall, at all times, during the usual working
hours and at all other times at which reasonable notice of the visit of such officers has
been given to the contractor, either himself be present to receive orders and
instructions of have a responsible agent duly accredited in writing, present for that
purpose. Orders given to the Contractor's agent shall be considered to have the same
force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in-Charge or his higher authority or his authorised
subordinates in charge of the work or to the Cabinet (Technical) Vigilance or his
subordinate officers, that any work has been executed with unsound, imperfect, or
unskillful workmanship, or with materials or article provides by him for the execution of
the work which are unsound or of a quality inferior to that contracted or otherwise not in
accordance with the contract the contractor shall, on demand in writing which shall be
made within the period specified in schedule — F of contract data from the Engineer-in-
Charge specifying the work, materials or articles complained of notwithstanding that the
same may have been passed, certified and paid for forthwith rectify, or remove and
reconstruct the work so specified in whole or in part, as the case may require or as the
case may be, remove the materials or articles so specified and provide other proper
and suitable materials or articles at his own charge and cost. In the event of the
contractor failing do so within a period specified by the Engineer-in-Charge in his
demand aforesaid, then the contractor shall be liable to pay compensation at the same
rate as under clause 2 of the contract (for non-completion of the work in time) for this
default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
competent authority may consider reasonable during the preparation of on account bills
or final bill if the item is so acceptable without detriment to the safety and utility of the
item and the structure and incidental items rectified. or removed and re-executed at the
risk and cost or contractor. Decision of the Engineer-in-Charge to be conveyed in
writing in respect of the same will be final and binding on the contractor.

CLAUSE 17
Contractor If the contractor or his working people or servants shall break, deface, injure or destroy
Liable for any part of building in which they may be working, or any building, road, road curb,
Damages, fence, enclosure, water pipe, cables, drains, electric or telephone post or wired, trees,

defects during
maintenance
period

grass or grassland, or cultivated ground contiguous to the premises on which the work
or any part is being executed, or if any damage shall happen to the work while in
progress, from any cause whatever or if any defect, shrinkage or other faults appear in
the work within defect liability period after a certificate final or otherwise of its
completion shall have been given by the Engineer-in-Charge as aforesaid arising out of
defect or improper materials or workmanship the contractor shall upon receipt of a
notice in writing on that behalf make the same good at his own expense or in default the
Engineer-in-Charge cause the same to be made good by other workmen and deduct
the expense from any sums that may be due or at any time thereafter may become due
to the contractor, or from his security deposit except for the portion pertaining to
asphaltic work which is governed by sub-para (iii) of clause 35 or the proceeds of sale
thereof or of a sufficient option thereof. The security deposit of the contractor shall not
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be refunded before the expiry of defected liability period after the issue of the certificate
final or otherwise, of completion of work, or till the final bill has been prepared and
passed whichever is later.

In case of Maintenance and Operation works of Electrical & Mechanical services, the
security deposit deducted from contractors shall be refunded within one month from the
date of final payment or within one month from the date of completion of the
maintenance contract which ever is earlier.

CLAUSE 18

Contractor to
Supply Tools &
Plants etc.

The contractor shall provide at his own cost all materials (except such special materials,
if any, as may in accordance with the contract be supplied from the Engineer-in-
Charge's stores), plant, tools, appliances, implements, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work, whether
original, altered or substituted and whether included in the specification or other
document forming part of the contract or referred to in these conditions or not, or which
may be necessary for the purpose of satisfying or complying with the requirements of
the Engineer-in-Charge as to any matter as to which under these conditions he is
entitled to be satisfied, or which he is entitled to require together with carriage therefore
to and from the work. The contractor shall also supply without charge the requisite
number of persons with the means and materials, necessary for the purpose of setting
out works, and counting, weighing and assisting the measurement for examination at
any time and from time to time of the work or materials. Failing his so doing the same
may be provided by the Engineer-in-Charge at case to the contractor, under this
contract or otherwise and/or from his security deposit or the proceeds of sale thereof, or
of a sufficient portions thereof.

CLAUSE 18 A

Recovery of
Compensation

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the
Workmen's Compensations Act, 1923, Government is obliged to pay compensation to a

paid to Workman workman employed by the contractor, in execution of the works, Government will

recover from the contractor the amount of the compensation so paid; and without
prejudice to the right of the Government under sub-section (2) of section 12, of the said
Act, Government shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by Government to the
contractor whether under this contract or otherwise. Government shall not be bound to
contest any claim made against it under sub-section (1) Section 12, of the said Act,
except on the written request of the contractor and upon his giving to Government full
security for all costs for which Government might become liable in consequence of
contesting such claim.

CLUASE 18 B

Ensuring Payment In every case in which by virtue of the provisions of the Contract Labour (Regulation and
and Amenities to  Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules,

Workers if
Contractor fails

1971, Government is obliged to pay any amounts of wages to a workman employed by the
contractor in execution of the works, or to incur any expenditure in providing welfare and
health amenities required to be provided under the above said Act and the rules under
Clause 19H or under the P.W.D. Contractor's Labour Regulations, or under the Rules
framed by Government from time to time for the protection of health and sanitary
arrangements for workers employed by P.W.D. Contractors, Government will recover from

the contractor the amount of wages so paid or the amount of expengitgre Incurred; and
without prejudice to the rights of the Government under sub-sSegti of Section 20, and
sub-section (4) of Section 21, of the Contract Labour (Regulatisi and Abolition) Act, 1970,
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Government shall be at liberty to recover such amount or any part thereof by deducting it
from the security deposit or from any sum due by Government to the contractor whether
under this contract or otherwise Government shall not be bound to contest any claim made
against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of the said
Act, except on the written request of the contractor and upon his giving to the Government
full security for all costs for which Government might become liable in contesting such
claim.

CLAUSE 19

Labour Laws to The contractor shall obtain a valid licence under the State Labour Act, and the Contract
be complied by | abour (Regulation and Abolition) Central rules 1971, before the commencement of the

the Contractor

work, and continue to have a valid license until the completion of the work. The contractor
shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act,
1986.

The contractor shall also comply with the provisions of the building and other Construction
Workers (Regulation of Employment & Conditions of Service) ACt, 1996 and the building
and other Construction Workers Welfare Cess Act, 1996.

Any failure to fulfill these requirements shall attract the penal provisions of the contract
arising out of the resultant non-execution of the work.

CLAUSE 19 A

No labour below the prescribed age shall be employed on the work.

CLAUSE19B

Payment of
Wages

Payment of wages :

i) The contractor shall pay to labour employed by him either directly or through
sub-contractors, wages not less than fair wages as defined in P.W.D.
Contractor's Labour Regulations or as per the provisions of the Contract Labour
(Regulation and Abolition) Act 1970 and the contract Labour (Regulation and
Abolition) Central Rules, 1971, wherever applicable.

iy  The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the work
including any labour engaged by his sub-contractors in connection with the said
work, as if the labour had been immediately employed by him.

i) In respect of all labour directly or indirectly employed in the works for
performance of the contractor's part of this contract, the contractor shall comply
with or cause to be complied with the Public Works Department contractor's
Labour Regulations made by Government from time to time in regard to
payment of wages, wage period, deductions from wages recovery of wages not
paid and deductions unauthorisedly made, maintenance of wage books or wage
slips, publication of scale of wages and other terms of employment, inspection
and submission of periodical returns and all other matters of the like nature or
as per the provisions of the Contract Labour (Regulation and Abolition) Act,
1970, and the Contract Labour (Regulation And Abolition) Central Rules, 1971,
wherever applicable.

iv) a) The Engineer-in-Charge concerned shall have the right to deduct from the
moneys due to the contractor any sum required or estimated to be

\
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required for making good the loss suffered by a worker or workers by
reason of nonfulfilment of the conditions of the contract for the benefit of
the workers, non-payment of wages or of deductions made from his or
their wages which are not justified by their terms of the contract or non-
observance of the Regulations.

b)  Under the provision of Minimum Wages (Central) Rules 1950, the
contractor is bound to allow to the labours directly or indirectly employed
in the works one day rest for 6 days continuous work and pay wages at
same rate as for duty. In the event of default the Engineer-in-Charge shall
have the right to deduct the sum or sums not paid on account of wages for
weekly holidays to any labours and pay the same to the persons entitled
thereto from any money due to the contractor by the Engineer-in-Charge
concerned.

v)  The contractor shall comply with the provisions of the Payment of Wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Act, 1970, or
the modifications thereof or any other laws relating thereto and the rules made
thereunder from time to time.

vi)  The contractor shall indemnify and keep indemnified Government again
payments to be made under and for the observance of the laws aforesaid and
the P.W.D. Contractor's Labour Regulations without prejudice to his right to
claim indemnity from his sub-contractors.

vii)  The laws aforesaid shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a breach of this contract.

viii) Whatever is the minimum wage for the time being, or if the wage payable higher
than such wage, such wage shall be paid by the contractor to the workmen
directly without the intervention of Jamadar and that Jamadar shall not be
entitled to deduct or recover any amount from the minimum wage payable to
the workmen as and by way of commission or otherwise.

ix)  The contractor shall ensure that no amount by way of commission or otherwise
is deducted or recovered by the Jamadar from the wage of workmen.

CLAUSE19C

In respect of all labour directly or indirectly employed in the work for the performance of the
contractor's part of this contract, the contractor shall at his own expense arrange for the
safety provisions as per P.W.D. Safely Code framed from time to time and shall at his own
expense provide for all facilities in connection therewith. In case the contractor fails to
make arrangement and provide necessary facilities as aforesaid he shall be liable to pay a
penalty of Rs. 200/~ for each default and in addition the Engineer-in-Charge shall be at
liberty to make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

CLAUSE 20
The contractor shall at least pay and comply with all the provisions of the Minimum wages

VM\,;';F',’;”L“Q to Act s and rules framed there under other labour laws related to contract labour .
be complied
with.

CLAUSE 21
Work notto be | N€ contract shall not be assigned or sublet without the written approval of the Engineer-
sublet. Action iN-Charge. And if the contractor shall assign or sublet his confragt, o to do so, or
in case of become insolvent or commence any insolvency proceedings or composition with
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his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or
offered by the contractor, or any of his servants or agent to any public officer or person in
the employ of Corporation in any way relating to his office or employment, or if any such
officer or person shall become in any way directly or indirectly interested in the contract,
the Engineer-in-Charge on behalf of the M.D. of Corporation shall have power to adopt the
courses specified in Clause 3 hereof in the interest of Corporation and in the event of such

course being adopted the consequences specified in the said Clause 3 shall ensue.

CLAUSE 22

Compensation

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of Corporation without
reference to the actual loss or damage sustained and whether or not any damage shall
have been sustained.

CLUASE 23
Changes in \Where the contractor is a partnership firm, the previous approval in writing of the Engineer-
fim's in-Charge shall be obtained before any change is made in the constitution of the firm.
Constitution to

be intimated

Where the contractor is an individual or a Hindu undivided family business concern such
approval as aforesaid shall likewise be obtained before the contractor enters into any
partnership agreement where under the partnership firm would have the right to carry out
the works hereby undertaken by the contractor. If previous approval as aforesaid is not
obtained, the contract shall be deemed to have been assigned in contravention of Clause
21 thereof and the same action may be taken, and the same consequences shall ensue as
provided in the said Clause 21.

CLAUSE 24

All works to be executed under the contract shall be executed under the direction and

Approval of  subject to the approval in all respects of the Engineer-in-Charge who shall be entitled to
Engineer In  direct at what point or points and in what manner they are to be commenced, and from
charae time to time carried on.

CLAUSE 25

Settlement of

Except where otherwise provided in the contract all questions and disputes relating to the

Disputes & meaning of the specifications, design, drawings and instructions here-in-before mentioned

Arbitration and as to the quality of workmanship or materials used on the work or as to any other
question, claim right matter or thing whatsoever in any way arising out of or relating to
contract, designs, drawings, specifications, estimates, instructions, orders or these
conditions or otherwise concerning the works or the execution or failure to execute the
same whether arising during the progress of the work or after the cancellation, termination,
completion or abandonment thereof shall be dealt with as mentioned hereinafter.

i) If the contractor considered any work demanded of him to be outside the
requirements of the contract, or dispute any drawings, record or decision given in
writing by the Engineer-in-Charge on any matter in connection with or arising out of
the contract or carrying out of the contract or carrying out of the work, to be
unacceptable, he shall promptly within 7 days request the Superintending
Engineer/Chief consultant(Technical) in writing for written instruction or decision.
Thereupon, the Superintending Engineer shall give his written instructions or decision
within a period of fifteen days from the receipt of the contractor's letter.

If the Superintending Engineer/Chief consultant(Technical) fails to give his
instructions or decision in writing within the aforesaid period or if the contracto is
dissatisfied with the instructions or decision of the Superintending Engine hief
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consultant(Technical), the contractor may, within 15 days of the receipt of
Superintending Engineer's decision, appeal to the Chief Executive Officer who shall
afford an opportunity to the contractor to be heard, if the latter so desires, and to offer
evidence in support of his appeal. The Chief Executive Officer shall give his decision
within 30 days of receipt of contractor's appeal. If the contractor is dissatisfied with
this decision, the contractor shall within a period of 30 days from receipt of the
decision, give notice to the Chief Executive Officer for appointment of arbitrator failing
which the said decision shall be final binding and conclusive and not referable to
adjudication by the arbitrator.

Except where the decision has become final, binding and conclusive in terms of
Sub Para (i) above disputes or difference shall be referred for adjudication through
arbitrator appointed by Managing Director of the Corporation. If the arbitrator so
appointed is unable or unwilling to act or resign his appointment or vacates his
office due to any reason whatsoever another sole arbitrator shall be appointed in
the manner aforesaid. Such person shall be entitled to proceed with the reference
from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each such dispute along with the
notice for appointment of arbitrator and giving reference to the rejection by the
Chief Executive Officer of the appeal.

It is also a term of this contract that no person other than a person appointed by
Managing Director of the Corporation as aforesaid should act as arbitrator and if
for any reason that is not possible, the matter shall not be referred to arbitrator at
all.

It is also a term of this contract that if the contractor does not make any demand
for appointment of arbitrator in respect of any claims in writing as aforesaid within
45 days of receiving the intimation from the Engineer-in-Charge that the final bill is
ready for payment, the claim of the contractor shall be deemed to have been
waived and absolutely barred and the Corporation shall be discharged and
released of all liabilities under the contract in respect of these claims.

The arbitration shall be conducted in accordance with the provisions of the
Arbitration and Conciliation Act, 1996 (26 of 1996) or any statutory modifications
or re-enactment thereof and the rules made there under and for the time being in
force shall apply to the arbitration proceeding under this clause.

It is also a term of the contract that if any fees are payable to the arbitrator these
shall be paid equally by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered
on the reference on the date he issues notice to both the parties calling them to
submit their statement of claims and counter statement of claims. The venue of
the arbitration shall be such place as may be fixed by the arbitrator in his sole
discretion. The fees, if any, of the arbitrator shall, if required to be paid before the
award is made and published, be paid half and half by each of the parties. The
cost of the reference and of the award (including the fees, if any, of the arbitrator)
shall be in the discretion of the arbitrator who may direct to any by whom and in
what manner such costs or any part thereof shall be paid and fix or settle the
amount of costs to be so paid.

All arbitration shall be held at PATNA and at no other place.

CLAUSE 26

The contractor shall fully indemnify and deep indemnified the M.D. Corporation
against any action, claim or proceeding relating to infringement ny patent or
design or any alleged patent or design rights and shall pa& yalties which may be

Contractor to
indemnity Govt.
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payable in respect of any article or part thereof included in the contract. In the event of
any claims made under the action brought against Government in respect of any such
matter as aforesaid the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any
litigation that may arise therefrom, provided that the contractor shall not be liable to
indemnify the M.D. of Corporation if the infringement of the patent or design or any
alleged patent or design right is the direct result of an order passed by the Engineer-in-
Charge in this behalf.

CLAUSE 27
Lumpsum When the estimate on which a tender is made includes lump sum in respect of parts of
Provisions in the work, the contractor shall be entitled to payment in respect of the items of work
Tender involved or the part of the work in question at the same rates as are payable under this

contract for such items, or if the part of the work in question is not, in the opinion of the
Engineer-in-Charge capable of measurement, The Engineer-in-Charge may at his
discretion pay the lump-sum amount entered in the estimate, and the certificate in
writing of the Engineer-in-Charge shall be final and conclusive against the contractor
with regard to any sum or sums payable to him under the provisions of the clause.

CLAUSE 28
Action where no  In the case of any class of work for which there is no such specifications as referred to
Specifications in Clause 11, such work shall be carried out in accordance with the Bureau of Indian
are specified Standards Specifications, Indian Road Congress for road works and Indian Building

Congress for building works or any central government agency. In case there are no
such specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturers specifications. If not available then as per Corporation / Building
Construction Department Specifications. In case there are no such specifications as
required above, the work shall be carried out in all respects in accordance with the
instructions and requirements of the Engineer-in-Charge.

CLAUSE 29

i) Whenever any claim or claims for payment of a sum of money arises out of or
under the contract or against the contractor, the Engineer-in-Charge or the
Corporation shall be entitled to with hold and also have a lien to retain such sum
or sums in whole or in part from the security, if any deposited by the contractor
and for the purpose aforesaid, the Engineer-in-Charge or the Corporation shall be
entitled to withhold the security deposit, if any, furnished as the case may be and
also have a lien over the same pending finalisation or adjudication of any such
claim. In the event of the security being insufficient to cover the claimed amount or
amounts or if no security has been taken from the contractor, the Engineer-in-
Charge or the Corporation shall be entitled to withhold and have a lien to retain to
the extent of payable or which may at any time thereafter become payable to the
contractor under the same contract or any other contract with the Engineer-in-
Charge of the Corporation or any contracting person through the Engineer-in-
Charge of the Corporation or any contraction person through the Engineer-in-
Charge pending finalisation of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld
or retained under the lien referred to above by the Engineer-in-Charge or
Corporation will be kept withheld or retained as such by the Engineer-in-Charge or
Corporation till the claim arising out of or under the contract is determined by the
arbitrator (if the contract is governed by the arbitration clause) or by the competent
court, as the case may be and that the contractor will have no claim for interest or
damages whatsoever on any account in respect of such withholding or retention
under the lien referred to above and duly notified as such to the contractor. For
the purpose of this clause, where the contractor is a partnership firm or a limited
company, the Engineer-in-Charge or the Corporation shall be entitled to withhold
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and also have a lien to retain towards such claimed amount or amounts in whole
or in part from any sum found payable to any partner/limited company as the case
may be, whether in his individual capacity or otherwise.

i)  Corporation shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers,
abstract etc., to be made after payment of the final bill and if as a result of such
audit and technical examination any sum is found to have been overpaid in
respect of any work done by the contractor under the contract or any work claimed
to have been done by him under the contract and found not to have been
executed, the contractor shall be liable to refund the amount of over-payment and
it shall be lawful for Government to recover the same from him in the manner
prescribed in sub-clause (i) of this clause or in any other manner legally
permissible; and if is found that the contractor was paid less than what was due to
him under the contract in respect of any work executed by him under it, the
amount of such under payment shall be duly paid by Corporation to the contractor,
without any interest thereon whatsoever.

CLAUSE 29 A

Lien in respect of Any sum of money due and payable to the contractor (including the security deposit

claims in other  returnable to him) under the contract may be withheld or retained by way of lien by the

Contracts Engineer-in-Charge or the Government or any other contracting person or persons
through Engineer-in-Charge against any claim of the Engineer-in-Charge or Corporation
or such other person or persons in respect of payment of a sum of money arising out of
or under any other contract made by the contractor with the Engineer-in-Charge or the
Corporation or with such other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained under
this clause by the Engineer-in-Charge or the Corporation will be kept withheld or
retained as such by the Engineer-in-Charge or the Corporation till his claim arising out
of the same contract or any other contract is either mutually settled or determined by
the arbitration clause or by the competent court, as the case may be and that the
contractor shall have no claim for interest or damages whatsoever on this account or on
any other ground in respect of any sum of money withheld or retained under this clause
and duly notified as such to the contractor.

CLAUSE 30
Unfiltered The contractor(s) shall make his/their own arrangements for water required for the work
water and nothing extra will be paid for the same. This will be subject to the following

supply conditions.

i) That the water used by the contractor(s) shall be fit for construction purposes to
the satisfaction of the Engineer-in-Charge.

i)  The Engineer-in-Charge shall make alternative arrangements for supply of water
at the risk and cost of contractor?(s) if the arrangements made by the
contractor(s) for procurement of water are in the opinion of the Engineer-in-
Charge, unsatisfactory.

CLAUSE 31
Return of Notwithstanding anything contained to the contrary in this contract, where any
surplus materials for the execution of the contract are procured with the assistance of
material Corporation either by issue from Corporation stocks or purchase made under
orders or permits or licences issued by Corporation the contractor shall bold the
said materials economically and solely for the purposg of th €t and not
dispose of them without the written permission of the C and return, if
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required by the Engineer in Charge, all surplus or unserviceable materials that
may be left with him after the completion of the contract or at its termination for
any reason whatsoever on being paid or credited such price as the Engineer in
Charge shall determine having due regard to the condition of the materials. The
price allowed to the contractor however shall not exceed the amount charged to
him excluding the element of storage charges. The decision of the Engineer in
Charge shall be final and conclusive. In the event of breach of the aforesaid
condition the contractor shall in addition to throwing himself open to action for
contravention of the term of the licence or permit and/or for criminal breach of
trust, be liable to Corporation for all moneys, advantages or profits resulting or
which in the usual course would have resulted to him by reason of such breach.

CLAUSE 32
Hire of Plant & i) The contractor shall arrange at his own expense all tools, plant machinery and
Machinery equipment (hereinafter referred to as T & P) required for execution of the work

except for the Plant & Machinery listed in Schedule 'C' and stipulated for issue to
the contractor. If the contractor requires any item of T & P on hire from the T & P
available will, if such item is available, hire it to the contractor at rates to be
agreed upon between him and the Engineer-in-Charge. In such a case all the
conditions hereunder for issue of T & P shall also be applicable to such T & P as
is agreed to be issued.

i)  Plant and Machinery when supplied on hire charges shown in Schedule 'C' shall
be made over and taken back at the departmental equipment yard/shed shown in
Schedule 'C' and the contractor shall bear the cost of carriage from the place of
issue to the site of work and back. The contractor shall be responsible to return
the plant and machinery in the condition in which it was handed over to him, and
he shall be responsible for all damage caused to the said plant and machinery at
the site of work or elsewhere in operation and otherwise during transit including
damage to or loss of plant and for all losses due to his failure to return the same
soon after the completion of the work for which it was issued. The Engineer-in-
charge shall be the sole judge to determine the liability of the contractor and its
extent in this regard and his decision shall be final and binding on the contractor.

iy  The plant and machinery as stipulated above will be issued as and when available
and if required by the contractor. The contractor shall arrange his programme of
work according to the availability of the plant and machinery and no claim,
whatsoever, will be entertained from him for any delay in supply by the
Corporation.

iv) The hire charges shall be recovered at the prescribed rates from and inclusive of
the date the plant and machinery made over up to and inclusive of the date of the
return in good order even though the same may not have been working for any
cause except major breakdown due to no fault of the contractor or fauity use
requiring more than three working days continuously (excluding intervening
holidays and Sundays) for bringing the plant in order. The contractor shall
immediately intimate in writing to the Engineer in Charge when any plant or
machinery gets out of order requiring major repairs as aforesaid. The Engineer in
Charge shall record the date and time of receipt of such intimation in the log sheet
of the plant or machinery. Based on this if the breakdown occurs before lunch
period or major breakdown will be computed considering half a day's breakdown
on the day of complaint. If the breakdown occurs in the post lunch period of major
breakdown will be computed starting from the next working day. In case of any
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Vi)

vii)

viii)

Xi)

xii)

dispute under this clause the decision of the Superintending Engineer shall be
final and binding on the contractor.

The hire charges shown above are for each day of 8 hours (inclusive of the one-
hour lunch break) or part thereof.

Hire charges will include service of operating staff as required and also supply of
lubricating oil and stores for cleaning purposes. Power fuel of approved type,
firewood, kerosene oil etc. for running the plant and machinery and also the full
time chowkidar for guarding the plant and machinery against any loss or damage
shall be arranged by the contractor who shall be fully responsible for the
safeguard and security of plant and machinery. The contractor shall on or before
the supply of plant and machinery sign an agreement indemnifying the
Corporation against any loss or damage caused to the plant and machinery either
during transit or at site of work.

Ordinarily, no plant and machinery shall work for more than 8 hours a day
inclusive of one hour lunch break. In case of an urgent work however, the
Engineer in Charge may, at his discretion, allow the plant and machinery to be
worked for more than normal period or 8 hours a day. In that case the hourly hire
charges for overtime to charge (1/8)th of the daily charges) subject to a minimum
of half day's normal charges on any particular day. For working out hire charges
for over time a period of half an hour and above will be charged as one hour and a
period of less than hfif an hour will be ignored.

The contractor shall release the plant and machinery every seventh day for
periodical servicing and/or wash out which may take about three to four hours or
more. Hire charges for full day shall be recovered from the contractor for the day
of servicing/Wash out irrespective of the period employed in servicing.

The plant and machinery once issued to the contractor shall not be returned by
him on account of lack of arrangements of labour and materials, etc. on his part,
the same will be returned only when they are required for major repairs or when in
the opinion of the Engineer in Charge the work or a portion of work for which the
same was issued is completed.

Log Book for recording the hours of daily work for each of the plant and machinery
supplied to the contractor will be maintained by the Corporation and will be
countersigned by the contractor or his authorised agent daily. In case the
contractor contests the correctness of the entries and/or fails to sign the Log Book
the decision of the Engineer-in-Charge shall be finaland binding on him. Hire
charges will be calculated according to the entries in the Log Book and will be
binding on the contractor. Recovery on account of hire charges for road rollers
shall be made for the minimum number of days worked out on the assumption that
a roller can consolidate per day and maximum quantity of materials or area
surfacing as noted against each in the annexed statement (see attached
annexure).

In the case of concrete mixers, the contractors shall arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each occasion.

a)ln case rollers for consolidation are employed by the contractor himself, log
book for such rollers shall be maintained in the same manner as is done in
case of departmental rollers, maximum quantity of any item to be consolidated
for each roller day shall also be same as in Annexure to Clause 34(x). For less
use of rollers recovery for the less roller days shall be made at the stipulated
issue rate.

The contractor shall be responsible to return the plant and machinery in the

condition in which it was handed over to him and he shall be re ponsible for all
damage caused to the said plant and machinery at the i or elsewhere
in operation or otherwise or during transit including da 0 or loss of parts,

&Xﬂ\mm— - Chief Engineer
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and for all losses due to him failure to return the same soon after the completion
of the work for which it was issued. The Engineer-in-charge shall be the sole
judge to determine the liability of the contractor and its extent in this regard and
his decision shall be final and binding on the contractor.

xii) The contractor will be exempted for levy of any hire charges for the number of
days he is called upon in writing by the Engineer in Charge to suspend execution
of the work provided Corporation plant and machinery in question have, in fact
remained idle with the contractor because of the suspension.

xiv) In the event of the contractor not requiring any item of plant and machinery issued
by the Corporation though not stipulated for issue in Schedule 'C" any time after
taking delivery at the place of issue, he may return it after two days written notice
or at any time without notice if he agrees to pay hire charges for two additional
days without in any way affecting the right of the Engineer in-Charge to use the
said plant and machinery during the said period of two days as he likes including
hiring out to a third party.

CLAUSE 33
Contractors Superintendence, Supervision, Technical Staff & Employees

i) The contractor shall provide all necessary superintendence during execution of
the work and as along thereafter as may be necessary for proper fuffilling of the
obligations under the contract.

Employment of

Technical Staff

and employees
The contractor along with bidding of the tender , intimate in writing to the
Engineer-in-Charge the name, qualifications, experience, age, address and other
particulars along with certificates, of the technical representative to be in charge of
the work. If there is any change then the new incumbents qualifications and
experience shall not be lower than specified in Schedule in |.T.B. (Annexure — 2).
The Engineer-in-Charge shall within 15 days of issue of letter of acceptance
intimate in writing his approval or otherwise it is deemed to be approved. Any such
approval may at any time be withdrawn and in case of such withdrawal the
contractor shall appoint another such representative according to the provisions of
this clause. Decision of the tender accepting authority / Chief Consultant Officer
(Technical) shall be final and binding on the contractor in this respect. Technical
staff shall be available at site within fifteen days of start of work.

If the contractor (or any partner in case of firm/company) himself has such
qualifications, it will not be necessary for the said contractor to appoint such a
principal technical representative but the contractor shall designate and appoint a
responsible agent to represent him and to be present at the work whenever the
contractor is not in a position to be so present. All the provisions applicable to the
principal technical representative under the Clause will also be applicable in such
a case to contractor or his responsible agent. The principal technical
representative and/or the contractor or his responsible authorised agent shall be
actually available at site at least two working days every week, these days shall
be determined in advance and also during recording of measurement of works
and whenever so required by the Engineer-in-Charge by a notice as aforesaid and
shall also note down instructions conveyed by the Engineer-in-Charge or his
designated representative in the site order book and in token of acceptance of
measurements. There shall be no objection if the representative/agent looks after
more than one work and not more than three works in the same station provided
these details are disclosed to the Engineer-in-Charge and he shall be satisfied
that the provisions and the purpose of the clause are fulfilled satisfactorily.

If the Engineer-in-Charge, whose decision in this respect is final and binding on
the contractor, is convinced that no such technical representative or agent is
effectively appointed or is effectively attending or fulfilling the provision of_thi
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clause, a recovery shall be effected from the contractor as specified in Schedule
'F' and the decision of the Engineer-in-Charge as recorded in the site order book
and measurement recorded in Measurement Books shall be final and binding on
the contractor. Further if the contractor fails to appoint a suitable technical
representative or responsible agent and if such appointed persons are not
effectively present or do not discharge their responsibilities satisfactorily, the
Engineer-in-Charge shall have full powers to suspend the execution of the work
until such date as a suitable agent is appointed and the contractor shall submit a
certificate of employment of the technical representative/responsible agent along
with every on account bill/fixed bill and shall produce evidence if at any time so
required by the Engineer-in-Charge.

The contractor shall provide and employ on the site only such technical assistants
as are skilled and experienced in their respective fields and such foremen and
supervisory staff as are competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour
as is necessary for proper and timely execution of the work.

The Engineer in Charge shall be at liberty to object to and require the contractor to
remove from the works any person who in his opinion misconducts himself, or is
incompetent or negligent in the performance of his duties or whose employment is
otherwise considered by the Engineer in Charge to be undesirable. Such person
shall not be employed again at works site without the written permission of the
Engineer in Charge and the persons so removed shall be replaced as soon as
possible by competent substitutes.

CLAUSE 34

Sales Tax or any other tax on materials in respect of this contract shall be payable
by the contractor according to law in effect.

The contractor shall deposit royalty and obtain necessary permit for supply of the
red earth, moorum, sand chips bajri, stone, kankar, etc. from local authorities.

If pursuant to or under any law, notification or order any royalty, cess or the hike
becomes payable to the Government of India and does not at any time become
payable by the contractor to the State Government/ Local authorities in respect of
any material used by the contractor in the works then in such a case, it shall be
lawful to the Government of India and it will have the right and be entitled to
recover the amount paid in the circumstances as aforesaid from the dues of the
contractor.

CLAUSE 35

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

i)

All tendered rates shall be inclusive of all taxes and levies payable under
respective statutes. However, pursuant to the Constitution (46th Amendment) Act.
1982, if any further tax or levy is imposed by Statute, after the last stipulated date
for the receipt of tender including extensions if any and the contractor thereupon
necessarily and properly pays such taxes/levies the contractor shall be
reimbursed the amount so paid, provided such payments, if any, is not, in the
opinion of the Engineer in-Charge ( whose decision shall be final and binding on
the contractor) attributable to delay in execution of work within the control of the
contractor.

The contractor shall keep necessary books of accounts and other documents for
the purpose of this condition as may be necessary and shall allow inspection of
the same by a duly authorised representative of the\Gov nd/or the

sdevodhes— o Chief Engineer
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Engineer-in-Charge and further shall furnish such other information/document as
the Engineer-in-Charge may require from time to time.

i) The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy, pursuant to the Constitution (Forty Sixth Amendment) Act 1982,
give a written notice thereof to the Engineer-in-Charge that the same is given
pursuant to this condition, together with all necessary information relating thereto.

CLAUSE 36

Imprisonment  [f the contractor is imprisoned, becomes insolvent compound with his creditors, has a

of Contractor  receiving order made against him or carries on business under a receiver for the benefit
of the creditors or any of them, or being a partnership firm becomes dissolved, or being
a company or corporations goes into liquidation or commences to be wound up not
being a voluntary winding up for the purpose only of amalgamation or reconstitution the
department shall be at liberty.

(a) To give such liquidator, receiver, or other person in whom the contract may
become vested, the option of carrying out the contract or a portion there of to be
determined by the department, subject to his providing an appropriate guarantee
for the performance of such contract or.

(b) To terminate the contract, forthwith by notice in writing to the contractor, the
liquidator, the receiver or person in whom the contract may become vested and
take further action as provided in the relevant clauses of the contract.

CLAUSE 37

Termination Without prejudice to any of the rights or remedies under this contract if the contractor
of Contract dies, the Competent Authority on behalf of the BSEIDCo. shall have the option of

on death of terminating the contract without compensation to the contractor after the affidavit of his/
CRnAcior their legal heir/heirs that they are not going to be in this profession in future.
CLAUSE 38
If relation The contractor shall not be permitted to tender for works in the BSEIDCo. (responsible
working in for award and execution of contracts) in which his near relative is posted as as an

BSEIDCo. then
the contractor
not allowed to

officer in any capacity. He shall also intimate the names of persons who are working
with him in any capacity or are subsequently employed by him and who are near
relatives to any Officer in the BSEIDCo.. Any breach of this condition by the contractors

S of this Corporation shall lead to blacklisting. If the contractor is registered in any other
department, he shall be debarred from tendering in BSEIDCo. for any breach of this
condition.

NOTE : By the term “near relatives” is meant wife, husband, parents and grand parents,
children and grand children, brothers and sisters, uncles, aunts and cousins and their
corresponding in law.
CLAUSE 39
No-Gazetted-

Engineer to work No engineer of gazetted rank oflother gazetted officer employed in engineering of

a8 Contraclion administrative duties in an engineering department of the Government of Bihar shall work

within two years @S @ contractor or employee of a contractor for a period of two years after his retirement

of retirement from government service without the previous permission of State Government in writing.
This contract is liable to be cancelled if either the contractor or any of his employees is
found at any time to be such a person who had not obtained said permission prior to
engagement in the contractor’s service, as the case may be.

CLAUSE 40

i) After completion of the work and also at any intermediate stage in the event of non
Return of reconciliation of materials issued, consumed and in balance (see Clause 10) theoretical
material and quantity of materials issued by the Corporation for use in the work shall be calculated on the

recovery for pasis and method given hereunder.
excess material

issued S hemordhe— W 5
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a) Quantity of cement & bitumen shall be calculated on the basis of quantity of
cement & bitumen required different items of work as shown in the Schedule
of Rates mentioned in-Schedule 'F'. In case any item is executed for which

standard constants for the consumption of cement or bitumen are not
available  in the above mentioned schedule/statement or cannot be derived from the
same shall be calculated on the basis of standard formula to be laid down by the
Engineer in Charge.

b) Theoretical quantity of steel reinforcement of structural steel sections shall be
taken as the quantity required as per design or as authorised by Engineer in
Charge, including authorised lappages, chairs etc., plus 3% wastage due to
cutting into pieces, such theoretical quantity being determined and compared
with the actual issues each diameter wise, section wise and categoriwise
separately.

c) For any other material as per actual requirements.

ii) Over the theoretical quantities of materials so computed a variation shall be allowed as
specified in Schedule 'F'. The difference in the net quantities of material actually issued to
the contractor and the theoretical quantities including such authorised variation, if not
returned by the contractor or if not fully reconciled to the satisfaction of the Engineer in
Charge within fifteen days of the issue of written notice by the Engineer in Charge to this
effect shall be recovered at the rates specified in Schedule 'F' without prejudice to the
provision of the relevant conditions regarding return of materials governing the contract.
Decision of Engineer in Charge in regard to theoretical quantities of materials, which
should have been actually used as per the Annexure of the standard schedule of rates and
recovery at rates specified in Schedule 'F', shall be final & binding on the contractor

For not scheduled items, the decision of the Superintending Engineer regarding theoretical
quantities of materials, which should have been actually used, shall be final and binding on
the contractor.

iii) The said action under this clause is without prejudice to the right of the Government to
take action against the contractor under any other conditions of contract for not doing the
work according to the prescribed specifications.

CLAUSE 41
Release of On completion of the whole of the work, half of the total amount of security shall be repaid
Security to the contractor after six months of completion. However, the balance half of the total
deposit amount of security will be returned after completion of defect liability period and after the
Engineer has certified that all defects notified by him to the contractor before the end of
this period have been corrected and also after recovery of any dues.
CLUASE 42
Responsibility ~ Technical officers / staff deployed by the Contractor at any construction site will also be
of Technical responsible for inferior quality / poor performance of any work and his name will be
Staff and circulated to all works Department of the State Govt. to debar from any other site, if his
employees name is being proposed by other contractor.
CLAUSE 43
Contractor's All risks of loss of or damage to physical property and of personal injury and death which
Risks arise during and in consequence of the performance of the Contract other than the
excepted risks are the responsibility of the Contractor.
CLAUSE 44
lidiiranes The Contractor shall provide, in the joint names of the Employer and the Contractor,

insurance cover from the Start Date to the end of the Defects Liability Period, in the
amounts and deductibles stated in the Contract Data for the folowin hich are
due to the Contractor's risks :

%W\W Chief Engineer 36
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(a) loss of or damage to the Works, Plant and Materials :
(b) loss of or damage to Equipment;
(c) loss of or damage of property (except the Works, Plant, Materials and

Equipment) in connection with the Contract; and
(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the Engineer
for the Engineer's approval before the Start Date. All such insurance shall provide for
compensation to be payable in the types and proportions of currencies required to rectify
the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and recover
the premiums the Employer has paid from payments otherwise due to the Contractor or, if
no payment is due, the payment of the premiums shall be a debt due.

Alteration to the terms of an insurance shall not be made without the approval of the
Engineer.

Both parties shall comply with any conditions of the insurance policies.

CLAUSE 45
Cash Flow The Contractor shall, within the time stated in special Conditions of contract after the date
Estimate to of the Letter of Acceptance, provide to the Engineer for his information a detailed cash flow

be Submitted  gstimate, in quarterly periods, of all payments to which the Contractor will be entitled under
the Contract and the Contractor shall subsequently supply revised cash flow estimates at
quarterly intervals, if required to do so by the Engineer. in charge

CLAUSE 46

Safety, Security ~ he Contractor shall, throughout the execution and completion of the Works and the
and Protection of remedying of any defects therein :

the Environingr (a) have full regard for the safety of all persons entitled to be upon the Site and keep the
Site (so far as the same is under his control) and the Works (so far as the same are not
completed or occupied by the Employer) in an orderly state appropriate to the
avoidance of danger to such persons,

(b) Provide and maintain at his own cost all lights, guards, fencing, warning signs and
watchmen and where necessary or required by the Engineer or by any duly constituted
authority, for the protection of the Works or for the safety and convenience of the public
or others, and

(c) take all reasonable steps to protect the environment on and off the Site and to avoid
damage or nuisance to persons or to property of the public or others resulting from
pollution, noise or other causes arising as a consequence of his methods of operation.

CLAUSE 47
All samples shall be supplied by the Contractor at his own cost if the supply thereof is

g::p?;s clearly intended by or provided for in the Contract.

CLAUSE 48
Gosiof The cost of making any test shall be borne by the Contractor if such test is
Tests (a) clearly intended by or provided for in the Contract, or

(b) particularised in the Contract (in case only of a test under load or of a test to ascertain
whether the design of any finished or partially finished work is appropriate for the
purposes which it was intended to fulfill) in sufficient detail to enable the Contractor to
price or allow for the same in his Tender.
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CLAUSE 49
Cost of Tests If any test required by the Engineer which is :
not Provided (a) not so intended by or provided for,
for
(b) (in the cases above mentioned) not so particularised, or
(c) (though so intended or provided for) required by the Engineer to be carried out at any
place other than the Site or the place of manufacture, fabrication or preparation of the
materials or Plant tested,
shows the materials, Plant or workmanship not to be in accordance with the provisions
of the Contract to the satisfaction of the Engineer, then the cost of such test shall be
borne by the Contractor, but in any other case department will bear the cost.
CLAUSE 50
Commencement | N€ contractor shall commence the Works as soon as is reasonably possible after the
of Works receipt by him of a notice to this effect from the Engineer, which notice shall be issued

within the time stated in the Appendix to Tender after the date of the Letter of Acceptance.
Thereafter, the Contractor shall proceed with the Works with due expedition and without
delay.

CLAUSE 51

If any part of the Permanent Works has been substantially completed and has satisfactorily
passed any Test on Completion prescribed by the Contract, the Engineer may issue a
Taking-Over Certificate in respect of that part of the Permanent Works before completion
of the Works and, upon the issue of such Certificate, the Contractor shall be deemed to
have undertaken to complete with due expedition any outstanding work in that part of the
Permanent Works during the Defects Liability Period.

Substational
completion of
parts

CLAUSE 52
Force Majeure

Neither party shall be liable to the other for any loss or damage occasioned by or arising
out of acts of GOD such has Unprecedented flood, Volcanic eruption, Earthquake or other
convulsion of nature and other acts such as general/ partial strikes by a section of
government employees/ invasion, the act of foreign countries/ hostilities or war like
operations before or after declaration of war, rebellion/ military or usurped power which
prevent performance of the contract and which could not have been foreseen or avoided
by a prudent person.

Force Majeure

CLAUSE 53
Recovery

Any amount found recoverable from the contractor shall be recovered as public demand

s e under the Bihar Public Demand Act. without prejudice to any other mode of recovery.

NOTE :
In case of difference or ambiguity in Hindi and English version, the English version will prevail.
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SECTION 4
CONTRACT DATA
(PROFORMA OF SCHEDULES)
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PROFORMA OF SCHEDULES
(Operative Schedules to be supplied separately to each intending tenderer)

SCHEDULE 'A'

Schedule of quantities : BOQ attached with Financial bid.

sl Description of | BILL OF QUANTITY | Amount

No. Item(with brief - 5
specification and Quantity Unit Rate
reference to book of In figure In words
specification)
1 2 3 4 5 6 7 g

SCHEDULE 'B': N.A.
Schedule of materials to be issued to the contractor.: X

S. Description of item ‘ Quantity | Rates in figures & words at Place of Issue
No. | which the material will be
charged to the contractor

1 2 ' 3 4 5

SCHEDULE 'C': N.A.
Tools and plants to be hired to the contractor

Sl. Description Hire charge per day Place of Issue
No. [
B 2 6 1

SCHEDULE 'D': N.A.
Extra schedule for specific requirements/ document for the work, if any.

SCHEDULE Ers
Schedule of component of Cement, Steel, other Materials, Labour ice escalation.
LhaWwodts vy Chief Engineer 90
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CLAUSE 10CC

Component of Cement-
expressed as percent of total value of work.

Component of Steel-
expressed as percent of total value of work.

Component of civil (except cement & steel)/
Electrical construction Materials expressed
as percent of total value of work-

Component of Bitumen -
expressed as percent of total value of work.

Component of Labour-
expressed as percent of total value of work.

Component of P.O.L. -
expressed as percent of total value of work.

Component of Plant & Machinery —
expressed as percent of total value of work.
SCHEDULE 'F

Reference to General Condition of Contract.

24

: S.5.5-459B

%

%

%

Pc N.A.
Ps N.A.
Pm N.A.
Pb
X

P1

N.A.
Pf

N.A.
Pp

N.A.

%

Name of work: Construction of 10+2 School, Building in Bihar, S.S.S-459B
Estimated cost of work : Rs. 12809000 (Rupees One Crore Thirty One Lakh Sixty Nine

Thousand Only.)

i) Earnest money : Rs. 2.57 Lac (Rupees Two Lac Fifty Seven Thousand Only).

ii)  Performance Guarantee:2% of tendered value including earnest money.

iii) Security Deposit : 8 % of tendered value.e

iv) Defect Liability period: Three Years.

v) Rate of Interest 14.5 %
GENERAL RULES AND : Officer inviting tender : Chief Engineer, BSEIDC.
DIRECTIONS Maximum percentage for quantity of

items of work to be executed beyond
which rates are to be determined in
accordance with Clauses 12.2 & 12.3

Definitions:
2(v) Engineer-in-Charge
2(x) Percentage on cost of materials and
labour to cover all overheads and
profits.
2(xi) Standard Schedule of Rates
2(xii) Department & Employer

e VR
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9(ii) Standard PWD Contract Form PWD 2/3 as modified & corrected upto
Clause 1
i) Time allowed for submission of performance 15 days
Guarantee from the date of issue of letter of
acceptance, in days
i) Maximum allowable extension beyond the period 7 days
provided in i) above in days
Clause 2
Authority for fixing compensation Chief Engineer, BSEIDC
under clause 2.
Clause 2A
Whether Clause 2A shall be applicable Yes
Clause 5
Number of days from the date of issue of
notice to start. 07 days
Mile stone(s) as per table given below:
Table of Mile Stone(s)
i Sl. Description of Time allowed in days Amount to be with-held in
| No. Milestone(Physical) (from date of start) case of non achievement of
! milestone -
P )
L — . ==
| 2.
;
AND
| Sl Financial Progress Time allowed Amount to be with-held in |
| No. (from date of start) case of non achievement of
L milestone
| 1. 1/8™ 