

बिहार BIHAR

25 AUG 2017

क्रम संख्या... 9388 दिनांक 11/17/2017 शीट संख्या...

क्रेता का नाम एवं पता... गोदरेज एंड बॉयस मैन्युफैक्चरिंग को. लि. काठमांडू

10/11/2017

ला० नं०-02/86


कलेक्टर, पटना

AGREEMENT No. 177LS of 2017-18.

Name of Work	:	Selection of an Agency for Supplying and Installation of Furniture and Miscellaneous Items for Newly Constructed 200 Model Schools in the State of Bihar.
Name of Agency	:	Godrej & Boyce Mfg. Co. Ltd.
Date of Commencement	:	22-11-2017
Time of completion	:	Four Months
Estimate Cost	:	As Per Quoted
Agreement Value	:	Rs. 65,83,10,449/- (@Negotiated Rebate of 1.82% on Quoted Rate)
Performance Security	:	Rs. 131.69 Lakhs (Details attached)

This agreement, made the 22<sup>nd</sup> November..., 2017 between Bihar State Educational Infrastructure Development Corporation Ltd. Patna. Hereinafter called the Employer of the first part and Godrej & Boyce Mfg. Co. Ltd., 6001 – 6004 & 6006, 6<sup>th</sup> Floor, Grand Plaza, Frazer Road, Patna-800001, Bihar hereinafter called "the Contractor of the other part".

Whereas the Employer's is desirous that the Contractor execute "Supplying and Installation of Furniture and Miscellaneous Items for Newly Constructed 200 Model Schools in the State of Bihar" hereinafter called "the work" and the Employer has accepted the Bid by the Contractor for the execution of such work and the remedying of any defects therein, at a cost of Rs. 65,83,10,449/- (Rupees Sixty Five Crore Eighty Three Lacs Ten Thousand Four Hundred Forty Nine Only.)



22/11/17

Chief Engineer  
B.S.E.I.D.C. Ltd, Patna

0 THIS AGREEMENT WITNESSETH as follows :

1. In this Agreement, words and expression shall have the same meaning as are respectively assigned to them in the conditions of contract hereinafter referred to and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects therein in conformity in all aspects with the provisions of the contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the Execution and completion of the works and the remedying the defects wherein contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the contract.
4. The following documents shall be deemed to form and be ready and construed as part of this Agreement Viz.
  - i) Letter of Acceptance
  - ii) Notice to proceed with the work.
  - iii) Contractor's Bid
  - iv) Condition of Contract: General and Special
  - v) Contract Data
  - vi) Additional Condition
  - vii) List of Schools
  - viii) Bill of Quantities and
  - ix) Any other documents listed in the Contract Data as forming part of the contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day and year first before written.

The common Seal of .....

was hereunto affixed in the presence of :

Signed, Sealed and Delivery by the Said.....

In the Presence of :

Binding Signature of Employer.....

Binding Signature of Contractor.....



*W. S. S.*  
22/11/17

*MB* 22/11/17  
**Chief Engineer**  
**B.S.E.I.D.C. Ltd, Patna**

*Zy*  
22/11

## Performance Security

**Name of Agency:- Godrej & Boyce Mfg. Co. Ltd**


**"Performance Security of Selection of agency for supplying and installation of furniture and miscellaneous items for newly constructed model school in Bihar "**

**BG NO-**  
48/40

**Period**  
09.11.17 to 28.03.2021

**Amount**  
1,31,69,000.00  
Total **1,31,69,000.00**

(One Crore Thirty One Lakhs Sixty nine Thousand Only))

Amit K. Sam 13/11/17  
लेखा पदाधिकारी  
बिहार राज्य शैक्षणिक आधारभूत संरचना  
विकास निगम लि०, पटना  
  
13/11/17



for Mr. W. S. S. S.  
22/11/17

22/11/17  
**Chief Engineer**  
R.S.E.I.D.C. Ltd, Patna

22/11/17

Performance Security

Name of Applicant: Gokul & Sons, Co. Ltd.

The Applicant hereby declares its intention of service for supplying and installation of material and  
equipment for the project, as stated in the contract.

Sl. No.	Particulars	Amount
1	1.00	1.00
2	2.00	2.00
3	3.00	3.00
4	4.00	4.00
5	5.00	5.00
6	6.00	6.00
7	7.00	7.00
8	8.00	8.00
9	9.00	9.00
10	10.00	10.00
11	11.00	11.00
12	12.00	12.00
13	13.00	13.00
14	14.00	14.00
15	15.00	15.00
16	16.00	16.00
17	17.00	17.00
18	18.00	18.00
19	19.00	19.00
20	20.00	20.00
21	21.00	21.00
22	22.00	22.00
23	23.00	23.00
24	24.00	24.00
25	25.00	25.00
26	26.00	26.00
27	27.00	27.00
28	28.00	28.00
29	29.00	29.00
30	30.00	30.00
31	31.00	31.00
32	32.00	32.00
33	33.00	33.00
34	34.00	34.00
35	35.00	35.00
36	36.00	36.00
37	37.00	37.00
38	38.00	38.00
39	39.00	39.00
40	40.00	40.00
41	41.00	41.00
42	42.00	42.00
43	43.00	43.00
44	44.00	44.00
45	45.00	45.00
46	46.00	46.00
47	47.00	47.00
48	48.00	48.00
49	49.00	49.00
50	50.00	50.00
51	51.00	51.00
52	52.00	52.00
53	53.00	53.00
54	54.00	54.00
55	55.00	55.00
56	56.00	56.00
57	57.00	57.00
58	58.00	58.00
59	59.00	59.00
60	60.00	60.00
61	61.00	61.00
62	62.00	62.00
63	63.00	63.00
64	64.00	64.00
65	65.00	65.00
66	66.00	66.00
67	67.00	67.00
68	68.00	68.00
69	69.00	69.00
70	70.00	70.00
71	71.00	71.00
72	72.00	72.00
73	73.00	73.00
74	74.00	74.00
75	75.00	75.00
76	76.00	76.00
77	77.00	77.00
78	78.00	78.00
79	79.00	79.00
80	80.00	80.00
81	81.00	81.00
82	82.00	82.00
83	83.00	83.00
84	84.00	84.00
85	85.00	85.00
86	86.00	86.00
87	87.00	87.00
88	88.00	88.00
89	89.00	89.00
90	90.00	90.00
91	91.00	91.00
92	92.00	92.00
93	93.00	93.00
94	94.00	94.00
95	95.00	95.00
96	96.00	96.00
97	97.00	97.00
98	98.00	98.00
99	99.00	99.00
100	100.00	100.00
Total		100.00

(Total Sixty Three Lakhs Sixty nine Thousand Only)

13/11/17

*(Signature)*

Chief Engineer  
 P.S.E.D.C. Ltd. Patna



**Godrej & Boyce Mfg. Co. Ltd.**  
 Flat No.: 6001 - 6004 & 6006  
 6th Floor Grand Plaza, Frazer Road,  
 Patna 800 001, India  
 Tel : +91-612-660 6100  
 Fax : +91-612-221 6882  
 info@godrej.com  
 www.godrej.com  
 CIN U28993MH1932PLC001828

Ref: PK/BSEIDC/17-18/PBG/02

To,  
 The Chief Engineer  
 BSEIDC  
 PATNA

Date: 13/11/2017

**SUBJECT: Submission of Bank Guarantee of amount 131.69 Lakh as performance security against LOA of NIT-09/17-18**

**Ref- Letter No- BSEIDC/P1/72/2016-7449**

Dear Sir,

We thank you for your valued Letter Of Acceptance. In concern with reference letter no for tender for "selection of an agency for supplying and installation of furniture and miscellaneous items for newly constructed 200 Model Schools in Bihar".

We are herewith submitting the extension of Bank Guarantee of 131.69 Lakh( Rupees One Hundred Thirty One Decimal Sixty Nine Lacs Only) as performance Security against the said LOA.

This Bank Guarantee is Valid upto 28/03/2021 (i.e.; 41Months from the date of issue of LOA).

Yours Faithfully,


For Godrej & Boyce Mfg. Co. Ltd.

Pushkar Kumar

Asst. Manager- Institutional sales

Godrej Interio-Patna

Mob-8051080977



**Godrej**

**Chief Engineer  
 B.S.E.I.D.C. Ltd, Patna**

BID SECURITY (BANK GUARANTEE UNCONDITIONAL)

BC No - 48/40

To,

The Managing Director,  
Bihar State Educational Infrastructure Development Corporation Ltd.  
Saidpur, Siksha Bhawan,  
Patna-800004.

WHEREAS, M/S. Goyal & Boyce Mfg. Co. Ltd., a Company formed under the Indian Companies Act, 1913 and having its Registered Office at Pirojpur, Vikram, Mumbai-400079 has submitted its Bid dated 31.03.2017 for supply of Furniture in the newly built 200 Nos. Model School in different Blocks of the State of Bihar.

KNOW ALL PEOPLE by these presents that We (Central Bank Of India, Raisinara Branch, Patna) are bound unto The Managing Director, Bihar State Educational Infrastructure Development Corporation Ltd., Saidpur, Siksha Bhawan, Patna-800004 in sum of Rs.1,31,89,000/- (One crore thirty one lakh eighty nine thousand only) for which payment well and truly to be made to the said Corporation by the Bank itself his successors and assigns by these presents.

SEALED with the Common Seal of the said this 09<sup>th</sup> day of November, 2017.

THE CONDITIONS of this obligation are:

- (1) If after Bid opening the Bidder withdraws his bid during the period validity specified in the Form of Bid.
- (2) If the Bidder having been notified to the acceptance of his bid by the Employer during the period of Bid validity:
  - (a) Fails or refuses to execute the Form of Agreement in accordance with the instructions to Bidders; or
  - (b) Fails or refuses to furnish the performance Security in accordance with the instruction to Bidders; or
  - (c) Does not accept the correction of the Bid price pursuant to Clause 27.

We undertake to pay to the Employer up to the above amount upon receipt upon receipt of his first written demand, without the Employer having to substantiate his demand, provided that in his demand the Employer will note that the amount claimed by him is due to him owing to the occurrence of one or any of the three conditions (specifying the occurred condition or conditions).



For Central Bank of India,  
Chief Eng. next  
B.S.E.I.D.C. Ltd. Patna

Page-2

This Guarantee will remain in force up to and including the date **28th March 2021** day after the deadline for submission of Bids as such deadline is stated in the Instruction to Bidders or as it may be extended by the Employer, notice of which extension(s) to the Bank Is hereby waived. Any demand in respect of this guarantee should reach the Bank not later than the above date.

Notwithstanding anything contained herein

- (i) Our liability under this guarantee shall not exceed Rs.1,31,69,000/- (One crore ~~thirty one lakh sixty nine thousand only~~)
- (ii) This Bank Guarantee shall be valid up to **28th March 2021** and
- (iii) We are liable to pay the guaranteed amount if and only if a claim is made in us in writing on or before **28th March 2021**. Thereafter all your rights under this guarantee shall be forfeited and we shall be released from all our liabilities hereunder irrespective of whether the guarantee in original is returned to us or not.

कृते सेंट्रल बैंक ऑफ इण्डिया  
For Central Bank of India

DATE  
SIGNATURE

*[Signature]*

प्रबन्धक  
Chief Manager  
राष्ट्र नगर, पटना-16  
Rajendra Nagar, Patna-16

WITNESS

*[Signature]*

SEAL

(Signature, name and address)

The Bidder should insert the amount of the guarantee in words and figures denominated in Indian Rupees. This figure should be the same as shown in clause 16.1 of the Instructions to Bidders.

\*\*45 days after the end of the validity period of the Bid Date should be inserted by the Employer before the Bidding documents are issued.



*[Handwritten signature]*

Chief Eng neer  
B.S.E.I.D.C. Ltd, Patna

24th  
22/11





7

# बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लिमिटेड BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.

(A Govt. of Bihar Undertaking)

ISO 9001; 14001; OHSAS 18001

Shiksha Bhawan, Bihar Rashtrabhasha Parishad Campus, Acharya Shivpujan Sahay Path, Saidpur, Patna - 800 004

Tel. No.: 0612 - 2660850 • Fax No.: 0612 - 2660256

E-mail : bseidc@gmail.com • Website : <http://www.bseidc.in> • CIN : U80301BR2010SGC015859

No. BSEIDC/PI/72/2016- 6851

Date : 10.10.17

## Letter of Acceptance

To,


Godrej & Boyce Mfg.Co. Ltd  
6001-6004, 6<sup>th</sup> Floor, Grand Plaza,  
Frazer Rd., Patna-800001

Dear Sir ,

This is to notify you that your Bid Under NIT-09/17-18 named “ Selection of an agency for supplying and installation of furniture and miscellaneous items for newly constructed 200 Model Schools in Bihar” has been accepted by the Corporation with rebate at your quoted Item rate Basis for Rs. 65,83,10,449=00 (Rs. Sixty Five Crore Eighty Three Lacs Ten Thousand Four Hundred Forty Nine Only)

You are hereby requested to furnish Performance Security as per clause 3.9 of the Bid Document of Rs. 131.69 Lac (Rupees One Hundred Thirty One Decimal Six Nine Lacs Only) in the form of an unconditional Bank Guarantee from any Nationalized Bank or Schedule Bank in Bihar valid up to 40 Months from Date of the Agreement initially and extendable up to a suitable period, within Fifteen days of receipt of this Letter of Acceptance(LOA) and sign the contract failing which Action may be taken.

Yours faithfully


  
(Brajesh Prasad)

Chief Consultant (Technical)

Memo no: BSEIDC/ PI/72/2016- 6851

Date:....10.10.17

Copy forwarded to : Sri Pankaj Kumar Singh, Computer Programmer for uploading on BSEIDC website/ Senior Account Officer, BSEIDC, Patna for information & necessary action.

  
Chief Consultant (Technical)

Date:....10.10.17


Memo no: BSEIDC/ PI/72/2016- 6851

Copy forwarded to : Chief Engineer, BSEIDC, Patna for information Please.

  
Chief Consultant (Technical)

Chief Engineer

B.S.E.I.D.C. Ltd, Patna



24/11  
22/11



बिहार राज्य शैक्षणिक आवागमन संरचना विकास निगम लिमिटेड  
BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.

(A Govt. of Bihar Undertaking)  
ISO 9001:2001, 14001, OHSAS 18001  
Shiksha Bhawan, Bihar Sahasra Shiksha Pariyojana Campus, Acharya Shripurush Saraya Path, Saidpur, Patna - 800 004  
Tel. No. 0612 - 2660250 - Fax No. 0612 - 2660256  
E-mail: bseidc@gmail.com • Website: <http://www.bseidc.in> • CIN: U0301BR30102CC015829

No. BSEIDC/P/72/2016-17/1281 Date: 10.10.17

Letter of Acceptance

To

Godrej & Boyce Mfg. Co. Ltd.  
6001-6004 6<sup>th</sup> Floor, Grand Plaza,  
Praxer Rd., Patna-800001

Dear Sir,

This is to notify you that your Bid Under NIT-0W17-18 named "Selection of an agency for supplying and installation of furniture and miscellaneous items for newly constructed 200 Model Schools in Bihar" has been accepted by the Corporation with rebate at your quoted item rate basis for Rs. 65,83,10,449=00 (Rs. Sixty Five Crore Eighty Three Lacs Ten Thousand Four Hundred Forty Nine Only).

You are hereby requested to furnish Performance Security as per clause 3.9 of the Bid Document of Rs. 131.69 Lac (Rupees One Hundred Thirty One Lacs Six Nine Paise Only) in the form of an unconditional Bank Guarantee from any Nationalized Bank or Schedule Bank in Bihar valid up to 40 Months from Date of the Agreement initially and extendable up to a suitable period, within Fifteen days of receipt of this Letter of Acceptance (LOA) and sign the contract failing which Action may be taken.

Yours faithfully

(Chief Consultant (Technical))  
Date: 10.10.17

Memo no: BSEIDC/P/72/2016-17/1281  
Copy forwarded to: Sh. Pankaj Kumar Singh, Computer Programmer for uploading on BSEIDC website/Senior Account Officer, BSEIDC, Patna for information & necessary action.

(Chief Consultant (Technical))  
Date: 10.10.17

Memo no: BSEIDC/P/72/2016-17/1281  
Copy forwarded to: Chief Engineer, BSEIDC, Patna for information Please.

(Chief Engineer)  
BSEIDC Ltd, Patna

# BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.

(A Govt. Of Bihar Undertaking)

Shiksha Bhawan, Bihar Rastrabhasa Parishad Campus, Acharya Shiv Pujan Sahay Path, Saidpur,  
PATNA-800004. (Tel. No: 0612-2910314)

Cor. ID: U80301BR2011SGC015859, e-mail: bseidc@gmail.com, website: www.bseidc.in, Fax No.: 0612-2660256

Letter no.: BSEIDC/NIT/2017-18/- 3930 Patna, Date: 30.05.17

## CORRIGENDUM/ADDENDUM - 1

With reference to N.I.T. No. 09/2017-18 dated:-19.05.2017 for the work "Supplying and Installation of Furnitures & Miscellaneous Item in Model Schools for different blocks of Bihar" through e-tendering website: www.eproc.bihar.gov.in the following amendments have been made as mentioned below :-

1. At serial no. 1 of the BOQ /Bid Document, MODEL & SPECIFICATION column for the Item "3 SEATER DESK BENCH" the word "two seater model" mentioned in 3<sup>rd</sup> line is to be read as "three seater model".
2. At serial no. 19, for Item "TABLE TENNIS TABLES WITH RACKETS", it is to be of reputed company such as STAG/GYMNCO/VINEX. etc.

The other terms and conditions will remain unchanged.



(Brajesh Prasad)

Chief Engineer  
B.S.E.I.D.C. Ltd, Patna

30-5-2017

Chief Consultant (Technical)



Chief Engineer  
Georgia Department of Transportation

12/15/2011

12/15/2011

12/15/2011

12/15/2011

12/15/2011

12/15/2011

12/15/2011

12/15/2011

12/15/2011

# बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लिमिटेड

(बिहार सरकार का एक उपक्रम)

शिक्षा भवन, बिहार राष्ट्राभाषा परिषद्, कैम्पस, आचार्य शिवपूजन सहाय पथ, सदपुर, पटना-800004 (दूरभाष-0612-2910314)

अल्पकालीन पुनर्निर्माण आमंत्रण सूचना संख्या- 09 वर्ष 2017-18

कोटेशन दर निविदा

(केवल ई-टेंडरिंग पद्धति के अनुसार वेबसाइट [www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) पर)

बिहार राज्य के अंतर्गत विभिन्न प्रखंडों में "नव निर्मित कुल 200 मॉडल विद्यालयों में फर्नीचर/उपस्कर की आपूर्ति" हेतु कोटेशन दर निविदा आमंत्रित की जाती है। कोई भी संवेदक जो केन्द्रीय/राज्य सरकार/सार्वजनिक क्षेत्रों में नियुक्त हो, निविदा में भाग ले सकता है परन्तु इस निगम का रजिस्ट्रेशन कार्य के बाद करना होगा।

क्रम	कार्य का नाम	प्राक्कलित राशि (रु० में)	अवधन की राशि (लाख में)	परिमाण विपन्न की राशि (रु० में)	Beltron Bid Processing Fee (In Rs.)	कार्य समाप्ति की अवधि
1	बिहार राज्य के अंतर्गत विभिन्न प्रखंडों में नव निर्मित कुल 200 मॉडल विद्यालयों में फर्नीचर/उपस्कर की आपूर्ति।	As per Quoted	131.69	10,000/-	1,150/-	04 (चार) माह

- (1) विज्ञापन निर्गत करने की तिथि :— दिनांक-19.05.2017
  - (2) परिमाण विपन्न प्राप्त करने (डाउनलोड) की अवधि एवं समय :— दिनांक- 27.05.2017 से 31.05.2017, 15:00 घंटा तक  
(वेबसाइट [www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) पर)
  - (3) प्री बिड मीटिंग का समय, स्थान एवं तिथि :— दिनांक- 29.05.2017, 16:00 घंटा तक प्रबंध निदेशक का कार्यालय, बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम, पटना।
  - (4) निविदा प्राप्ति (अपलोड) की अंतिम तिथि एवं समय :— दिनांक- 02.06.2017, समय- 15:00 घंटा तक
  - (5) अवधन जमा करने की अंतिम तिथि एवं समय :— दिनांक- 03.06.2017, समय- 15:00 घंटा तक
  - (6) टेन्डरिंग बिड खोलने की तिथि एवं समय :— दिनांक- 03.06.2017, समय- 16:30 घंटा तक  
(वेबसाइट-[www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) पर)
  - (7) विजयी बिड खोलने की तिथि एवं समय :— दिनांक- 08.06.2017, समय- 15:30 घंटा तक
  - (8) निविदा खोलने का स्थान :— वेबसाइट- [www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in)
  - (9) निविदा की वैधता की अवधि :— 120 दिन
  - (10) ई-टेंडरिंग की प्रक्रिया में भाग लेने हेतु संवेदकों को पंजीकृत होना होगा जिससे कि उन्हें उपयोगकर्ता का नाम (user ID) पासवर्ड (Password) अक्षरीय हस्ताक्षर (Digital Signature) निर्गत की जायेगी। यह उन्हें वेबसाइट [www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) से डाउनलोड करने/टेन्डर की प्रक्रिया में भाग लेने की योग्यता प्रदान करेगा।
  - (11) ई-निविदा पत्र वेबसाइट [www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) से प्राप्त किया जा सकता है। संवेदक द्वारा सिर्फ उपर्युक्त वेबसाइट से ही परिमाण विपन्न प्राप्त करने के उपरान्त वेबसाइट पर ही इलेक्ट्रॉनिक निविदा पत्र को भरकर भेजना है। अन्य सभी महत्वपूर्ण कामजात/बैंक डाफ्ट/अवधन की राशि/सभी प्रमाण पत्र जो निविदा के लिए आवश्यक हैं को रकून कर ई-निविदा के साथ संलग्न करना अनिवार्य है।
  - (12) (क) Beltron Bid Processing Fee of Rs. 1,150/- (Rs. One Thousand One Hundred Fifty Only) & BOQ cost of Rs. 10,000/- (Rs. Ten Thousand only) is mandatory to be paid through e-payment mode i.e. Internet payment gateway, (Credit/Debitcard), Net Banking, NEFT/RTGS"
- Bids along with necessary online payments must be submitted through e-procurement portal [www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) before the date and time specific in the NIT/Corrigendum. The department doesn't take any responsibility for the delay/Non submission of Tender/ Non Reconciliation of Online payment caused due to Non-availability of Internet Connection, Network Traffic/ Holidays or any other reason. एटा नही करने पर निविदा मान्य नहीं होगा।

(ख) वांछित अवधन की राशि राष्ट्रीय बचत पत्र/ड्राफ्ट या संचयि जमा 3 वषीय या 5 वषीय पासबुक जो बिहार राज्य से जमा या जमा किया हो प्रबंध निदेशक, BSEIDC Ltd., पटना के नाम प्रतिज्ञित (Pledged) हो अथवा बिहार बिच नियमावली के अनुसार BSEIDC Ltd. के नाम से फिक्स्ड डिपोजिट रिसिप्ट अथवा बैंक गारन्टी जो बिड के मान्य अवधि तक के लिए बिहार अवस्थित किसी राष्ट्रीयकृत/अनुसूचित बैंक से निर्गत हो (ऊपर बिहार प्रान्त के बाहर के बैंक से निर्गत बैंक गारन्टी दिया जाता है तो एकराशनामा के पूर्व इसे बिहार अवस्थित किसी बैंक से निर्गत किया जाना होगा) के रूप में प्रबंध निदेशक का कार्यालय, बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लिमिटेड, पटना में दिनांक 03.06.2017 के 15:00 घंटे तक स्वयं/निर्वाचित डाक/स्पीड पोस्ट द्वारा निश्चित रूप



Chief Engineer  
B.S.E.I.D.C. Ltd, Patna

24/6/17  
22/11

THE PATNA BOYS' SCHOOL

Chief Engineer  
B.S.E.I.D.C. Ltd, Patna




से जमा किया जाना आवश्यक है अथवा EMD can also be paid through e-payment mode i.e. "Internet payment gateway, (Credit/Debit card), Net Banking, NEFT/RTGS", ऐसा नहीं करने पर निविदा मान्य नहीं होगा।

(13) निविदाकारों द्वारा इस्तेमाल किये जा रहे इन्टरनेट सर्विस में किसी प्रकार का व्यवधान उत्पन्न होने पर कोई भी दावा मान्य नहीं होगा। निविदाकारों को सलाह दी जाती है कि अपने निविदा को समय रहते उपर्युक्त वेबसाइट पर अपलोड कर लें। ताकि अंतिम समय में होनेवाले किसी प्रकार के व्यवधान से बच सकें।

(14) निविदाकार निविदा डालने से पहले अपने स्तर से भी प्रस्तावित कार्य स्थल पर भूमि उपलब्धता के संबंध में आश्वस्त हो लेंगे।

(15) किसी भी प्रकार की जानकारी अथवा शुद्धि पत्र को वेबसाइट [www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) पर प्रकाशित किया जायेगा। बिना कारण बताये निविदा या उसके अंश को अस्वीकृत करने/रद्द करने का अधिकार सक्षम पदाधिकारी को सुरक्षित है।

(16) विशेष जानकारी हेतु अधोहस्ताक्षरी के कार्यालय में कार्य अवधि में सम्पर्क किया जा सकता है। ई-टेंडरिंग की प्रक्रिया से संबंधित किसी भी प्रकार की जानकारी/सूचना हेतु सहायता कक्ष, ई-टेंडरिंग कक्ष, प्रथम तल्ला, M/22 बैंक ऑफ इण्डिया भवन, रोड नं० 25, श्री कृष्णा नगर, पटना-800001, दूरभाष सं० 0612-2523006/9939035696.

  
19-9-2017  
ब्रजेश प्रसाद  
मुख्य परामर्शी (तकनीकी)



  
Chief Engineer  
B.S.E.I.D.C. Ltd, Patna.

240  
22/11

Chief Engineer  
R.S.E.I.C. Ltd. Patna



**BSEIDC ON BEHALF OF**

Education Department

Government of Bihar

Invites

**Tender Document****FOR****Selection of Agency for Supplying & Installation of  
Furniture and Miscellaneous Items For Newly  
Constructed Model Schools in Bihar.****BSEIDC**

( A Bihar Government Undertaking)

Bihar State Educational Infrastructure Development Corporation Ltd.

Shiksha Bhawan, Bihar Rastrabhasha Parisad Campus, Acharya Shiv Pujan Sahay Path,

Saidpur, Patna-800004 (0612-2910314)

E-mail: [bseidc2@gmail.com](mailto:bseidc2@gmail.com) Website: [www.bseidc.in](http://www.bseidc.in)

Bihar State Educational Infrastructure Development Corporation (BSEIDC) Ltd. Page 1 of 30

**Chief Engineer  
B.S.E.I.D.C. Ltd, Patna**24/11  
22/11

## **Disclaimer**

- A. The information contained in this Tender Document provided to the Bidder(s), by or on behalf of the Department/Corporation or any of its employees or advisors, is provided to the Bidder(s) on the terms and conditions set out in this Tender Document and all other terms and conditions subject to which such information is provided.
- B. The purpose of this Tender Document is to provide the Bidder(s) with information to assist the formulation of their Proposals. This Tender Document does not purport to contain all the information which each Bidder may require. This Tender Document may not be appropriate for all persons, and it is not possible for the Department/Corporation, its employees or advisors to consider the business/investment objectives, financial situation and particular needs of each Bidder who reads or uses this Tender Document. Each Bidder should conduct its own investigations and analysis and should check the accuracy, reliability and completeness of the information in this Tender Document and where necessary obtain independent advice from appropriate sources. The Department/Corporation, its employees and advisors make no representation or warranty and shall incur no liability under any law, statute, rules or regulations as to the accuracy, reliability or completeness of the Tender Document.
- C. The Department/Corporation may, in its absolute discretion, but without being under any obligation to do so, update, amend or supplement the information in this Tender Document.



5/5/12  
22/11/12  
Chief Engineer  
B.S.E.I.D.C. Ltd, Patna

## TABLE OF CONTENTS

Section 1. Schedule of Tender Process.....	Page No-6
Section 2. Terms of Reference.....	Page No-7
Section 3. Bidding Procedure .....	Page No 8 to 19
Section 4. Evaluation of Bid.....	Page No 20
Section 5. Bid Schedule, Venue & Payment.....	Page No 21 to 22
Annexures.....	Page No 23 to 26



Bihar State Educational Infrastructure Development Corporation (BSEIDC) Ltd. Page 3 of 30

**Chief Engineer**  
**B.S.E.I.D.C. Ltd, Patna**

24/11  
22/11

SELECTION OF AGENCY FOR SUPPLYING OF FURNITURE'S FOR NEWLY CONSTRUCTED MODEL SCHOOLS IN BIHAR

## बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लिमिटेड

(बिहार सरकार का एक उपक्रम)

शिक्षा भवन, बिहार राष्ट्रभाषा परिषद् कैंपस, आचार्य शिवपूजन सहाय पथ, सैदपुर, पटना-800004 (दूरभाष-0612-2910314)

अल्पकालीन पुनर्निविदा आमंत्रण सूचना संख्या- 09 वर्ष 2017-18

कोटेशन दर निविदा

(केवल ई-टेंडरिंग पद्धति के अनुसार वेबसाइट [www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) पर)

बिहार राज्य के अंतर्गत विभिन्न प्रखंडों में "नव निर्मित कुल 200 मॉडल विद्यालयों में फर्नीचर/उपकरण की आपूर्ति" हेतु कोटेशन दर निविदा आमंत्रित की जाती है। कोई भी संवेदक जो केंद्रीय/राज्य सरकार/सार्वजनिक क्षेत्रों में नियुक्त हो, निविदा में भाग ले सकते हैं परन्तु इस निगम का रजिस्ट्रेशन कार्य के बाद कराना होगा।

क्रम	कार्य का नाम	भावकलित राशि (रु० में)	अवधि की राशि (लाख में)	परिमाण विपत्र की राशि (रु० में)	Beltron Bid Processing Fee (In Rs.)	कार्य समाप्ति की अवधि
1	बिहार राज्य के अंतर्गत विभिन्न प्रखंडों में नव निर्मित कुल 200 मॉडल विद्यालयों में फर्नीचर/उपकरण की आपूर्ति।	As per Quoted	131.69	10,000/-	1,150/-	04 (चार) माह

- विज्ञापन निर्गत करने की तिथि :- दिनांक- 19.05.2017
- परिमाण विपत्र प्राप्त करने(डाउनलोड) की अवधि एवं समय :- दिनांक- 27.05.2017 से 31.05.2017, 15:00 घंटा तक (वेबसाइट [www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) पर)
- प्री बिड मीटिंग का समय स्थान एवं तिथि :- दिनांक- 29.05.2017, 16:00 घंटा तक, प्रबंध निदेशक का कार्यालय, बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम, पटना।
- निविदा प्राप्ति(अपलोड) की अंतिम तिथि एवं समय :- दिनांक- 02.06.2017, समय- 15:00 घंटा तक
- अवधि जमा करने की अंतिम तिथि एवं समय :- दिनांक- 03.06.2017, समय- 15:00 घंटा तक
- टेन्डरिंग बिड खोलने की तिथि एवं समय :- दिनांक- 03.06.2017, समय- 16:30 घंटा तक (वेबसाइट-[www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) पर)
- वित्तीय बिड खोलने की तिथि एवं समय :- दिनांक- 08.06.2017, समय- 15:30 घंटा तक
- निविदा खोलने का स्थान :- वेबसाइट-[www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) पर
- निविदा की वैधता की अवधि :- 120 दिन
- ई-टेंडरिंग की प्रक्रिया में भाग लेने हेतु संवेदकों को पंजीकृत होना होगा जिससे कि उन्हें उपयोगकर्ता का नाम (user ID) पासवर्ड (Password) अर्थात् हस्ताक्षर (Digital Signature) निर्मित की जायगी। यह उन्हें वेबसाइट [www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) से डाउनलोड करने/टेंडर की प्रक्रिया में भाग लेने की योग्यता प्रदान करेगा।
- ई-निविदा पत्र वेबसाइट [www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) से प्राप्त किया जा सकता है। संवेदक द्वारा रिफ़ उपयोगकर्ता वेबसाइट से ही परिमाण विपत्र प्राप्त करने के उपरांत वेबसाइट पर ही इलेक्ट्रॉनिक निविदा पत्र को भरकर भेजना है। अन्य सभी महत्वपूर्ण कारगर/बैंक डाफ़्ट/अवधि की राशि/सभी प्रमाण पत्र जो निविदा के लिए आवश्यक हैं को स्कैन कर ई-निविदा के साथ संलग्न करना अनिवार्य है।
- (क) Beltron Bid Processing Fee of Rs. 1,150/- (Rs. One Thousand One Hundred Fifty Only) & BOQ cost of Rs. 10,000/- (Rs. Ten Thousand only) is mandatory to be paid through e-payment mode i.e. Internet payment gateway, (Credit/Debit card), Net Banking, NEFT/RTGS"

Bids along with necessary online payments must be submitted through e-procurement portal [www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) before the date and time specific in the NIT/Corrigendum. The department doesn't take any responsibility for the delay/Non submission of Tender/ Non Reconciliation of Online payment caused due to Non-availability of Internet Connection, Network Traffic/ Holidays or any other reason. ऐसा नहीं करने पर निविदा मान्य नहीं होगा।

(ख) वांछित अवधि की राशि राष्ट्रीय वचन पत्र/डिपॉजिट सत्यापन जमा 3 वर्षीय या 5 वर्षीय पारस्परिक जो बिहार राज्य सरकार या जमा किया हो, प्रबंध निदेशक BSEIDC Ltd., पटना के नाम प्रतिज्ञित (Pledged) हो अथवा बिहार बिजनेस निगम लिमिटेड के अनुसार BSEIDC Ltd. के नाम से फिक्स्ड डिपॉजिट रिसिप्ट अथवा बैंक गारन्टी जो बिड के मान्य अवधि तक के लिए बिहार अवस्थित किसी राष्ट्रीयकृत/अनुसूचित बैंक से निर्गत हो (अगर बिहार प्रान्त के बाहर के बैंक से निर्गत बैंक गारन्टी दिया जाता है तो एकतरफा नाम के धूर्त इसे बिहार अवस्थित किसी बैंक से निर्गत किया जाना होगा) के रूप में प्रबंध निदेशक का कार्यालय, बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लिमिटेड, पटना में दिनांक 03.06.2017क 15:00 घंटे तक स्वयं/निविदा डाक / स्पीड पोस्ट द्वारा निश्चित रूप



Chief Engineer  
B.S.E.I.D.C. Ltd, Patna

(13) निविदाकारों द्वारा इस्तेमाल किये जा रहे इंटरनेट सर्प्राइस में किसी प्रकार का व्यवधान उत्पन्न होने पर कोई भी दावा मान्य नहीं होगा। निविदाकारों को सलाह दी जाती है कि अपने निविदा को समय रहते उपर्युक्त वेबसाइट पर अपलोड कर लें। ताकि अंतिम समय में होनेवाले किसी प्रकार के व्यवधान से बच सकें।

(15) किसी भी प्रकार की जानकारी अथवा शुद्धि पत्र को वेबसाइट [www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) पर प्रकाशित किया जायेगा। बिना कारण बताये निविदा या उसके अंश को अस्वीकृत करने/रद्द करने का अधिकार सभ्य पदाधिकारी को सुरक्षित है।

(16) विशेष जानकारी हेतु अधाहरनासरी के कार्यालय में कार्य अवधि में सम्पर्क किया जा सकता है। ई-टेन्डरिंग की प्रक्रिया से संबंधित किसी भी प्रकार की जानकारी/सूचना हेतु सहायता कक्ष, ई-टेन्डरिंग कक्ष, प्रथम तल्ला, M/22 बैंक ऑफ इण्डिया भवन, रोड नं० 25, श्री कृष्णा नगर, पटना-800001, दूरभाष सं० 0612-2523006/9939035696

~~19-9-2017~~  
बज्जेण प्रसाद

मुख्य परामर्शी (तकनीकी)



hbm/22/11/12

$$\begin{array}{r} 240 \\ \hline 22 \overline{) 11} \end{array}$$

### Section 1. Schedule of Tender Process

The Department would endeavor to adhere to the following schedule during the Bidding Process:

SL. No	Description	Date
1	Period for downloading of RFP documents	From : 27.05.2017 To 31.05.2017, 15.00 Hrs from website : <a href="http://www.eproc.bihar.gov.in">www.eproc.bihar.gov.in</a>
2	Date, Time & Place of Pre-bid Meeting	16:00 Hrs, On 29.05.2017, In the Office of Managing Director, Bihar State Educational Infrastructure Development Corporation Limited, Patna
3	Last Date and time for upload of on e-tendering of Bid website	Till 15:00 hrs, on 02.06.2017
4	Opening of Technical Bid on e-tendering website	16:30 Hrs, on 03.06.2017
5	Opening of Financial Proposal on e- tendering website	15:30 Hrs, on 08.06.2017



Chief Engineer  
B.S.E.I.D.C. Ltd, Patna

## **Section 2. Terms of Reference**


### **2.1 Background:**

The Education Department/BSEIDC plans to supply & install Furniture's and miscellaneous items in 200 numbers of newly constructed Model Schools in different blocks of Bihar.

BSEIDC has been authorized for Selection of Agency for supplying of Furniture's on behalf of the Education Department, Government of Bihar, so invites proposal from the experienced companies / firms/Agency engaged in such business. The Selected Bidder will be responsible for making all necessary arrangements to deliver the Furniture's on time. Selected Bidder has to carry out the assignment in accordance with the provisions of the Terms of Reference of the Tender document and the work order to be issued by the Education Department/BSEIDC.

### **Scope of Work**

To supply & install Furniture's of approved specification & as per BOQ attached with the RFP for 200 numbers of newly constructed Model Schools in different blocks of Bihar.



Chief Engineer  
B.S.E.I.D.C. Ltd, Patna

24.6.  
22/11

22/11/19

### **SECTION 3. BIDDING PROCEDURE**

#### **3.1 SUBMISSION PROCEDURE**

- 3.1.1 Bidders who wish to participate in this selection process will have to register on e-tendering website: [eproc.bihar.gov.in](http://eproc.bihar.gov.in) so that user Id/Password/Digital signature can be allotted to them for participating in the Bid.

**Technical Bid:** To be opened as per NIT (date of Technical Bid opening) in the presence of Evaluation Committee or authorized person (only on website: [www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in))

**Financial Bid:-**

After detailed evaluation of above details, as per marking system BSEIDC/Committee shall shortlist the bidder(s) securing 49 or more marks. Such bidder(s) shall be called "Technically Qualified bidder(s)" and such technically qualified bidder(s) shall only be eligible for financial bid opening.

- 3.1.2 Services offered should be strictly as per specifications mentioned in this Tender Document.
- 3.1.3 Once quoted, the Bidder shall not make any subsequent price changes, whether resulting or arising out of any technical/commercial clarifications sought regarding the bid, even if any deviation or exclusion may be specifically stated in the bid. Such price changes shall render the bid liable for rejection.
- 3.1.4 Bidder shall quote the prices of services as mentioned valid for 120 days.



**Chief Engineer**  
**B.S.E.I.D.C. Ltd, Patna**

### 3.2. ELIGIBILITY CRITERIA

The bidders shall have the following conditions to qualify for the Bid:

**(A) Essential Requirement:-**

- (i) The responding bidders/Company should have experience of at least one year in the field for an amount not less than Rs. 16.50 Crores in any of the last 03 financial year (2013-14, 2014-15, 2015-16).
- (ii) The responding bidder/company must have experience of supplying of furniture not less than 50% of the total requirement as mentioned in the BOQ in any of the last 03 financial year (2013-14, 2014-15, 2015-16).
- (iii) The bidder should have achieved a minimum Financial Turn Over of Rs. 33 Crores in past any Three Financial Year (2013-14, 2014-15, 2015-16) in equivalent works.
- (iv) The bidder shall provide PAN/TIN, Service Tax, Registration Certificate, Service Tax Return and Income Tax Return for last three year.
- (v) If the bidders is not a manufacturing company they shall have to enclose the dedicated credential certificate of original manufacturing company that the company will provide the furniture's as per Bid requirement to the Bidder, if work is allotted to them.

**(B) Additional Eligibility Requirements:-**

1. Product quoted should be as per specified in attached BOQ no deviation shall be accepted.
2. The Bidder must quote for all items. Partial Bid will not be accepted.
3. Sample of each item must be provided by the qualified bidder for the Technical Evaluation.
4. The company may bid directly or through its authorized dealer.
5. The manufacture company should have established service network including service centers in at least 75% of District in Bihar for more than 2 years to prove its capability to provide after sales service as and when required.
6. All products should carry a warranty for a period of 12 months against any manufacturing defects from the date of its supply. The Defect Liability Period (DLP) will be of 03 years.
7. The Bidder must have executed at least 1 multi-location order of similar nature of work to prove its capacity and capability. Copy of such order must be attached with the Technical Bid.
8. The Technical Bid should be accompanied by the manufactures catalogue (in original) in respect of products offered.
9. The Bidders have the following valid certification:
  - (a) Business & institutional Furniture's manufactures association.(BIFMA)
  - (b) ISO-14001:18001
  - (c) Preference will be given to the manufactures engaged i manufacturing high quality "Green Furniture" duly Green Guard certified by some international agency. Copies of such certificate should be attached with the technical bid.
10. The interested firm must submit their Bid Document in two parts, one with the documents as proof of technical eligibility and the other with the rate in Financial Bid prescribed Format.
11. All the document must be signed on each page & uploaded.



**Bids from Consortiums and Joint Venture (JV) are not allowed.**

**Claims without documentary evidence will not be considered.**

Department of Education/BSEIDC reserves the right to verify the claims made by the Bidders and to carry out the capability assessment of the Bidders and the Department of Education/BSEIDC's decision shall be final in this regard. Department of Education/BSEIDC may, in its absolute discretion, waive any of the conditions and/or requirements in the Tender in respect of any or all of the bidders.


**(A) Stage-I Pre-qualification criteria for Bidders.**

SL. No.	Pre-qualification Criteria	Documentary Evidence
1	The responding bidders should have experience of at least one year in the field.	WorkOrder/WorkCompletion Certificate. <b>Annexure-4</b>
2	The bidder should have achieved a minimum Financial Turn Over of Rs. 33 Crores in past any three Financial Year (2013-14, 2014-15, 2015-16) in equivalent works.	C.A Certificate/Income Tax Return
3	The bidder shall provide PAN/TIN, Service TaxRegistration Certificate, Service Tax Return and Income Tax Return for last Three years.	A copy of PAN/TIN, Service TaxRegistration Certificate,Service TaxReturn and Income Tax Return. Thebidder shall also submit copy of thereturns of Service Tax and Income Taxfor last three years.
4	The bidder shall provide Beltron Processing fee of Rs. 1,150 & BOQ Cost of Rs. 10,000/- and EMD of Rs. 131.69 Lacs as per guideline given in the NIT	Tender Fee and EMD as per NIT.
5	The bidder has to submit Self-Certifiedletter indicating that they have not been Blacklisted by any Government Department, Organization, and Corporation.	Self Certified letter.

\* **"Bidder"** shall mean a corporate entity, firm (propriety or partnership, Individual), company ora corporation eligible to participate in bidding process.



*Handwritten signature/initials*



**Chief Engineer  
B.S.E.I.D.C. Ltd, Patna**

*Handwritten date: 22/11/12*

**Technical Evaluation**

The bidders fulfilling pre-qualification criteria will be shortlisted for Technical Evaluation.

The technical evaluation criteria are given in the following table:

Sl. No.	Criteria	Documentary Evidence	Max. Marks
1.	The responding bidders/Company should have experience of at least one year in the field for an amount not less than Rs. 16.50 Crores in any of the last 03 financial year (2013-14, 2014-15, 2015-16).	WorkOrder/WorkCompletion Certificate clearly indicating experience.	05
2.	The responding bidder/company must have experience of supplying of furniture not less than 50% of the total requirement as mentioned in the BOQ in any of the last 03 financial year (2013-14, 2014-15, 2015-16).	WorkOrder/WorkCompletion Certificate clearly indicating experience.	05
3.	The bidder should have achieved a minimum Financial Turn Over of Rs. 33 Crores in past any three Financial Year (2013-14, 2014-15, 2015-16) in equivalent works.	CA Certificate/Income Tax Return	10
4.	The manufacturing company should have established service network in at least 75% of District in Bihar for more than 2 years to prove its capability to provide after sales service as and when required.	Address and contact number of Service network to be submitted/ uploaded on website.	10
5.	The Bidders have the following valid certification: (a) Business & institutional Furniture's manufactures association.(BIFMA) (b) ISO-14001:18001 (c) Manufactures engaged in manufacturing high quality "Green Furniture" duly Green Guard certified by some international agency.	Copies of such certificated should be attach/uploaded on website.	05
6.	The Bidder must have executed at least 1 multi-location order of similar nature of work to prove its capacity and capability. Copy of such order must be attached with the Technical Bid.	WorkOrder/WorkCompletion Certificate clearly indicating experience.	10
7.	Presentation: The technical qualified bidder Shall be required to give a A-V/ Sample presentation at Patna on the dates so intimated before the selection committee.	Sample of each items to be supplied	25
Total			70

SELECTION OF AGENCY FOR SUPPLYING OF FURNITURE'S FOR NEWLY CONSTRUCTED MODEL SCHOOLS IN BIHAR

After detailed evaluation of above details, as per marking system BSEIDC/Committee shall shortlist the bidder(s) securing 49 or more marks. Such bidder(s) shall be called "Technically Qualified bidder(s)" and such technically qualified bidder(s) shall only be eligible for financial bid opening.

**(A) FINANCIAL BID**

A financial bid of technically eligible bidder shall be opened. The technically eligible bidder offering **the best possible offer amount** (L-1) to Department of Education/BSEIDC for the said work will be invited for negotiation and finalization of agreement.

Department of Education/BSEIDC has the right (in its absolute discretion) to determine how to progress any discussions and/or negotiations with successful bidder following submission of the Proposals.



*22/11/12*  
**Chief Engineer**  
**B.S.E.I.D.C. Ltd, Patna**  
*22/11*

### 3.3 CORRECTION OF ERRORS

Price Proposals determined to be substantially responsive will be checked by the Department of Education/BSEIDC for any arithmetic errors. Arithmetic errors will be rectified on the following basis:

If there is discrepancy between total price bid amount and summary of total cost of all components/parts, then the following will be procedure.

- a) Where there is discrepancy between the rates in figures and in words, whichever is less shall govern.
- b) Where there is discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by the quantity, the unit rate as quoted will govern.
- c) If the total amount of bid quoted is less than actual summation of cost of all the components/parts as the case may be, then the total quoted amount shall govern and difference between the actual summation and amount quoted shall be considered as a discount.
- d) If total amount of bid is more than actual summation of cost of all components/parts as the case may be, then the individual cost of the components/parts shall govern and total amount shall be reduced to actual summation and it shall be considered as mistake in totalling.

However, the decision of Department of Education/BSEIDC in this regard shall be final and binding.

The amount stated in the form of bid for price proposal will be adjusted by the Department of Education/BSEIDC in accordance with the above procedure for the correction or errors and, shall be considered as binding upon the bidder. If the bidder does not accept the corrected amount of bid, its bid will be rejected, and the EMD may be forfeited in accordance with relevant clause.

### 3.4 NUMBER OF PROPOSALS

- 3.4.1 Each Bidder shall submit only one (1) Proposal, in response to this RFP. Any Bidder who submits or participates in more than one Proposal shall be disqualified.

### 3.5 PROPOSAL PREPARATION COST

The Bidder shall be responsible for all costs associated with the preparation of its Proposal and its participation in the bidding process. Department of Education/BSEIDC will not be responsible or in any way liable for such costs, regardless of the conduct or outcome of the bidding process.



### 3.6. RIGTH TO ACCEPT OR REJECT

- 3.6.1. Department of Education/BSEIDC may reject a proposal at any stage if it is found that the firm recommended for award has indulged in corrupt or fraudulent activities in competing for the contract in question, and may also declare a firm ineligible or blacklist the firm, either indefinitely or for a stated period of time, if at any time it is found that the firm has engaged in corruptor fraudulent practices in competing for, or in executing, the contract.
- 3.6.2. Notwithstanding anything contained in this RFP, Department of Education/BSEIDC reserves the right to accept or reject any Proposal and to annul the bidding process and reject all Proposals at any time, without any liability or any obligation for such acceptance, rejection or annulment, without assigning any reasons.
- 3.6.3. Department of Education/BSEIDC reserves the right to reject any Proposal if at any time if a material misrepresentation made by a Bidder at any stage of the bidding process is discovered.

### 3.7. CLARIFICATIONS

- 3.7.1. A prospective Bidder requiring any clarification on the RFP may notify Department of Education/BSEIDC in writing or by facsimile to Managing Director, BSEIDC within such date as specified in RFP Time Schedule (Section-5). At its sole discretion, BSEIDC may upload its response to such queries on the website: [www.bseidc.in./www.eproc.bihar.gov.in](http://www.bseidc.in./www.eproc.bihar.gov.in)

### 3.8 BID SECURITY

- 3.8.1 Proposals would be accompanied with a Bid Security (EMD for an amount of **Rs.131.69 Lacs**(if paid manually). The Bid Security amount shall be valid throughout the Proposes Validity Period and would have to be extended if so required by Department of Education/BSEIDC.
- 3.8.2 The Bid Security shall be in the form of a demand draft (if paid manually) in favour of the, Managing Director, BSEIDC, drawn on any scheduled bank payable at Patna.
- 3.8.3. The Bid Security amount shall be returned to the unsuccessful Bidders within a period of two (2) weeks from the date of signing of Agreement between Department of Education/BSEIDC and the Successful Bidder.
- 3.8.4 The bid security amount of the successful bidder will be automatically turned into security deposit at the time of allotment of tender and will be refunded along with the final payment.
- 3.8.5 The Bid Security shall be forfeited in the following cases:
1. If the Bidder withdraws its Proposal;
  2. If the Bidder withdraws its Proposal during the interval between the Proposal Due Date and expiration of the Proposal Validity Period; and
  3. If any information or document furnished by the Bidder turns out to be misleading or untrue in any material respect.



Chief Engineer  
B.S.E.I.D.C. Ltd, Patna

### 3.9 PERFORMANCE GUARANTEE

- a) The Security Money/EMD of 131.69Lacs submitted with Bid will be taken as Performance Guarantee of the Selected Bidder .

### 3.10 BIDDER's RESPONSIBILITY

3.10.1 The Bidder is expected to examine carefully the contents of all the documents provided. Failure to comply with the requirements of RFP shall be at the Bidder's own risk.

3.10.2 It shall be deemed that prior to the submission of Proposal, the Bidder has:

- a) made a complete and careful examination of terms & conditions/requirements, and other information set forth in this RFP document;
- b) Received all such relevant information as it has requested from Department of Education/BSEIDC; and
- c) Made a complete and careful examination of the various aspects of the Assignment.

3.10.3 Department of Education/BSEIDC shall not be liable for any mistake or error or neglect by the Bidder in respect of the above.



240  
22/11

### 3.11 CORRESPONDENCE/ENQUIRY

3.11.1 All correspondence / enquiries should be submitted to the following in writing by fax/registered post / courier:

Managing Director, Bihar State Educational Infrastructure Development Corporation, ShikshaBhawan, BiharRastrabhasaParishad, Acharya Shiv PujanSahay Path, Saidpur, Patna-800004, Tel No:0612-2910314

**Email – bseidc2@gmail.com**

3.11.2 No interpretation, revision, or other communication from Department of Education/BSEIDC regarding this RFP is valid unless it is in writing and is signed by Managing Director.

### 3.12 FORMAT AND SIGNING OF PROPOSAL

3.12.1 Bidders would provide all the information as per this RFP and in the specified format. Department of Education/BSEIDC reserves the right to reject any Proposal that is not in the specified format.

3.12.2 The Proposal would include submissions to be made on the respective Proposal Due Date as set out in Section-5 (RFP Time Schedule).

### 3.13 PROPOSAL DUE DATE

3.13.1 Proposals should be submitted as per information provided in section 5 of this RFP.

3.13.2 Department of Education/BSEIDC at its sole discretion; accept any Proposal(s) after Proposal Due Date. Any such Proposal/s accepted shall be deemed to have been received by the Proposal Due Date.



**3.14 TEST OF RESPONSIVENESS**

3.14.1 Prior to evaluation of Proposals, Department of Education/BSEIDC will determine whether each Proposal is responsive to the requirements of the RFP. A Proposal shall be considered responsive if;

- a) it is received on the respective Proposal Due Date;
- b) It is accompanied with the "Bid Security" amount of 131.69 Lacs (if paid manually) as set out in RFP Document.
- c) It contains the information and documents as requested in the RFP;
- d) It contains information in the form and formats specified in the RFP;
- e) It mentions the validity period as set out in this document;
- f) It provides the information in reasonable detail. ("Reasonable Detail" means that, but for minor deviations, the information can be reviewed and evaluated by Education Department/BSEIDC. Department of Education/BSEIDC reserves the right to determine whether the information has been provided in reasonable detail or not;
- g) There are no inconsistencies between the Proposal and the supporting documents.

**3.15** A Proposal that is substantially responsive is one that conforms to the preceding requirements without material deviation or reservation. A material deviation or reservation is one which,

3.15.1 affects in any substantial way, the scope, quality, or performance of the Assignment, or

3.15.2 limits in any substantial way, inconsistent with the RFP document, Education Department/BSEIDC's rights or the Bidder's obligations under the Agreement, or

3.15.3 Unfairly affects the competitive position of other Bidders presenting substantially responsive Proposals.

**3.16** Education Department/BSEIDC reserves the right to reject any Proposal which in its opinion is nonresponsive and no request for modification or withdrawal shall be entertained by Education Department/BSEIDC in respect of such Proposal.



**Chief Engineer**  
**B.S.E.I.D.C. Ltd, Patna**

24/11  
22/11

### 3.17 PROPOSAL EVALUATION

- 3.17.1 The Qualification Submissions of the Bidders would be checked for responsiveness with the requirements of the RFP and shall be evaluated as per the Criteria set out in **Section-3 &4**

### 3.18 DELCARATION OF SUCCESSFUL BIDDER

- 3.18.1 Department of Education/BSEIDC may either choose to accept the Proposal of the successful Bidder or invite him for negotiations/Clarification.
- 3.18.2 Upon acceptance of the Proposal of the Bidder technically qualified with Lowest Financial Bid, with or without negotiations, Department of Education/BSEIDC shall declare the tenderer as the Successful Bidder.
- 3.18.3 In case two or more bidders quote equal in financial bid, then the bidder scoring higher in the technical bid evaluation shall be declared successful.

### 3.19 NOTIFICATIONS

- 3.19.1 Department of Education/BSEIDC will notify the Successful Bidder by a Letter of Acceptance (LOA) that its Proposal has been accepted.

### 3.20 EDUCATION DEPARTMENT/BSEIDC RIGHT TO ACCEPT OR REJECT PROPOSAL

Department of Education/BSEIDC reserves the right to accept or reject any or all of the Proposals without assigning any reason and to take any measure as it may deem fit, including annulment of the bidding process, at any time prior to award of the Assignment, without liability or any obligation for such acceptance, rejection or annulment.

Department of Education/BSEIDC reserves the right to invite revised Proposals from Bidders with or without amendment of the RFP at any stage, without liability or any obligation for such invitation and without assigning any reason.

Department of Education/BSEIDC reserves the right to reject any Proposal if at any time:

- a) a material misrepresentation made at any stage in the bidding process is uncovered; or
- b) The Bidder does not respond promptly and thoroughly to requests for supplemental information required for the evaluation of the Proposal.

- 3.20.1 This would lead to the disqualification of the Bidder. If such disqualification / rejection occur after the Proposals have been opened and the Successful Bidder gets disqualified/ rejected, then Department of Education/BSEIDC reserves the right to:

- a) Declare the Bidder receiving the next highest score as the successful tenderer and where warranted, invite such Bidder to equal or better the score secured by such disqualified Successful Bidder; or

b) Take any such measure as may be deemed fit in the sole discretion of Department of Education/BSEIDC, including annulment of the bidding process.



Chief Engineer  
B.S.E.I.D.C. Ltd, Patna

### 3.21 Liquidated Damages

The Education Department expects the Vendor to start operations within the timeframe specified (within 2 months of issuance of LOA). Notwithstanding the Education Department's right to cancel the order, liquidated damages at 0.5% of the order value per week will be charged for every week's delay in starting operations subject to maximum 5% of order value.

The Education Department reserves the right to recover these amounts by any mode such as adjusting from any payments to be made by the Education Department to the company. Part of week will be treated as a week for this purpose. However, Education Department may, at its discretion, waive the liquidated damages in case the delay cannot be attributed to the vendor.

### 3.22 Dispute Resolution

Any dispute or difference whatsoever arising between the parties out of or relating to meaning, scope, operation or effect of this contract or the validity or the breach thereof shall be settled by arbitration. The venue of arbitration shall be at PATNA. The arbitration proceedings shall be governed by the Arbitration and conciliation Act, 1996 or any statutory modification thereof.



12 Jan 2012



Chief Engineer  
B.S.E.I.D.C. Ltd, Patna

24 Jan  
22/11

## SECTION 4.EVALUATION OF BIDS

### 4.1 EVALUATION PARAMETERS

- 4.1.1 Department of Education/BSEIDC will evaluate the bids determined to be substantially responsive i.e., which
- Are properly signed;
  - Conform to the terms and conditions & technical specifications.
- 4.1.2. Thereafter, the substantially responsive bidders shall be called upon to present their strategy regarding conceptualization, planning, designing, construction, direction and execution of the project on a turn-key basis before a committee. The Committee will assign marks out of max 70. Those who shall score minimum 49 marks shall qualify for opening of financial bid.
- 4.1.3. The Technically Qualified bidders quoting the lowest (L-1) will be selected as the successful bidder.



*12/11/12*  
*Madhoo*

*22/11/12*  
**Chief Engineer**  
**B.S.E.I.D.C. Ltd, Patna**

**SECTION 5. BID SCHEDULE AND VENUE**

EDUCATION DEPARTMENT/BSEIDC would Endeavour to adhere to the following schedule:

Sl. No.	Activity	Scheduled Date & Time
1	Place for obtaining Bid Document	only on e-tendering website: <b>www.eproc.bihar.gov.in</b>
2	Last date and Time for receipt of Bid on e-tendering website	<b>02.06.2017 (03:00 PM)</b>
3	Address for submission of EMD if paid manually	<b>Managing Director</b> Bihar State Educational Infrastructure Development Corporation Shiksha Bhawan, Bihar Rastrabhasha Parishad Campus, Acharya Shiv Pujan Sahay Path, Saidpur, Patna-800004
4	Venue of opening of Technical & Financial Bid	only on e-tendering website: <b>www.eproc.bihar.gov.in</b>
5	Date & time of opening of technical Bid	<b>03.06.2017 (04:30 PM)</b>
6	Date & time of opening of financial Bid	<b>08.06.2017 (03:30 PM)</b>



**Chief Engineer**  
**R.S.E.I.D.C. Ltd, Patna**

2/11  
22/11

SELECTION OF AGENCY FOR SUPPLYING OF FURNITURE'S FOR NEWLY CONSTRUCTED MODEL SCHOOLS IN BIHAR

**SCHEDULE OF PAYMENT**

- 25% payment of the cost of project within three days of allotment for mobilization of labour & resources against bank guarantee of the equivalent amount.
- 65% payment (Full & Final as approved by the competent authority) on ..... (The EMD which will be automatically turned into security deposit at the time of allotment of tender will be refunded along with the final payment).
- 10% payment will be withheld for production of satisfactory completion certificate for the supply of Furniture's issued from Education Department/BSEIDC.



*22/11/12*  
**Chief Engineer**  
**B.S.E.I.D.C. Ltd, Patna**

**ANNEXURE - 1****FORMAT FOR COVERING LETTER-CUM-ASSIGNMENT****UNDERTAKING**

(On the Letter Head of the Bidder)

To,

Managing Director,  
Bihar State Educational Infrastructure Development Corporation,  
ShikshaBhawan, Bihar RastrabhasaParishad,  
Acharya Shiv PujanSahay Path,  
Saidpur, Patna

Sub: - **Selection of Agency for Supplying of Furniture's and miscellaneous Items for newly constructed ModelSchools in different Blocks of Bihar.**

Sir,

We have read and understood the Request for Proposal (RFP) along with Draft. Agreement in respect of the captioned Assignment provided to us by Department of Education/BSEIDC.

We hereby agree and undertake as under:

Not with standing any qualifications or conditions, whether implied or otherwise, contained in our Proposal we hereby represent and confirm that our Proposal is unqualified and unconditional in all respects and we agree to the terms of the proposed Agreement, a draft of which also forms a part of the RFP provided to us. This Proposal is Valid till ----- (At least 6 Months from the Proposal Due Date). Please. find enclosed herein with the Proposal the Demand Draft bearing number ----- for **131.69 Lacs (if paid manually)** drawn in favour of the Managing Director, BSEIDC payable at Patna towards the Bid Security Amount dated this .....day of..... 2017

Name of the Bidder

Signature of Authorized Signatory

Name of the Authorized Signatory

Date:



Bihar State Educational Infrastructure Development Corporation (BSEIDC) Ltd. Page 23 of 30

**Chief Engineer****B.S.E.I.D.C. Ltd, Patna**

240.  
22/11

22/11/17

**ANNEXURE-2**  
**PRESCRIBED PROFORMA FOR TECHNICAL BID**

Sl. No.	Criteria	Documentary Evidence	Max. Marks
1.	The responding bidders/Company should have experience of at least one year in the field for an amount not less than Rs. 16.50 Crores in any of the last 03 financial year (2013-14, 2014-15, 2015-16).	WorkOrder/WorkCompletion Certificateclearlyindicating experience.	05
2.	The responding bidder/company must have experience of supplying of furniture not less than 50% of the total requirement as mentioned in the BOQ in any of the last 03 financial year (2013-14, 2014-15, 2015-16).	WorkOrder/WorkCompletion Certificateclearlyindicating experience.	05
3.	The bidder should have achieved a minimum Financial Turn Over of Rs. 33 Crores in past any three Financial Year (2013-14,2014-15,2015-16) in equivalent works.	CA Certificate/Income Tax Return	10
4.	The manufacturing company should have established service network in at least 75% of District in Bihar for more than 2 years to prove its capability to provide after sales service as and when required.	Address and contact number of Service network to be submitted/ uploaded on website.	10
5.	The Bidders have the following valid certification: (a) Business & institutional Furniture's manufactures association.(BIFMA) (b) ISO-14001:18001 (c) Manufactures engaged in manufacturing high quality "Green Furniture" duly Green Guard certified by some international agency.	Copies of such certificated should be attach/uploaded on website.	05
6	The Bidder must have executed at least 1 multi-location order of similar nature of work to prove its capacity and capability. Copy of such order must be attached with the Technical Bid.	WorkOrder/WorkCompleti on Certificateclearlyindicating experience.	10
7.	Presentation: Thetechnical qualifiedbidder Shallbe required to give a A-V/ Samplepresentation at Patna on the dateso intimated before the selectioncommittee.	Sample of each items to be supplied	25
			Total 70

After detailed evaluation of above details, as per marking system, BSEIDC/Committee shall shortlist the bidder(s) securing 49 or more marks. Such bidder(s) shall be called "Technically Eligible bidder(s)" and such technically eligible bidder(s) shall only be eligible for financial bid opening.

## ANNEXURE - 3

## FORMAT FOR FINANCIAL PROPOSAL

(Envelope - 3)

(On the letter head of the bidder)

Date: -

To,  
 Managing Director,  
 Bihar State Educational Infrastructure Development Corporation,  
 ShikshaBhawan, Bihar RastrabhasaParishad,  
 Acharya Shiv PujanSahay Path,  
 Saidpur, Patna

**Ref: Selection of Agency for Supplying of Furniture's and miscellaneous items for newly constructed Model Schools in different Blocks of Bihar.**

Sir,

We are pleased to quote the license fee as below. We have reviewed all the terms and conditions of the Request for Proposal and confirm that, we would abide by all the terms and conditions. We hereby declare that there shall be no deviations from the stated terms in the RFP. We further declare that, any State Government, Central Government or any other Government or Quasi Government Agency has not barred us from participating in any Bid.

(The bidders are required to submit a detailed breakup of the financial cost quoted herewith above as per the format prescribed ahead; in a manner that the cost implication to BSEIDC for any variation of items of event can be accessed from the break-up. Any financial proposal submitted without breakup as described above may be rejected out rightly.)



Chief Engineer  
 B.S.E.I.D.C. Ltd, Patna

22/11/12

24/11/12

## ANNEXURE – 4

LIST OF SIMILAR WORK EXECUTED PERTAINING TO  
SUPPLY OF FURNITURE AND MISCELLANEOUS ITEMS.

Sr.	Name of Client	Location	Description of work	Value of Contract/Work in Rs.	Duration (Start dt.-Completion dt.)

## NOTES:

- Each of the listed works shall be supported with the copy of work order & work completion certificate. **Work completion certificate shall mention the nature of work, value of work completed.**
- At least 5 Photographs of the work executed shall be attached.
- Non disclosures of any information in the schedule will result in disqualification of the firm.

☐ **LIST OF WORK IN HAND SHALL BE ATTACHED AS UNDER:**

Sr.	Name of Client	Location	Description of work	Value of Contract/Work in Rs.	Duration (Start Dt.-Completion dt.)

If the company or Firm is divided among partners, the experience of the individual or new firm set up by the partners shall be considered provided past experience is subject to legal consent of individuals, partners or new firm set up by the partners.



Signature of Bidder


BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION, SIKSHA BHAWAN, SAIDPUR, PATNA					
NAME OF WORK : SUPPLYING & INSTALLATION OF FURNITURE AND MISC. ITEMS AT MODEL SCHOOL IN ALL BLOCKS (BIHAR)					
RATE TO BE QUOTED IN DIGITS & WORDS IN EACH ITEM OF THE WORK MENTIONED BELOW					
NAME OF THE CONTRACTOR/ BIDDER					
ADDRESS , E- MAIL AND MOBILE NO. OF CONTRACTOR / BIDDER					
SL.N O	ITEM	MODEL & SCPEIFICATION	QTY	UNIT PRICE	TOTAL
1	3 SEATER DESK BENCH	3 Seater Class Room Desk cum Bench combines the elegance of wood with the strength of steel. Its ergonomically designed to minimize fatigue. This two seater model is best suited for schools and colleges. Dimension-1500 x 895 x 750(Appx.) Desk panel Seat, Back-The panels are made from 18 mm thk Pre Laminated Boards with PVC edge banding on all sides, Understructure-Made of 25.4 x 25.4 mm x1.2 mm thk powder coated ERW tubes at base which are welded to the desk and seat supports that are made of 1.0 mm thk powder coated MS 'C' sections. Stiffeners that are provided between the 2 vertical frames at base and back of seat are made from 25.4 x25.4 x1.2 mm thk powder coated ERW tubes. The tubes are closed with plastic caps. Additional horizontal supports of 1.5 mm thk powder coated MS 'C' sections are placed below the desk and seat to add to the rigidity of the structure. The storage shelf is made from 0.8 mm thk powder coated MS sheet which is affixed below the desktop. Hooks are provided on either sides of the vertical frame of the desk, for hanging bags/bottles. They are made from 6.0 mm dia MS rods. Level adjustors are provided to take care of unevenness in floor	130		
2	TEACHER/OFFICE CHAIR	Office Chair with Cantilever type frame made of dia 2.54cm x 14 BG thick M.S.ERW tube and coated without arm. Seat/Back made of chemically treated and seasoned wood, caned and furnished with melamine polish. BACK-SIZE-38.1 cm (W) X 42.4 cm (D).The understruture assembly is a cantilever type frame made of dia 2.54 cm (1") X 14 BG thick M.S.E.R.W.tube and powder coated.	30		
3	TEACHER TABLE	Teacher's table made of MS ERW round tube dia 25.4 x 1.2 mm thick with 25mm thick Pre Laminated top size 900 x 590 x 750 with one drawer unit made of 0.5 mm thick CRCA sheet mild steel, all steel components have powder coated paint fitted with lock.	20		
4	TABLE FOR OFFICE AND V.PRINCIPAL	Made of MS ERW round tube dia 25.4 x 1.2mm thick with 25mm thick Pre Laminated top size 1199 x 590 x 735 with one side three drawer unit made of 0.5mm thick CRCA sheet mild steel, All steel components have powder coated paint fitted with lock	2		

SELECTION OF AGENCY FOR SUPPLYING OF FURNITURE'S FOR NEWLY CONSTRUCTED MODEL SCHOOLS IN BIHAR

5	PRINCIPAL TABLE	Table of size 150.0 cmx 75.0cm x 75.0cm, Top made up of 18mm thk. Pre Laminated Particle Board (PLB) All work surface edges are duly sealed with 2mm thick PVC Edgebanding,Modesty Panel-18mm thk. Pre Laminated Particle Board (PLB) All work surface edges are duly sealed with 2mm thick PVC Edgebanding,Rectangular Frame-Fabricated component in 1.2mm thick CRCA (IS:513), Finish: Powder coat (Epoxy polyester),Leg-Fabricated component in 38mmx25mmx1.2mm thick MS ERW Tube (IS:7138), Finish: Powder coat (Epoxy polyester)	1		
6	PRINCIPAL CHAIR	Chair with seat and back are made up of 1.2 cm. thick hot-pressed plywood, upholstered with fabric upholstery covers and moulded Polyurethane foam. The back foam is designed with contoured lumbar support for extra comfort. The seat has extra thick foam on front edge to give comfort to popliteal area. Dimension BACK SIZE - 47.5 cm. (W) x 58.0cm. (H) & SEAT SIZE 47.0 cm. (W) x 48.0 cm. (D). POLYURETHANE FOAM: The Polyurethane foam is moulded with density = 45 +/-2 kg/m3 and Hardness = 20 +/- 2 at 25% compression. 3) ARMRESTS: The one-piece armrests are injection moulded from black Co-polymer Polypropylene. 4) CENTER TILT SYNCHRO MECHANISM . PNEUMATIC HEIGHT ADJUSTMENT -The pneumatic height adjustment has an adjustment stroke of 12.0 cm. TELESCOPIC BELLOW ASSEMBLY: The bellow is 3 piece telescopic type and injection moulded in black Polypropylene. PEDESTAL ASSEMBLY: The pedestal is injection moulded in black 30% glass-filled Nylon and fitted with 5 nos. twin wheel castors. The pedestal is 66.0cm pitch-center dia. (76.0 cm with castors.) TWIN WHEEL CASTORS: The twin wheel castors are injection moulded in Black Nylon	1		
7	STAFF ROOM TABLE + Phy Lab	Dimension- 1800 x 900 x 740 made of Worktop- 25 mm Thick PLB Tops with 2mm Thick PVC Edge Beading, Understructure C – Frames 1.6 mm thick M.S CFrame Supporting the Top., Legs- Dia. 38.1 x 1.6 mm thick M.S ERW tube	8		
8	LABORATORY TABLE (Chem+ Bio)	Laboratory Table of size 1600 x 910 mm with Main Storage Unit With cam Lock: 900mm D , 880 mm W With two Shutters & One Drawer, Add -On Storage Sink Unit With Cam Lock : 900 mm (W) x 355 mm (D), 3 Way Faucet Bench Mounted 3 way water fittings " Swing Gooseneck .	4		
9	OFFICE SIDE RACK	rack of size 2'6" x 36" x 18" with three shelves :made of slotted angle Prime quality CRC sheet conforming to IS 513D/10748/5986.The pitches of the slots at 19.05mm, Panels/Shelves : 6 Bend bending process of 905(L) x 448(D) of load capacity 80 Kgs. UDL Max. per shelf , All fasteners of electro perk arised as per IS : 3655 -1985 Painting: All Steel components of powder coated as per IS: 101/1964.	5		

## SELECTION OF AGENCY FOR SUPPLYING OF FURNITURE'S FOR NEWLY CONSTRUCTED MODEL SCHOOLS IN BIHAR

10	OFFICE FILING CABINET	4 Drawers Vertical Filing Cabinet :The dimension outer is 1320Hx470Wx620Dmm.Multi bend construction with press fit fastener free design. Roll formed side back side for drawers. 10 lever cam lock. Drawers with ball slides. Anti tilt and anti rebound mechanism. Anti Corrosion treated components and oven baked powder coating process. Cold rolled close annealed steel used for thickness 0.6 to 1.2mm range as per IS-1513 1994(reaffirmed in 1998) Grade 'D' or 'DD' quality. Chemical composition, tensile properties, bend test, surface, flatness, hardness as per IS-1513 1994	1		
11	STEEL ALMIRAH	Steel Almirah with Four Shelves.Almirah of size 1980 x 916 x 486 MM multi bend construction and inter locking design and full length over apping doors and sides. Three-way bolting mechanism. Spot welding & CO2 welding. Anticorrosion treated components, oven baked powder coating process. Material thickness 0.9mm.Top, Bottom,LH& RH sides and back material thickness= 0.9mm,Removable RH & LH main door with stiffeners material thickness= 0.9mm, 4 adjustable shelves of thickness= 0.8mm.	3		
12	LIBRARY TABLE	Dimension- 1800 x 900 x 740 made of Worktop- 25 mm Thick PLB Tops with 2mm Thick PVC Edge Beading, Understructure C – Frames 1.6 mm thick M.S CFrame Supporting the Top., Legs- Dia. 38.1 x 1.6 mm thick M.S ERW tube	5		
13	CHAIR FOR LIBRARY	Office Chair with Cantilever type frame made of dia 2.54cm x 14 BG thick M.S.ERW tube and coated without arm. Seat/Back made of chemically treated and seasoned wood, caned and furnished with melamine polish. BACK SIZE-38.1 cm (W) X 42.4 cm (D).The understruture assembly is a cantilever type frame made of dia 2.54 cm (1") X 14 BG thick M.S.E.R.W.tube and powder coated.	25		
14	LIBRARY STEEL GLASS ALMIRAH	Sliding Door Unit,, Dimension- 900 mm (W) x 450 mm (D) (1830 mm H), Construction & Material -Rigid Knock down construction, Prime Quality CRCA Steel – 0.8 mm Thick. Sliding Door Arrangement -Sliding Door with top hanging arrangement to prevent derailment. Each door provided with 2 Plastic roller having steel ball bearing for smooth movement of door & less noise. VSDU 8 have Glass door for visibility of the content. Locking & handle - Snap on type aesthetically appealing die cast 5 Lever Cam lock for safe locking, Plastic flush & recessed handle Shelving - Height wise Adjustable Shelf Mounting, Uniformly Distributed Load Capacity per each full shelf is 80Kg maximum & for half shelf it is 40 Kg with Epoxy Polyester Powder coated to the thickness of 50 microns (+/-10)	5		



Chief Engineer  
B.S.E.I.D.C. Ltd, Patna

240  
22/11

SELECTION OF AGENCY FOR SUPPLYING OF FURNITURE'S FOR NEWLY CONSTRUCTED MODEL SCHOOLS IN BIHAR

15	LABORATORY STEEL GLASS ALMIRAH	Sliding Door Unit, Dimension- 900 mm (W) x 450 mm (D) (1830 mm H), Construction & Material -Rigid Knock down construction, Prime Quality CRCA Steel – 0.8 mm Thick. Sliding Door Arrangement -Sliding Door with top hanging arrangement to prevent derailment. Each door provided with 2 Plastic roller having steel ball bearing for smooth movement of door & less noise. Glass door for visibility of the content. Locking & handle - Snap on type aesthetically appealing die cast 5 Lever Cam lock for safe locking, Plastic flush & recessed handle Shelving - Height wise Adjustable Shelf Mounting, Uniformly Distributed Load Capacity per each full shelf is 80Kg maximum & for half shelf it is 40 Kg with Epoxy Polyester Powder coated to the thickness of 50 microns (+/-10)	3		
16	Soft Board/Notice Board	Soft Board/Notice Board of size 1200 x 900 mm	2		
17	TABLE FOR ART AND CRAFT	Dimension- 1800 x 900 x 740 made of Worktop- 25 mm Thick PLB Tops with 2mm Thick PVC Edge Beading, Understructure C – Frames 1.6 mm thick M.S CFrame Supporting the Top., Legs- Dia. 38.1 x 1.6 mm thick M.S ERW tube	5		
18	STOOLS ( LAB, COMMON ROOM AND ART/ CRAFT ROOM)	Stool with seat assembly. Circular type 30.0 +/- 0.5 cm and make up of 0.1 +/-0.012cm thk CR steel. It is welded to understructure and blackpowder coated. (DFT 40- 60 microns). Understruture is made up of MS Tube welded to MS fabricated circular seat assembly and blackpowder coated. (DFT 40- 60 microns).	120		
19	TABLE TENNIS TABLES WITH RACKETS	table tennis table of international standard regulation top size: 2740 x 1525 x 760mm, top thickness 25mm laminated high quality, frame size 25mm x 75mm, wheel size 125mm , 4 wheels with lock, 4 wheels without lock, child safety lock system, foldable and movable anywhere outdoor or indoor, complete, powder coated structure, with net and post, with 4 balls and 2 wooden rackets with square straight handle.	2		
20	LOCK	7 lever square pad Lock with 4 keys	20		
			Total Amount (Rs.) in Digit		
NOTE : All the Required Columns of the Financial Bid shall be Duly filled in. Rate to be filled both in the Digit & Word.			Total Amount (Rs.) in Word		



Chief Engineer  
B.S.E.I.D.C. Ltd, Patna  
5/22/11/12

**BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION,  
SIKSHA BHAWAN, SAIDPUR, PATNA**

**AGREEMENT FOR MODEL SCHOOL**

**NAME OF WORK : Supplying & Installation of Furniture and Miscellaneous Items For Newly  
Constructed Model Schools in Bihar.**

**RATE TO BE QUOTED IN DIGITS & WORDS IN EACH ITEM OF THE WORK  
MENTIONED BELOW**

NAME OF THE BIDDER / AGENCY				Godrej & Boyce Mfg. Co. Ltd.	
ADDRESS , E- MAIL AND MOBILE NO. OF BIDDER / AGENCY				6001-6004, 6th floor, Grand Plaza, frazer rd, Patna-800001	
S.NO	MODEL & SCPEFICATION	Unit	QTY	RATE IN (Digit)	RATE IN (Words)
1	3 Seater Class Room Desk cum Bench combines the elegance of wood with the strength of steel. Its ergonomically designed to minimize fatigue. This two seater model is best suited for schools and colleges. Dimension-1500 x 895 x 750(Appx.) Desk panel Seat, Back-The panels are made from 18 mm thk Pre Laminated Boards with PVC edge banding on all sides, Understructure-Made of 25.4 x 25.4 mm x1.2 mm thk powder coated ERW tubes at base which are welded to the desk and seat supports that are made of 1.0 mm thk powder coated MS 'C' sections. Stiffeners that are provided between the 2 vertical frames at base and back of seat are made from 25.4 x25.4 x1.2 mm thk powder coated ERW tubes. The tubes are closed with plastic caps. Additional horizontal supports of 1.5 mm thk powder coated MS 'C' sections are placed below the desk and seat to add to the rigidity of the structure. The storage shelf is made from 0.8 mm thk powder coated MS sheet which is affixed below the desktop. Hooks are provided on either sides of the vertical frame of the desk, for hanging bags/bottles. They are made from 6.0 mm dia MS rods. Level adjustors are provided to take care of unevenness in floor	Each	26000	13481	Rs. Thirteen thousand four hundred eighty one only.



**Chief Engineer  
B.S.E.I.D.C. Ltd, Patna**

240  
22/11

22/11/12



2	Office Chair with Cantilever type frame made of dia 2.54cm x 14 BG thick M.S.ERW tube and coated without arm. Seat/Back made of chemically treated and seasoned wood, caned and furnished with melamine polish. BACK SIZE-38.1 cm (W) X 42.4 cm (D).The understruture assembly is a cantilever type frame made of dia 2.54 cm (1") X 14 BG thick M.S.E.R.W.tube and powder coated.	Each	6000	3424	Rs. Three thousand four hundred twenty four only.
3	Teacher's table made of MS ERW round tube dia 25.4 x 1.2 mm thick with 25mm thick Pre Laminated top size 900 x 590 x 750 with one drawer unit made of 0.5 mm thick CRCA sheet mild steel, all steel components have powder coated paint fitted with lock.	Each	4000	8415	Rs. Eight thousand four hundred fifteen only.
4	Made of MS ERW round tube dia 25.4 x 1.2mm thick with 25mm thick Pre Laminated top size 1199 x 590 x 735 with one side three drawer unit made of 0.5mm thick CRCA sheet mild steel, All steel components have powder coated paint fitted with lock	Each	400	12555	Rs. Twelve thousand five hundred fifty five only.
5	Table of size 150.0 cmx 75.0cm x 75.0cm, Top made up of 18mm thk. Pre Laminated Particle Board (PLB) All work surface edges are duly sealed with 2mm thick PVC Edgebanding,Modesty Panel-18mm thk. Pre Laminated Particle Board (PLB) All work surface edges are duly sealed with 2mm thick PVC Edgebanding,Rectangular Frame-Fabricated component in 1.2mm thick CRCA (IS:513), Finish: Powder coat (Epoxy polyester),Leg-Fabricated component in 38mmx25mmx1.2mm thick MS ERW Tube (IS:7138), Finish: Powder coat (Epoxy polyester)	Each	200	20929	Rs. Twenty thousand nine hundred twenty nine only.



*In for wood*

*22/11/12*  
**Chief Engineer**  
**B.S.E.I.D.C. Ltd. Patna**  
*22/11/12*  
*22/11/12*



6	Chair with seat and back are made up of 1.2 cm. thick hot-pressed plywood, upholstered with fabric upholstery covers and moulded Polyurethane foam. The back foam is designed with contoured lumbar support for extra comfort. The seat has extra thick foam on front edge to give comfort to popliteal area. Dimension BACK SIZE - 47.5 cm. (W) x 58.0cm. (H) & SEAT SIZE 47.0 cm. (W) x 48.0 cm. (D). POLYURETHANE FOAM: The Polyurethane foam is moulded with density = 45 +/- 2 kg/m <sup>3</sup> and Hardness = 20 +/- 2 at 25% compression. 3) ARMRESTS: The one-piece armrests are injection moulded from black Co-polymer Polypropylene. 4) CENTER TILT SYNCHRO MECHANISM . PNEUMATIC HEIGHT ADJUSTMENT -The pneumatic height adjustment has an adjustment stroke of 12.0 cm. TELESCOPIC BELLOW ASSEMBLY: The bellow is 3 piece telescopic type and injection moulded in black Polypropylene. PEDESTAL ASSEMBLY: The pedestal is injection moulded in black 30% glass-filled Nylon and fitted with 5 nos. twin wheel castors. The pedestal is 66.0cm pitch-center dia. (76.0 cm with castors.) TWIN WHEEL CASTORS: The twin wheel castors are injection moulded in Black Nylon	Each	200	8867	Rs. Eight thousand eight hundred sixty seven only.
7	Dimension- 1800 x 900 x 740 made of Worktop- 25 mm Thick PLB Tops with 2mm Thick PVC Edge Beading, Understructure C - Frames 1.6 mm thick M.S CFrame Supporting the Top., Legs- Dia. 38.1 x 1.6 mm thick M.S ERW tube	Each	1600	12896	Rs. Twelve thousand eight hundred ninety six only.
8	Laboratory Table of size 1600 x 910 mm with Main Storage Unit With cam Lock: 900mm D , 880 mm W With two Shutters & One Drawer, Add -On Storage Sink Unit With Cam Lock : 900 mm (W) x 355 mm (D), 3 Way Faucet Bench Mounted 3 way water fittings " Swing Gooseneck .	Each	800	87853	Rs. Eighty seven thousand eight hundred fifty three only.



Chief Engineer  
R.S.E.I.D.C. Ltd, Patna

2/10  
22/11

22/11/12



9	rack of size 2'6" x 36" x 18" with three shelves :made of slotted angle Prime quality CRC sheet conforming to IS 513D/10748/5986.The pitches of the slots at 19.05mm, Panels/Shelves : 6 Bend bending process of 905(L) x 448(D) of load capacity 80 Kgs. UDL Max. per shelf , All fasteners of electro perk arised as per IS : 3655 -1985 Painting: All Steel components of powder coated as per IS: 101/1964.	Each	1000	3529	Rs. Three thousand five hundred twenty nine only.
10	4 Drawers Vertical Filing Cabinet :The dimension outer is 1320Hx470Wx620Dmm.Multi bend construction with press fit fastener free design. Roll formed side back side for drawers. 10 lever cam lock. Drawers with ball slides. Anti tilt and anti rebound mechanism. Anti Corrosion treated components and oven baked powder coating process. Cold rolled close annealed steel used for thickness 0.6 to 1.2mm range as per IS-1513 1994(reaffirmed in 1998) Grade 'D' or 'DD' quality. Chemical composition, tensile properties, bend test, surface, flatness, hardness as per IS-1513 1994	Each	200	20581	Rs. Twenty thousand five hundred eightyone only.
11	Steel Almirah with Four Shelves.Almirah of size 1980 x 916 x 486 MM multi bend construction and inter locking design and full length over apping doors and sides. Three-way bolting mechanism. Spot welding & CO2 welding. Anticorrosion treated components, oven baked powder coating process. Material thickness 0.9mm.Top, Bottom,LH& RH sides and back material thickness= 0.9mm,Removable RH & LH main door with stiffeners material thickness= 0.9mm, 4 adjustable shelves of thickness= 0.8mm.	Each	600	22127	Rs. Twenty two thousand one hundred twenty seven only.



12/11/12

Chief Engineer  
B.S.E.I.D.C. Ltd, Patna

24/11/12  
22/11

22/11/12

10	Each 200	20541	Rs. 1000/-	Five hundred and four only.	<p>10. The above mentioned work was executed by the contractor in accordance with the specifications and drawings of the work. The work was completed on 15.12.2011 and the same was found satisfactory by the Engineer-in-charge.</p> <p>11. The above mentioned work was executed by the contractor in accordance with the specifications and drawings of the work. The work was completed on 15.12.2011 and the same was found satisfactory by the Engineer-in-charge.</p>
11	Each 200	20542	Rs. 1000/-	Five hundred and four only.	<p>11. The above mentioned work was executed by the contractor in accordance with the specifications and drawings of the work. The work was completed on 15.12.2011 and the same was found satisfactory by the Engineer-in-charge.</p> <p>12. The above mentioned work was executed by the contractor in accordance with the specifications and drawings of the work. The work was completed on 15.12.2011 and the same was found satisfactory by the Engineer-in-charge.</p>
12	Each 200	20543	Rs. 1000/-	Five hundred and four only.	<p>12. The above mentioned work was executed by the contractor in accordance with the specifications and drawings of the work. The work was completed on 15.12.2011 and the same was found satisfactory by the Engineer-in-charge.</p> <p>13. The above mentioned work was executed by the contractor in accordance with the specifications and drawings of the work. The work was completed on 15.12.2011 and the same was found satisfactory by the Engineer-in-charge.</p>



Chief Engineer  
R.S.E.C. Ltd. Patna

20/12/11  
20/12/11

12	Dimension- 1800 x 900 x 740 made of Worktop- 25 mm Thick PLB Tops with 2mm Thick PVC Edge Beading, Understructure C – Frames 1.6 mm thick M.S CFrame Supporting the Top., Legs- Dia. 38.1 x 1.6 mm thick M.S ERW tube	Each	1000	12896	Rs. Twelve thousand eight hundred ninety six only.
13	Office Chair with Cantilever type frame made of dia 2.54cm x 14 BG thick M.S.ERW tube and coated without arm. Seat/Back made of chemically treated and seasoned wood, caned and furnished with melamine polish. BACK SIZE-38.1 cm (W) X 42.4 cm (D).The understruture assembly is a cantilever type frame made of dia 2.54 cm (1") X 14 BG thick M.S.E.R.W.tube and powder coated.	Each	5000	3424	Rs. Three thousand four hundred twenty four only.
14	Sliding Door Unit,, Dimension- 900 mm (W) x 450 mm (D) (1830 mm H), Construction & Material -Rigid Knock down construction, Prime Quality CRCA Steel – 0.8 mm Thick. Sliding Door Arrangement -Sliding Door with top hanging arrangement to prevent derailment. Each door provided with 2 Plastic roller having steel ball bearing for smooth movement of door & less noise. VSDU 8 have Glass door for visibility of the content. Locking & handle - Snap on type aesthetically appealing die cast 5 Lever Cam lock for safe locking, Plastic flush & recessed handle Shelving - Height wise Adjustable Shelf Mounting, Uniformly Distributed Load Capacity per each full shelf is 80Kg maximum & for half shelf it is 40 Kg with Epoxy Polyester Powder coated to the thickness of 50 microns (+/-10)	Each	1000	25964	Rs. Twenty five thousand nine hundred sixty four only.



Chief Engineer  
B.S.E.I.D.C. Ltd. Patna  
22/11  
22/11/12

11.5.5

15	Sliding Door Unit, Dimension- 900 mm (W) x 450 mm (D) (1830 mm H), Construction & Material -Rigid Knock down construction, Prime Quality CRCA Steel – 0.8 mm Thick. Sliding Door Arrangement -Sliding Door with top hanging arrangement to prevent derailment. Each door provided with 2 Plastic roller having steel ball bearing for smooth movement of door & less noise. Glass door for visibility of the content. Locking & handle - Snap on type aesthetically appealing die cast 5 Lever Cam lock for safe locking, Plastic flush & recessed handle Shelving - Height wise Adjustable Shelf Mounting, Uniformly Distributed Load Capacity per each full shelf is 80Kg maximum & for half shelf it is 40 Kg with Epoxy Polyester Powder coated to the thickness of 50 microns (+/-10)	Each	600	25964	Rs. Twenty five thousand nine hundred sixty four only.
16	Soft Board/Notice Board of size 1200 x 900 mm	Each	400	4608	Rs. Four thousand six hundred eight only.
17	Dimension- 1800 x 900 x 740 made of Worktop- 25 mm Thick PLB Tops with 2mm Thick PVC Edge Beading, Understructure C – Frames 1.6 mm thick M.S CFrame Supporting the Top., Legs- Dia. 38.1 x 1.6 mm thick M.S ERW tube	Each	1000	12896	Rs. Twelve thousand eight hundred ninety six only.



Chief Engineer  
B.S.E.I.D.C. Ltd, Patna

248  
22/11

22/11/12



18	Stool with seat assembly. Circular type 30.0 +/- 0.5 cm and make up of 0.1 +/- 0.012cm thk CR steel. It is welded to understructure and blackpowder coated. (DFT 40- 60 microns). Understruture is made up of MS Tube welded to MS fabricated circular seat assembly and blackpowder coated. (DFT 40- 60 microns).	Each	24000	1496	Rs. One thousand four hundred ninety six only.
19	table tennis table of international standard regulation top size: 2740 x 1525 x 760mm, top thickness 25mm laminated high quality, frame size 25mm x 75mm, wheel size 125mm , 4 wheels with lock, 4 wheels without lock, child safety lock system, foldable and movable anywhere outdoor or indoor, complete, powder coated structure, with net and post, with 4 balls and 2 wooden rackets with square straight handle.	Each	400	46667	Rs. Forty six thousand six hundred sixty seven only.
20	7 lever square pad Lock with 4 keys	Each	4000	529	Rs. Five hundred twenty nine only.

Tender approved on Item Rate Basis in favour of Godrej & Boyce Mfg. Co. Ltd. for Rs. 65,83,10,449=00 (Rupees Sixty Five Crore Eighty Three Lacs Ten Thousand Four Hundred Nine Only) after Negotiated Rebate of 1.82% (One Decimal Eight Two Percent) of Quoted Rate.



J m/for

Chief Engineer  
B.S.E.I.D.C. Ltd. Patna  
22/11/12  
22/11


These figures are based on the data provided in the report and are subject to change as more information becomes available. The figures are presented in the table below for your reference.



Chief Engineer  
Patna District Milk Producers' Cooperative Societies Union Ltd.

## आदेश

पटना, दिनांक ०५/१०/२०१७

मानव संसाधन विकास विभाग, भारत सरकार के द्वारा केन्द्र प्रायोजित योजनान्तर्गत राज्य के विभिन्न प्रखंडों में 353 मॉडल स्कूलों के स्थापना हेतु स्वीकृति दी गयी है। केन्द्र सरकार द्वारा इस योजना का कार्यान्वयन बंद करते हुए इसके संचालन का दायित्व राज्य सरकार को सौंपा गया है। बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लिमिटेड द्वारा 216 मॉडल स्कूलों का भवन निर्माण पूर्ण कर दिया गया है, जिनमें से नवनिर्मित 200 मॉडल स्कूलों का संचालन किया जाना है।

2. भारत सरकार द्वारा वित्तीय वर्ष 2009-10 एवं 2010-11 में स्वीकृत 353 मॉडल स्कूलों के विरुद्ध बिहार राज्य शैक्षणिक आधारभूत संरचना निगम लि० द्वारा 216 मॉडल स्कूलों का भवन निर्मित किया गया है, जिनमें से बिहार राज्य शैक्षणिक आधारभूत संरचना निगम लि० द्वारा 200 मॉडल स्कूलों (छाया प्रति संलग्न) के संचालन में फर्नीचर/उपस्कर क्रय हेतु 6584.00 लाख राशि उपलब्ध कराने हेतु याचना की गयी है।
3. इस योजना अंतर्गत नवनिर्मित 200 मॉडल स्कूलों का संचालन वर्तमान वित्तीय वर्ष में किया जाना है। मॉडल स्कूलों को संचालित करने के क्रम में फर्नीचर/उपस्कर, यथा-टेबुल, कुर्सी, बेंच, आलमीरा की उपलब्धता सुनिश्चित करना आवश्यक है, जिसकी गुणवत्ता उच्च होनी चाहिए। प्रत्येक मॉडल स्कूल में फर्नीचर/उपस्कर आदि हेतु बिहार माध्यमिक शिक्षा परिषद द्वारा प्रति स्कूल प्रावकलित राशि ₹ 32.92 लाख रुपये के दर से कुल 200 मॉडल स्कूलों हेतु 6584.00 लाख रुपया टेबुल, कुर्सी, बेंच, आलमीरा इत्यादि के क्रय हेतु उपलब्ध कराया जायेगा।
4. राष्ट्रीय माध्यमिक शिक्षा अभियान योजनान्तर्गत प्रदत्त अतिरिक्त राज्यांश की राशि से नवनिर्मित 200 मॉडल स्कूलों को प्रारंभ एवं संचालित करने हेतु अनावर्ती मद में फर्नीचर/उपस्कर आदि के लिए ₹ 6584.00 लाख (षेसठ करोड़ चौरासी लाख) रुपये का वर्तमान वित्तीय वर्ष में व्यय की स्वीकृति प्राप्त है। बिहार माध्यमिक शिक्षा परिषद में संचित अतिरिक्त राज्यांश की राशि ₹ 13242.62 लाख में से ₹ 6584.00 लाख (षेसठ करोड़ चौरासी लाख) रुपया चिह्नित कार्यकारी एजेन्सी को 200 मॉडल स्कूलों को आवश्यक फर्नीचर/उपस्कर आदि के क्रय हेतु उपलब्ध करायी जायेगी।
5. भारत सरकार द्वारा कार्यान्वित मॉडल स्कूलों के संचालन के लिए विभिन्न वित्तीय वर्षों में केन्द्रांश राशि एवं राज्यांश की राशि स्वीकृत की गयी थी। केन्द्रांश की राशि प्राप्त होने की प्रत्याशा में राज्यांश की राशि निकासी की गयी थी। भारत सरकार से प्राप्त केन्द्रांश की राशि एवं समानुपातिक राज्यांश की राशि व्यय के उपरान्त लगभग ₹ 13242.62 लाख रुपया राज्यांश की राशि में संचित है, १३/११/१२

उपस्थित लगभग ₹ 13242.62

Boyce Mfg. Co. Ltd.

E:\SANKRITAYDESI\2016-17\Model School Sanchalan 2017-18.docx

Chief Engineer  
B.S.E.I.D.C. Ltd, Patna

$$\begin{array}{r} 24 \\ 22 \overline{) 110} \end{array}$$

Skhoye  
22/11/17



जिसकी स्वीकृति वित्तीय वर्ष 2012-13 में स्वीकृत्यादेश संख्या-43 दिनांक 05.10.2012 एवं शुद्धि पत्र-13 दिनांक 09.01.2013 द्वारा प्राप्त है।

6. राज्य परियोजना निदेशक, बिहार माध्यमिक शिक्षा परिषद् द्वारा राज्यांश मद अवशेष ₹ 13242.62 लाख से ₹ 6584.00 लाख रु० मॉडल स्कूलों फर्नीचर/उपस्कर क्रय हेतु चिह्नित कार्यकारी एजेंसी को उपलब्ध कराना सुनिश्चित करेंगे।
7. व्यय की गयी राशि का उपयोगिता प्रमाण पत्र विहित प्रपत्र में तैयार कर उक्त कार्यकारी एजेंसी द्वारा विभाग के माध्यम से महालेखाकार (लेखा एवं ह०) बिहार पटना को निर्धारित अवधि में उपलब्ध करावेंगे।
8. राशि का विचलन किसी अन्य मद में नहीं किया जायेगा।
9. योजना का अनुश्रवण राज्य स्तर पर निदेशक माध्यमिक शिक्षा, जिला स्तर पर जिलाधिकारी एवं जिला शिक्षा पदाधिकारी तथा विद्यालय स्तर पर प्रधानाध्यापक द्वारा की जायेगी।
10. उक्त प्रस्ताव पर मंत्रिपरिषद् एवं आंतरिक वित्तीय सलाहकार की सहमति प्राप्त है।  
अनुलग्नक:-200 मॉडल स्कूलों की सूची।

(अरशद फिरोज)

सरकार के उप सचिव।

पटना, दिनांक 04.10.2017

ज्ञांपाक: 11/योजना-19-03/2017 2267

प्रतिलिपि : प्रधान महालेखाकार (लेखा परीक्षा), बिहार, पटना एवं महालेखाकार, (लेखा एवं हकदारी), बिहार, पटना को सूचनार्थ एवं आवश्यक कार्यार्थ प्रेषित।

सरकार के उप सचिव।

पटना, दिनांक 04.10.2017

ज्ञांपाक: 11/योजना-19-03/2017 2267

प्रतिलिपि : राज्य परियोजना निदेशक, बिहार माध्यमिक शिक्षा परिषद्/लेखा पदाधिकारी, बिहार माध्यमिक शिक्षा परिषद् को सूचनार्थ एवं आवश्यक कार्यार्थ प्रेषित।

सरकार के उप सचिव।

पटना, दिनांक 04.10.2017

ज्ञांपाक: 11/योजना-19-03/2017 2267

प्रतिलिपि : प्रबंध निदेशक, बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लि०, सैदपुर, पटना/निदेशक (माध्यमिक शिक्षा), शिक्षा विभाग, बिहार, पटना/वित्त विभाग (योजना एवं बजट)/योजना एवं विकास विभाग/अवर सचिव-सह निकासी एवं व्ययन पदाधिकारी (माध्यमिक शिक्षा)/बजट शाखा/लेखा शाखा, शिक्षा विभाग, बिहार, पटना को सूचनार्थ एवं आवश्यक कार्यार्थ प्रेषित।

सरकार के उप सचिव।

Chief Engineer

B.S.E.I.D.C. Ltd, Patna



1 m/Jan

24/10/17  
22/11

THE SECRETARY OF THE ARMY

WASHINGTON, D. C.

1914

TO THE SECRETARY OF THE ARMY

FROM THE SECRETARY OF THE ARMY

1914

TO THE SECRETARY OF THE ARMY

FROM THE SECRETARY OF THE ARMY

1914

TO THE SECRETARY OF THE ARMY

FROM THE SECRETARY OF THE ARMY

1914

TO THE SECRETARY OF THE ARMY

FROM THE SECRETARY OF THE ARMY

1914

TO THE SECRETARY OF THE ARMY

FROM THE SECRETARY OF THE ARMY

1914

TO THE SECRETARY OF THE ARMY

FROM THE SECRETARY OF THE ARMY

1914

Chief Engineer  
S.E.A.D.C. Ltd. Paris



# BSEIDC Ltd., Patna

List of Model School

## ANNEXURE - 'A'

Sl. No.	Group No.	Division	Sanctio ned Year	District	Block	Name Of School	Work Start / LOA	Duration (In Months)	Status
1	MS-107-3	Patna West	2010-11	बक्सर	डुमरौव	(+2) Raj H/S, Dumraon	24.07.2013	15 Months	Completed
2	MS-2-3	Koshi	2009-10	मधेपुरा	आलमनगर	A.K.M. H/S Shah Alam Nagar	14.12.2012	15 Months	Completed
3	MS-104-2	Patna East	2010-11	पटना	फतुहौ	A.N.S. H/S, Usfa	24.07.2013	15 Months	Completed
4	MS-171-2	Purnea	2010-11	कटिहार	कुर्सेला	A.P. H/S Ayodhyaganj	24.10.2013	15 Months	Completed
5	MS-31-2	Tirhut West	2009-10	पूर्वी चंपारण	चकिया	B.A.A.P. H/S. Barachakia	29.12.2012	15 Months	Completed
6	MS-165-1	Koshi	2010-11	सुपौल	सरायगढ भपटियाही	B.G H/S, Bhaptiyahi	06.03.2014	15 Months	Completed
7	MS-148-3	Patna West	2010-11	रोहतास	नासरीगंज	Basant H.S. Itimiha Karma	28.05.2014	15 Months	Completed
8	MS-102-2	Patna East	2010-11	पटना	दुलिन बाजार	Basidhar H/S, Bharatpur	24.07.2013	15 Months	Completed
9	MS-176-3	Munger	2010-11	खगडिया	चौधम	Brahma H/S, Pipra	24.10.2013	15 Months	Completed
10	MS-193-1	Saran	2010-11	सिवान	हसनपुरा	C.B. H/S, Usari Dhanauti	03.07.2013	15 Months	Completed
11	MS-101-3	Patna East	2010-11	पटना	बिक्रम	D.D.S. H/S, Morlawa	24.07.2013	15 Months	Completed
12	MS-170-1	Purnea	2010-11	कटिहार	समेती	D.G. H/S, Krishna Ngr	24.10.2013	15 Months	Completed
13	MS-176-1	Munger	2010-11	खगडिया	बेतदौर	Gandhi H/S, Beldaur	24.10.2013	15 Months	Completed
14	MS-2-2	Munger	2009-10	बेगूसराय	बेगूसराय	Govt. Basic School, Ulao	18.10.2012	15 Months	Completed
15	MS-12-2	Munger	2009-10	खगडिया	गोगरी	Govt. Basic School, Basua	18.10.2012	15 Months	Completed
16	MS-12-2	Munger	2009-10	खगडिया	खगडिया	Govt. Basic School, Durgapur	18.10.2012	15 Months	Completed



Chief Engineer

B.S.E.I.D.C. Patna

22/11/12

22/11/12

ВВЕДЕНИЕ  
Содержание

1. Введение	1	1.1. Общие сведения	1
2. Описание	2	2.1. Общие сведения	2
3. Технические характеристики	3	3.1. Общие сведения	3
4. Требования к эксплуатации	4	4.1. Общие сведения	4
5. Требования к безопасности	5	5.1. Общие сведения	5
6. Требования к обслуживанию	6	6.1. Общие сведения	6
7. Требования к транспортировке	7	7.1. Общие сведения	7
8. Требования к хранению	8	8.1. Общие сведения	8
9. Требования к утилизации	9	9.1. Общие сведения	9
10. Заключение	10	10.1. Общие сведения	10

ВВЕДЕНИЕ  
Содержание



No.	Group No.	Division	ned Year	District	Block	Name Of School	Start / LOA	Duration (in Months)	St
17	MS-4-3	Saran	2009-10	सारण	दरियापुर	Govt. Basic School Bhagwanpur	09.04.2013	15 Months	Completed
18	MS-7-1	Bhagalpur	2009-10	भागलपुर	सन्हीला	Govt. Basic School Bhuriya	29.12.2012	15 Months	Completed
19	MS-34-2	Tirhut West	2009-10	शिवहर	शिवहर	Govt. Basic School Bishahi	18.18.2012	15 Months	Completed
20	MS-30-3	Tirhut East	2009-10	वैशाली	हाजीपुर	Govt. Basic School Jagdishpur	24.10.2013	15 Months	Completed
21	MS-5-2	Saran	2009-10	सिवान	आन्दर	Govt. Basic School Jayjor	18.10.2012	15 Months	Completed
22	MS-8-1	Bhagalpur	2009-10	बांका	कटोरिया	Govt. Basic School Karjhausa	09.10.2012	15 Months	Completed
23	MS-9-2	Darbhanga	2009-10	दरभंगा	बहेरी	Govt. Basic School Machchi	18.10.2012	15 Months	Completed
24	MS-31-1	Tirhut West	2009-10	पूर्वी चंपारण	कल्यानपुर	Govt. Basic School Madhopur	29.12.2012	15 Months	Completed
25	MS-32-3	Tirhut West	2009-10	पश्चिम चम्पारण	मझौलिया	Govt. Basic School Mahna	05.01.2013	15 Months	Completed
26	MS-7-3	Bhagalpur	2009-10	भागलपुर	पिरपैती	Govt. Basic School Panchrukhi	29.12.2012	15 Months	Completed
27	MS-32-1	Tirhut West	2009-10	पश्चिम चम्पारण	बगहा-1	Govt. Basic School Patilar	05.01.2013	15 Months	Completed
28	MS-21-1	Munger	2009-10	शेखपुरा	बरबीचा	Govt. Basic School Sarba	09.10.2012	15 Months	Completed
29	MS-5-3	Saran	2009-10	सिवान	रघुनाथपुर	Govt. Basic School Sarhara	18.10.2012	15 Months	Completed
30	MS-10-1	Darbhanga	2009-10	मधुबनी	बेनीपट्टी	Govt. Basic School Shahpur	18.10.2012	15 Months	Completed
31	MS-7-2	Bhagalpur	2009-10	भागलपुर	कहतगांव	Govt. Basic School Shobhnathpur	29.12.2012	15 Months	Completed
32	MS-1-2	Koshi	2009-10	सुहरसा	सोनबरसा	Govt. Basic School Surath	09.04.2013	15 Months	Completed
33	MS-9-1	Darbhanga	2009-10	दरभंगा	बहादुरपुर	Govt. Basic School Ughara	18.10.2012	15 Months	Completed
34	MS-138-2	Patna East	2010-11	भोजपुर	अगिआव	Govt. Basic School, Agiaon	30.05.2013	15 Months	Completed
35	MS-134-2	Munger	2010-11	बेगूसराय	तेघड़ा	Govt. Basic School, Bajatpur	27.6.2013	15 Months	Completed
							27.6.2013	15 Months	Completed



Chief Engineer

B.S.E.I.D.C. Ltd, Patna

26/11

22 ETC 170' basins  
Crist E. 170' basins

38



Sl. No.	Group No.	Division	Sanctio ned Year	District	Block	Name Of School	Work Start / LOA	Duration (In Months)	Status
36	MS-131-2	Tirhut West	2010-11	पूर्वी चंपारण	पहाडपुर	Govt. Basic School, Baluahar Siddhi	30.05.2013	15 Months	Completed
37	MS-13-1	Patna East	2009-10	नालंदा	अस्थावा	Govt. Basic School, Balwapur	14.12.2012	15 Months	Completed
38	MS-177-1	Magadh	2010-11	नवादा	कौवाकोल	Govt. Basic School, Baraun Baitour	03.07.2013	15 Months	Completed
39	MS-169-1	Purnea	2010-11	पूर्णिया	भवानीपुर	Govt. Basic School, Barhari	30.07.2014	15 Months	Completed
40	MS-174-1	Munger	2010-11	जमुई	बरहट	Govt. Basic School, Barhat	03.07.2013	15 Months	Completed
41	MS-163-3	Koshi	2010-11	सुपौल	पिपरा	Govt. Basic School, Basaha	01.11.2013	15 Months	Completed
42	MS-209-2	Munger	2010-11	लखीसराय	बड़हिया	Govt. Basic School, Bispur	19.06.2014	15 Months	Completed
43	MS-133-1	Bhagalpur	2010-11	बांका	रजौन	Govt. Basic School, Chilkawar	19.06.2014	15 Months	Completed
44	MS-200-2	Darbhanga	2010-11	दरभंगा	जाले	Govt. Basic School, Daughara	03.07.2013	15 Months	Completed
45	MS-19-2	Munger	2009-10	जमुई	खैरा	Govt. Basic School, Dawilgadh	09.10.2012	15 Months	Completed
46	MS-196-3	Darbhanga	2010-11	समस्तीपुर	रोसरा	Govt. Basic School, Dharpur	03.07.2013	15 Months	Completed
47	MS-184-1	Magadh	2010-11	औरंगाबाद	हसपुरा	Govt. Basic School, Dindir	24.10.2013	15 Months	Completed
48	MS-26-2	Magadh	2009-10	जहानाबाद	हुलासगंज	Govt. Basic School, Dogra	24.1.2013	15 Months	Completed
49	MS-18-1	Munger	2009-10	मुंगेर	धरहरा	Govt. Basic School, Ghatwari	13.05.2014	15 Months	Completed
50	MS-144-1	Patna East	2010-11	नालंदा	हरनौत	Govt. Basic School, Gokulpur Math	20.10.2013	15 Months	Completed
51	MS-180-2	Magadh	2010-11	नवादा	अकबरपुर	Govt. Basic School, Gopalpur	19.06.2014	15 Months	Completed
52	MS-202-3	Darbhanga	2010-11	दरभंगा	हनुमाननगर	Govt. Basic School, Goraipatti	03.07.2013	15 Months	Completed
53	MS-202-2	Darbhanga	2010-11	दरभंगा	सिंघवारा	Govt. Basic School, Haripur	03.07.2013	15 Months	Completed
54	MS-194-2	Saran	2010-11	सिवान	लकडी नवीगंज	Govt. Basic School, Jalalpur	03.07.2013	15 Months	Completed



Handwritten signature and date: 22/11

Chief Engineer  
B.S.E.I.D.C. Ltd, Patna

SALE OF THE  
PROPERTY OF  
THE ESTATE



No.	Year	Location	Project Name	LOA	(In Months)	Status		
55	2010-11	Munger	जमुई	तक्ष्मीपुर	Govt. Basic School, Kajinhara	03.07.2013	15 Months	Completed
56	2010-11	Patna West	बक्सर	बक्सर	Govt. Basic School, Karhansi	24.07.2013	15 Months	Completed
57	2010-11	Darbhanga	समस्तीपुर	उजियारपुर	Govt. Basic School, Kariyara	03.07.2013	15 Months	Completed
58	2010-11	Patna East	नालंदा	चण्डी	Govt. Basic School, Kaurawa	30.05.2013	15 Months	Completed
59	2009-10	Munger	मुंगेर	हवेली खड़गपुर	Govt. Basic School, Khand Bihari	13.05.2014	15 Months	Completed
60	2009-10	Munger	लखीसराय	सुर्यगढ़ा	Govt. Basic School, Kiranpur	18.10.2012	15 Months	Completed
61	2010-11	Tirhut West	पूर्वी चंपारण	हरसिद्धि	Govt. Basic School, Kritpur	30.05.2013	15 Months	Completed
62	2010-11	Darbhanga	समस्तीपुर	मोरवा	Govt. Basic School, Mariya	03.07.2013	15 Months	Completed
63	2009-10	Magadh	जहानाबाद	मखदुमपुर	Govt. Basic School, Meera Bigha	24.1.2013	15 Months	Completed
64	2010-11	Darbhanga	दरभंगा	तारडीह	Govt. Basic School, Narayanpur	03.07.2013	15 Months	Completed
65	2009-10	Magadh	अरवल	करपी	Govt. Basic School, Pariyahi Bazar	24.10.2013	15 Months	Completed
66	2010-11	Magadh	गया	बथानी	Govt. Basic School, Rahui	24.10.2013	15 Months	Completed
67	2009-10	Tirhut East	मुजफ्फरपुर	सकरा	Govt. Basic School, Rapeura	18.10.2012	15 Months	Completed
68	2010-11	Patna East	नालंदा	ईस्लामपुर	Govt. Basic School, Sanda	30.05.2013	15 Months	Completed
69	2010-11	Purnea	पूर्णिया	रूपौली	Govt. Basic School, Sapaha	30.07.2014	15 Months	Completed
70	2009-10	Patna West	रोहतास	करहगर	Govt. Basic School, Sawan Bahar	18.10.2012	15 Months	Completed
71	2010-11	Tirhut West	पूर्वी चंपारण	रामगढवा	Govt. Basic School, Siswaniya	28.05.2014	15 Months	Completed
72	2010-11	Darbhanga	दरभंगा	हायाघाट	Govt. Basic School, Sreerampur	03.07.2013	15 Months	Completed
73	2010-11	Purnea	पूर्णिया	श्रीनगर	Govt. Basic School, Srinagar	06.11.2013	15 Months	Completed



W.M.N.

Chief Engineer

P.S.E.I.D.C. Ltd, Patna

29/11

25/11

Служба безопасности  
Служба безопасности



Sl. No.	Group No.	Division	Sanctio ned Year	District	Block	Name Of School	Work Start / LOA	Duration (in Months)	Status
74	MS-206-2	Bhagalpur	2010-11	भागलपुर	खारीक	Govt. Basic School, Telghi	24.06.2013	15 Months	Completed
75	MS-16-2	Patna West	2009-10	बक्सर	इटाडी	Govt. Basic School, Unwas	28.5.2014	15 Months	Completed
76	MS-11-2	Darbhanga	2009-10	समस्तीपुर	समस्तीपुर	Govt. Basic School, Chatauna	18.07.2013	15 Months	Completed
77	MS-11-1	Darbhanga	2009-10	समस्तीपुर	कलयानपुर	Govt. Basic School, Janardanpur	18.07.2013	15 Months	Completed
78	MS-106-1	Patna East	2010-11	पटना	घोसवरी	Govt. H/S, Kurmichak	24.07.2013	15 Months	Completed
79	MS-134-1	Munger	2010-11	बेगूसराय	बलिया	Govt. H/S, Sadanandpur	27.6.2013	15 Months	Completed
80	MS-105-1	Patna East	2010-11	पटना	बेल्छी	Govt. H/S, Saksohars	24.07.2013	15 Months	Completed
81	MS-106-2	Patna East	2010-11	पटना	बख्तियारपुर	Govt. H/S, Sawani	24.07.2013	15 Months	Completed
82	MS-182-1	Magadh	2010-11	औरंगाबाद	औरंगाबाद	Govt. M/S, Babhandi	03.07.2013	15 Months	Completed
83	MS-28-3	Magadh	2009-10	नवादा	हिसुआ	Govt. Basic School Wagodar	14.12.2012	15 Months	Completed
84	MS-33-1	Tirhut East	2009-10	सीतामढी	रुन्नीसैदपुर	H./S. Morsand	18.10.2012	15 Months	Completed
85	MS-36-1	Purnea	2009-10	अररिया	रानीगंज	H./S. Raniganj	14.12.2012	15 Months	Completed
86	MS-140-1	Patna East	2010-11	नालंदा	कतरीसराय	H.S. Badi	30.05.2013	15 Months	Completed
87	MS-145-2	Patna West	2010-11	रोहतास	डिहरी	H.S. Dihri-on-sone, Dehri	30.05.2013	15 Months	Completed
88	MS-161-1	Magadh	2010-11	जहानाबाद	घोसी	H.S. Ghoshi	03.07.2013	15 Months	Completed
89	MS-159-3	Magadh	2010-11	गया	खिजरसराय	H.S. Khijarsarai	24.10.2013	15 Months	Completed
90	MS-162-1	Magadh	2010-11	जहानाबाद	मोदनगंज	H.S. Okari, Modanganj	23.10.2013	15 Months	Completed
91	MS-145-1	Patna West	2010-11	रोहतास	अकोढीगोला	H.S. Prem Nagar, Akodhigola	30.05.2013	15 Months	Completed
92	MS-162-2	Magadh	2010-11	जहानाबाद	रातनीफरीदपुर	H.S. Sarta	23.10.2013	15 Months	Completed



Chief Engineer  
S.E.I.D.C. Ltd, Patna

23.10.2013  
23/11/13

PC

82 EDC 174 6010  
CIVIL ENGINEER



No.	Year						LOA	(in Months)	Completed
93	2010-11	Patna West	रोहतास	नौहट्टा		H.S.Boulian	24.10.2013	15 Months	Completed
94	2010-11	Magadh	जहानाबाद	जहानाबाद		H.S.Pandooe	03.07.2013	15 Months	Completed
95	2010-11	Magadh	गया	अतरी		H.S.Tetua	24.10.2013	15 Months	Completed
96	2010-11	Patna West	रोहतास	तिलौथु		H.S.Tilauthu	11.09.2013	15 Months	Completed
97	2009-10	Munger	बेगूसराय	नावकोठी		H/S Samsa	18.10.2012	15 Months	Completed
98	2010-11	Darbhanga	दरभंगा	गौरबौरम		H/S, Azi	03.07.2013	15 Months	Completed
99	2010-11	Purnea	पूर्णिया	बायसी		H/S, Baisi	03.07.2013	15 Months	Completed
100	2010-11	Tirhut West	पूर्वी चंपारण	पकडीदयाल		H/S, Barkawan	30.05.2013	15 Months	Completed
101	2010-11	Patna East	नालंदा	थरथरी		H/S, Bhathar	14.05.2013	15 Months	Completed
102	2010-11	Patna East	नालंदा	बिन्द		H/S, Bind	20.10.2013	15 Months	Completed
103	2010-11	Patna East	पटना	धनरुआ		H/S, Biroiyara	24.07.2013	15 Months	Completed
104	2010-11	Munger	शेखपुरा	चेवाड़ा		H/S, Chewara	14.05.2013	15 Months	Completed
105	2010-11	Tirhut West	पूर्वी चंपारण	छौडादानो		H/S, Chhoradano	28.05.2014	15 Months	Completed
106	2010-11	Saran	सिवान	दरौली		H/S, Don	03.07.2013	15 Months	Completed
107	2010-11	Patna East	नालंदा	बिन्द		H/S, Eksara	30.05.2013	15 Months	Completed
108	2010-11	Patna East	नालंदा	गिरियक		H/S, Giriak Adampur	30.05.2013	15 Months	Completed
109	2010-11	Tirhut West	पश्चिम चम्पारण	रामनगर		H/S, Harinagar	03.07.2013	15 Months	Completed
110	2010-11	Bhagalpur	भागलपुर	गोराडीह		H/S, Jamin Murhan Hat	19.06.2014	15 Months	Completed
111	2010-11	Koshi	सुपौल	किशनपुर		H/S, Kishanpur	01.11.2013	15 Months	Completed

---

9

15 Months Completed  
Chief Engineer

**B.S.E.I.D.C. Ltd, Patna**

22/11

for the wood



38 ETC' 174 21118  
Chel 174 21118

10

174



Sl. No.	Group No.	Division	Sanctio ned Year	District	Block	Name Of School	Work Start / LOA	Duration (in Months)	Status
112	MS-129 -1	Tirhut West	2010-11	पूर्वी चंपारण	मधुबन	H/S, Madhuban	30.05.2013	15 Months	Completed
113	MS-125 -3	Tirhut West	2010-11	पूर्वी चंपारण	बंजरिया	H/S, Mokhlispur	22.10.2013	15 Months	Completed
114	MS-195-1	Saran	2010-11	सिवान	नौतन	H/S, Nawatan.	03.07.2013	15 Months	Completed
115	MS-142 -2	Patna East	2010-11	नालंदा	नुरसराय	H/S, Noorsarai	14.05.2013	15 Months	Completed
116	MS-204-1	Bhagalpur	2010-11	भागलपुर	सबौर	H/S, Parsadih Simri	24.10.2013	15 Months	Completed
117	MS-128 -3	Tirhut West	2010-11	पूर्वी चंपारण	पताहि	H/S, Patahi	30.05.2013	15 Months	Completed
118	MS-128 -1	Tirhut West	2010-11	पूर्वी चंपारण	फेनहारा	H/S, Phenhara	30.05.2013	15 Months	Completed
119	MS-137 -1	Patna East	2010-11	भोजपुर	साहार	H/S, Sahar, Bhojpur	30.05.2013	15 Months	Completed
120	MS-207 -1	Bhagalpur	2010-11	भागलपुर	नवगछिया	H/S, Sahu Parbatta	03.07.2013	15 Months	Completed
121	MS-137 -2	Patna East	2010-11	भोजपुर	सन्देश	H/S, Sandesh	30.05.2013	15 Months	Completed
122	MS-144 -2	Patna East	2010-11	नालंदा	सरमेरा	H/S, Sarmera	20.10.2013	15 Months	Completed
123	MS-204-3	Bhagalpur	2010-11	भागलपुर	नाथनगर	H/S, Shapur	24.10.2013	15 Months	Completed
124	MS-167 -3	Purnea	2010-11	पूर्णिया	डगरुआ	H/S, Soura	06.11.2013	15 Months	Completed
125	MS-129 -2	Tirhut West	2010-11	पूर्वी चंपारण	तेतरिया	H/S, Tetaria	30.05.2013	15 Months	Completed
126	MS-9 -3	Darbhanga	2009-10	दरभंगा	दरभंगा	H/S, Atihar	18.10.2012	15 Months	Completed
127	MS-20 -2	Munger	2009-10	लखीसराय	हलसी	H/S, Halsi	18.10.2012	15 Months	Completed
128	MS-32-2	Tirhut West	2009-10	पश्चिम चम्पारण	नरकटियागंज	H/S. Mathura Gokhula	05.01.2013	15 Months	Completed
129	MS-4 -2	Saran	2009-10	सारण	गर्खा	H/S. Rampur Birbhan	09.04.2013	15 Months	Completed
130	MS-33-2	Tirhut East	2009-10	सीतामढी	सोनबरसा	H/S. Sonbarsha	18.10.2012	15 Months	Completed



10/10/11



Sl. No.	Group No.	Division	Sanctioned Year	District	Block	Name Of School	Start / LOA	Duration (in Months)	Status
131	MS-34-3	Tirhut West	2009-10	शिवहर	पुनरुहिया	H/S. Sonoul Sultan	18.18.2012	15 Months	Completed
132	MS-38-2	Purnea	2009-10	किशनगंज	ठाकुरगंज	H/S. Thakurganj	26.02.2013	15 Months	Completed
133	MS-38-1	Purnea	2009-10	किशनगंज	दिघलबैंक	H/S. Tulsia	26.02.2013	15 Months	Completed
134	MS-10-2	Darbhanga	2009-10	मधुबनी	अंधराठाढ़ी	H/S. Andhra Thari	18.10.2012	15 Months	Completed
135	MS-36-3	Purnea	2009-10	अररिया	भरगामा	H/S. Bhargama	14.12.2012	15 Months	Completed
136	MS-19-1	Munger	2009-10	जमुई	चकाई	H/S. Chakai	09.10.2012	15 Months	Completed
137	MS-28-2	Magadh	2009-10	नवादा	रजौली	H/S. Chiraita	14.12.2012	15 Months	Completed
138	MS-3-2	Koshi	2009-10	सुपौल	बसंतपुर	H/S. Hirdya Nagar	18.10.2012	15 Months	Completed
139	MS-27-2	Magadh	2009-10	अरवल	कलेर	H/S. Kaler	24.10.2013	15 Months	Completed
140	MS-8-2	Bhagalpur	2009-10	बांका	बौसी	H/S. Maniyarpur	09.10.2012	15 Months	Completed
141	MS-13-2	Patna East	2009-10	नालंदा	रहुई	H/S. Mauriyachak Supasan	14.12.2012	15 Months	Completed
142	MS-29-3	Tirhut East	2009-10	मुजफ्फरपुर	मुशहरी	H/S. Meghmath	18.10.2012	15 Months	Completed
143	MS-23-2	Munger	2009-10	बेगूसराय	गढ़पुरा	H/S. Mortar	18.10.2012	15 Months	Completed
144	MS-37-3	Purnea	2009-10	कटिहार	मनिहारी	H/S. Nawabganj	18.10.2012	15 Months	Completed
145	MS-5-1	Saran	2009-10	सिवान	पचरुखी	H/S. Pachrukhi	18.10.2012	15 Months	Completed
146	MS-6-1	Saran	2009-10	गोपालगंज	उचकागांव	H/S. Rahua Jamsar	18.10.2012	15 Months	Completed
147	MS-6-2	Saran	2009-10	गोपालगंज	बौली	H/S. Sher	18.10.2012	15 Months	Completed
148	MS-28-1	Magadh	2009-10	नवादा	सिरदला	H/S. Sirdala	14.12.2012	15 Months	Completed
149	MS-2-1	Koshi	2009-10	मधेपुरा	कुमारखंड	High School Kumarkhand	14.12.2012	15 Months	Completed

8

24/11/11  
22/11

Chief Engineer  
B.S.E.I.D.C. Ltd, Patna





Sl. No.	Group No.	Division	Sanctio ned Year	District	Block	Name Of School	Work Start / LOA	Duration (in Months)	Status
150	MS-1-3	Koshi	2009-10	सहरसा	Attar Kataiya	High School Menha	09.04.2013	15 Months	Completed
151	MS-1-1	Koshi	2009-10	सहरसा	सोनबरसा	High School Sonbarsha	09.04.2013	15 Months	Completed
152	MS-124-2	Tirhut West	2010-11	पूर्वी चंपारण	केशरिया	High School, Kesariya	24.07.2013	15 Months	Completed
153	MS-118-3	Darbhangha	2010-11	मधुबनी	खजौली	High School, Khajauli	24.07.2013	15 Months	Completed
154	MS-119-1	Darbhangha	2010-11	मधुबनी	खटौना	High School, Khutauna	28.05.2014	15 Months	Completed
155	MS-115-2	Darbhangha	2010-11	मधुबनी	लखनौर	High School, Lakhnaur	24.07.2013	15 Months	Completed
156	MS-119-2	Darbhangha	2010-11	मधुबनी	तदनिया	High School, Matha Ladania	28.05.2014	15 Months	Completed
157	MS-124-1	Tirhut West	2010-11	पूर्वी चंपारण	मेहसी	High School, Mehsi	24.07.2013	15 Months	Completed
158	MS-201-2	Darbhangha	2010-11	दरभंगा	मनीगाछी	High School, Nehra	22.10.2013	15 Months	Completed
159	MS-117-3	Darbhangha	2010-11	मधुबनी	फुलपरास	High School, Phulparas	24.07.2013	15 Months	Completed
160	MS-29-1	Tirhut East	2009-10	मुजफ्फरपुर	Kurhni	HS Chhajan Mohini	18.10.2012	15 Months	Completed
161	MS-178-2	Magadh	2010-11	नवादा	काशीचक	Inter School, Chandinawa	28.05.2014	15 Months	Completed
162	MS-179-1	Magadh	2010-11	नवादा	गोविन्दपुर	Inter School, Govindpur	28.05.2014	15 Months	Completed
163	MS-180-1	Magadh	2010-11	नवादा	नरहट	Inter School, Narhat	19.06.2014	15 Months	Completed
164	MS-179-2	Magadh	2010-11	नवादा	पकरीबारावाँ	Inter School, Pakribarawan	28.05.2014	15 Months	Completed
165	MS-177-2	Magadh	2010-11	नवादा	रोह	Inter School, Roh	03.07.2013	15 Months	Completed
166	MS-173-2	Munger	2010-11	जमुई	सिकन्दरा	J.S.P.S. H/S. Lachhuar	20.06.2013	15 Months	Completed
167	MS-173-1	Munger	2010-11	जमुई	जमुई	Janta H/S, Sataya	20.06.2013	15 Months	Completed
168	MS-199-1	Darbhangha	2010-11	दरभंगा	घनश्यामपुर	Janta H/S, Shrivnagar Gah	03.07.2013	15 Months	Completed



for work

SAEIDC CH' BENS  
CHINA ENGINEER

20

Sl. No.	Group No.	Division	Sanctioned Year	District	Block	Name Of School	Work Start / LOA	Duration (in Months)	Status
169	MS-198-1	Darbhanga	2010-11	दरभंगा	देवीपुर	Jayanand H/S. Bahera	19.06.2014	15 Months	Completed
170	MS-197-2	Darbhanga	2010-11	समस्तीपुर	बिभूतिपुर	L.L. H/S, Sirsi	03.07.2013	15 Months	Completed
171	MS-164-1	Koshi	2010-11	सुपौल	राधोपुर	L.S. H/S, Simrahi Bazar, Raghapur	19.08.2013	15 Months	Completed
172	MS-136-1	Patna East	2010-11	भोजपुर	कोइलवर	M.B. H/S, Kulhariya	30.05.2013	15 Months	Completed
173	MS-175-1	Munger	2010-11	जमुई	गिद्धौर	M.C. Vidya Mandir, Gidhour	20.06.2013	15 Months	Completed
174	MS-147-2	Patna West	2010-11	रोहतास	दिनारा	M.H.S. Basdihan, Dinara	19.06.2014	15 Months	Completed
175	MS-209-1	Munger	2010-11	लखीसराय	पिपरिया	M.R.M.P. +2 H.S., Bamchandrahar	19.06.2014	15 Months	Completed
176	MS-173-3	Munger	2010-11	जमुई	इस्तामनगर अलीगंज	M.R.P. H/S, Tajpur	20.06.2013	15 Months	Completed
177	MS-206-1	Bhagalpur	2010-11	भागलपुर	बिहपुर	M.S. H/S, Bihpur	24.06.2013	15 Months	Completed
178	MS-128-2	Tirhut West	2010-11	पूर्वी चंपारण	चिरैया	M.S. H/S, Chiraiya	30.05.2013	15 Months	Completed
179	MS-19-3	Munger	2009-10	जमुई	सोनो	M/S Batiya	09.10.2012	15 Months	Completed
180	MS-189-2	Tirhut West	2010-11	पश्चिम चम्पारण	मधुबनी	M/S, Tamkuhwa	03.07.2013	15 Months	Completed
181	MS-21-2	Munger	2009-10	शेखपुरा	शेखपुरा	M/S. Sheikhpura	09.10.2012	15 Months	Completed
182	MS-3-1	Koshi	2009-10	सुपौल	त्रिवेणीगंज	M/S. Daparkha	18.10.2012	15 Months	Completed
183	MS-194-1	Saran	2010-11	सिवान	जिरादै	Mahendra H/S, Zeradei	03.07.2013	15 Months	Completed
184	MS-167-1	Purnea	2010-11	पूर्णिया	जलालगढ	N.D. Rungta H/S, Jalalgarh	06.11.2013	15 Months	Completed
185	MS-125-2	Tirhut West	2010-11	पूर्वी चंपारण	सुगौली	Nand High School, Sugauli	22.10.2013	15 Months	Completed
186	MS-105-3	Patna East	2010-11	पटना	पण्डारक	P.B.M. H/S, Pandark	24.07.2013	15 Months	Completed
187	MS-164-2	Koshi	2010-11	सुपौल	प्रतापगंज	Public H/S, Pratapganj	19.08.2013	15 Months	Completed



Chief Engineer  
B.S.E.D.C. Ltd, Patna

म.प.न. 10/11/13



U.S. DEPARTMENT OF JUSTICE  
FEDERAL BUREAU OF INVESTIGATION

Sl. No.	Group No.	Division	Sanctio ned Year	District	Block	Name Of School	Work Start / LOA	Duration (in Months)	Status
188	MS-105-2	Patna East	2010-11	पटना	मोकामा	R.A. H/S, Mokama	24.07.2013	15 Months	Completed
189	MS-138-1	Patna East	2010-11	भोजपुर	गरहनि	R.D. H/S, Garhani	30.05.2013	15 Months	Completed
190	MS-182-2	Magadh	2010-11	औरंगाबाद	बारुन	R.D.B. H/S, Sunderganj	03.07.2013	15 Months	Completed
191	MS-149-1	Patna West	2010-11	रोहतास	चेनारी	R.D.G.H.S. Chenari	03.09.2015	15 Months	Completed
192	MS-102-1	Patna East	2010-11	पटना	दानापुर	R.G.S.S. School, khagaul	24.07.2013	15 Months	Completed
193	MS-101-2	Patna East	2010-11	पटना	बिहटा	R.T.P. H/S, Bihta (Anandpur)	24.07.2013	15 Months	Completed
194	MS-149-2	Patna West	2010-11	रोहतास	शिवसागर	S.D.H.S. Sheo Sagar	03.09.2015	15 Months	Completed
195	MS-125-1	Tirhut West	2010-11	पूर्वी चंपारण	तुरकौलिया	S.R.R. H/S, Turkaulia	22.10.2013	15 Months	Completed
196	MS-143-3	Patna East	2010-11	नालंदा	एकगरसराय	S.S. Academy, Ekangarsarai	30.05.2013	15 Months	Completed
197	MS-2-2	Koshi	2009-10	मधेपुरा	मधेपुरा	Shiv Nandan Pd.+2 School	14.12.2012	15 Months	Completed
198	MS-168-2	Purnea	2010-11	पूर्णिया	वैसा	T.N.H/S, Piyaji	03.07.2013	15 Months	Completed
199	MS-109-1	Tirhut East	2010-11	वैशाली	राघोपुर	T.R.S.S. H/S Jurawanpur	18.07.2013	15 Months	Completed
200	MS-133-2	Bhagalpur	2010-11	बांका	धोरिया	Tribhuwan Academy	19.06.2014	15 Months	Completed




Godrej & Boyce Mfg. Co. Ltd. Patna

22/11/11

Chief Engineer  
B.S.E.I.D.C. Ltd, Patna

22/11/11





महाराष्ट्र MAHARASHTRA

© 2015 ©

PZ 674916

प्रधान मुद्रांक कार्यालय, मुंबई  
प. स. वि. क्र. ८०००००६

12 AUG 2015

सक्षम अधिकारी

**GENERAL POWER OF ATTORNEY श्री. रा. कृ. पोटले**

TO ALL TO WHOM THESE PRESENTS SHALL COME, Godrej & Boyce Mfg. Co. Ltd., a Company incorporated under the provisions of the Indian Companies Act, 1913, and having its Registered Office at Pirojshanagar, Vikhroli, Mumbai, 400 079 (hereinafter referred to as "the Company") sends GREETINGS;

WHEREAS:

I. The Company is engaged in carrying on business of manufacturing and selling various products and having its Registered and Head Office at Pirojshanagar, Vikhroli 400 079 hereinafter referred to as "Head Office";

II. The Company has several Branches in India including Branch Office at Patna, which Branch office facilitates the business of the Company in the state of Bihar hereinafter referred to as "the said Branch Office."

III. The Company may have its establishments such as Office(s), Showroom(s), and Warehouse Premises [hereinafter referred to as the "said Establishments"], which fall within the administrative jurisdiction of the Patna Branch.



Chief Eng neer  
B.S.E.I.D.C. Ltd, Patna

24/11/11  
22/11



- IV. MR. IRFAN WADOOD, having Salary Code 86526 is designated as the Branch Commercial Manager of the Patna Branch with effect from 8<sup>th</sup> August, 2016.
- V. In order to facilitate the business carried on at the said Branch Office and said Establishments, the Company has vide Resolution of the Board of Directors dated 26<sup>th</sup> August, 2016 constituted the said Mr. IRFAN WADOOD as lawful Attorney of the Company with General Powers and Authority;
- VI. Mr. IRFAN WADOOD after fully comprehending the onerous nature of the responsibilities and duties has willingly given his consent to discharge the said responsibilities and duties and to discharge said powers and authorities as hereinafter stated;

NOW, THEREFORE, BY THESE PRESENTS the Company does hereby appoint, and constitute the said Mr. IRFAN WADOOD [hereinafter referred to as "the Attorney"], as true and lawful Attorney or agent of the Company in respect of the said Patna Branch Office and said Establishments with full powers and authority to do and execute all acts, deeds, and things on behalf of, in the name of and for the Company, in the manner and on the terms set out hereunder:

1. To transact, manage, carry on and do all and every business matters and things requisite or in any manner connected or having reference to the business and affairs of the said Branch Office and said Establishments and for such purpose to carry on all correspondence pertaining to such business and affairs of the said Branch Office and said Establishments, as well as, its day-to-day working including acquisition by lease or otherwise of land and/or premises for the purpose of carrying on Company's business of the said Branch Office and said Establishments and securing accommodations for its various establishments, as well as, the residential accommodations for the Company's personnel; and the power to appoint for his territory, wholesale and local dealers and to renew the dealership agreements;
2. To pay the monthly salaries and other emoluments of the members of the staff in the said Branch Office and said Establishments as sanctioned by the Company and to obtain receipt for the same;
3. To keep a muster roll for the staff and to register the daily attendance of the members of the staff particularly the time of arrival in the Branch Office and said Establishments, absence in any day and the time of departure;



Chief Engineer  
B.S.E.I.D.C. Ltd, Patna

24/8  
22/11



5. To communicate all the orders, circulars and instructions issued by the Company to the members of the staff for information and compliance;
6. Subject to approval of the Head Office of the Company, to sign any deed or document or other paper required to be executed by or in favour of the Company;
7. To take on monthly tenancy basis, lease basis or leave and license basis offices, warehouses, godowns, storerooms, showrooms or other suitable premises for, inter alia, storing, displaying and selling the various products manufactured, traded or marketed by the Company as sent to the said Branch Office and said Establishments and to pay the rent thereof;
8. To advertise the products of the Company by publishing advertisements in local newspapers or periodicals or by sponsoring various programmes, cultural programmes and sports events and by holding seminars on allied subjects and by doing other acts and things beneficial to promote the sale of the Company's products provided that the total expenses to be incurred are within the budget sanctioned by the Company;
9. To demand, receive, recover, accept, exercise or utilize any claim, things, right, or any object to which the Company is entitled and to make and give receipts and discharges for the monies and other property received for and on behalf of the Company;
10. To carry on correspondence with the customers of the Company including prospective customers, agents, brokers, dealers and other trade agents in connection with the business of the Company and to represent the Company at any programmes or meetings in connection with or with a view to promote the business of the Company;
11. To insure all the goods of the Company wherever stocked and the office furniture and other articles and things at the said Branch Office and said Establishments for such sum and for such risks as the Head Office may direct and to pay the premium in respect thereof from time to time;
12. With the prior permission of the Company to negotiate with any party for settlement of any dispute or claim and to compromise or compound the same in the best interest of the Company;
13. To sign for and/or execute and/or deliver in the name of the Company deeds, documents, contracts, tenders, rate contracts and instruments with any government, semi-government, quasi-government, municipal, local, telephone, telex, electricity board, water board or police authority, regional transport authorities or any other authority, including but not limited to, labour departments, labour directorate Authorities under the Factories Act, Shops



**Chief Eng neer**  
**B.S.E.I.D.C. Ltd, Patna**

240  
22/11



or Company for the purpose of obtaining any approval, sanction, consent, confirmation or recognition to or in relation to any matters mentioned herein or any of them affecting the business of the Company at the said Branch Office and said Establishments or conduct of its affairs and for that purpose to do all acts, deeds, matters and things as may be considered necessary or expedient in that behalf;

14. To exercise powers, functions and duties in respect of all categories of employees and workmen belonging to category lower to him including those categories of operators, helpers, supervisors, clerks, cashiers, watch and ward staff, subordinate staff, viz., peons, bearers, etc., accountants, officers, etc., employed and/or to be employed at the said Branch Office and said Establishments or its units, establishments or godowns, if any, pertaining to the said Branch Office and said Establishments and the said powers, functions and duties shall include all matters relating to their appointments, grants or refusal to sanction of leave, issue of letter for preliminary enquiry and/or domestic enquiries, to appoint enquiry officers and/or investigation officers, sign and issue order of suspension pending enquiry or investigations as well as punishment, order of termination of employment, orders of retrenchment, dismissal, discharge, accept resignation and all matters concerning employment and/or non-employment of the said employees and workmen, to exercise jointly and/or severally with any other official or officials of the Company all and/or any of the aforesaid powers on behalf of the Company;
15. To issue circulars, notices and other instructions as may be required for the management and operations of the various offices, units, establishments, godowns under the said Branch Office and said Establishments, as well as, to engage contractors or sub-contractors, terminate their engagement, specify the terms and conditions of their engagement and sign all relevant documents on behalf of the Company relating to such contractors and/or sub-contractors including all incidental matters;
16. To make and sign applications to the appropriate Government Departments, local authorities, municipal authorities or other competent authorities for all and any licenses, permissions and consensus required by any Act of Parliament order, statutory enactment or instrument, regulation, bye-laws or otherwise in connection with the management and operation of the said Branch Office and said Establishments, units, etc., and exercise powers to sign petitions, complaints, statements, declarations, bonds and other incidental matters to sign, verify, affirm and/or file relevant petitions, complaints, written statements, vakalatnamas or letters of authority or any other documents, etc., before any industrial tribunals, labour courts, civil courts, and/or before any other statutory body and/or authorities, including but not limited to, municipal authorities, courts of law, excise authorities, sales tax authorities, octroi authorities, etc;



Chief Eng neer  
B.S.E.I.D.C. Ltd, Patna

24/11/11  
22/11



verify, affirm, file any criminal complaint, declaration, petition, FIR and/or any other criminal proceedings before a criminal court or any other authority / court as may be required. He is further authorized to depose all affidavits and /or appear as witness for and on behalf of the company with respect to any criminal proceedings and/or file any application, reference, revision, appeal, etc. with respect to all criminal proceedings.

18. To comply with all the relevant statutory provisions, rules, regulations, directions and orders there under and /or Central and State Government notifications with reference to the Industrial Disputes Act, 1947, the Payment of Gratuity Act, the Payment of Bonus Act, the Contract Labour/Abolition and Regulation Act, the Factories Act, States/ Local Shops & Establishments Act, State/Local Workmen's House Rent Allowance Act or any other enactment as per the relevant legislation applicable to its various units, establishments, godowns, etc., and ensure all safety measures as per the relevant and applicable statutory provisions;
19. To secure compliance with the provisions of the Factories Act, 1948; Payment of Wages Act, 1936; Employees State Insurance Act, 1948; Shops & Establishments Act; Family Pension Act, 1952; Electricity Act, 1910; Payment of Gratuity Act, 1972; Payment of Bonus Act, 1965; Contract Labour (Regulation & Abolition) Act, 1970 and all other laws, statutory rules and orders applicable in relation to the working and managing of the said Branch Office and said Establishments including its offices, godowns, units, etc., which amongst others function under the said Branch Office and said Establishments of the Company;
20. To issue orders and directions to the subordinates, officers employed under the said Branch Office and said Establishments and supervisory staff, workmen, watch and ward staff, subordinate staff and others employed under the said Branch Office and said Establishments including different units, establishments, industrial undertakings, offices, godowns, etc., which are functioning under the said Branch Office and said Establishments of the Company;
21. To take delivery of goods and to take into his charge all such goods as may be given to him in the course of business and to store them in a fit place and to manage and supervise the said Establishments and to use his best endeavors to sell and dispose off the goods to the best profit and advantage of the Company;
22. To demand, sue or endorse payment of and receive and give effectual receipts and discharges for all monies, securities for monies, debts, goods, chattels and personal estate of or to which the Company in relation to the said Branch Office and said Establishments of the Company which includes its offices, establishments, units, godowns, etc., functioning under the said Branch Office and said Establishments or may hereinafter become possessed or entitled or which are or may become due, owing payable to or transferable to the Company in or by any right, title,



**Chief Eng neer**  
**B.S.E.I.D.C. Ltd, Patna**

2/11/14  
22/11



Chief Engineer  
S.S. E.D.C. Ltd. P.O.

23. To pay all monies received by him in the course of the management of the said business into the account of the entities authorized by the Head Office of the Company situated at Mumbai to the credit of the Company and to endorse cheques received by him and to pay and take steps to deposit the same in the name of the Company into such bank account and to sign all correspondence in relation thereto with the aforesaid bank and/or banks;
24. From time to time and at all times during the continuance of the said business of the Company, to keep all usual and proper books of accounts of and concerning all goods, wares and merchandise which the said Attorney shall receive from time to time and for all sums of money bills of exchange or other securities which the said Attorney shall receive for and on account of the goods, wares and merchandise and to send statement of account and statement of sales and the statement of unsold stock made herein to the concerned President/Business Heads of the Company periodically as may be required and to permit such President/Business Heads or his/their appointee or appointees lawfully authorized in that behalf from time to time and at all times during the continuance of the business of the said Branch Office and said Establishments at all reasonable times, to examine the unsold stock aforesaid, books of account, and/or securities and all documents relating to the said business and to remove or carry away the same or to take or cause to be taken any extract from or copies of the said books or documents or any part thereof;
25. For and on behalf of the Company to prosecute all suits, actions and other proceedings including but not limited to insolvency proceedings, criminal proceedings, civil proceedings or to appear for and to defend the Company in any of the proceedings filed against the Company as it may be necessary in connection with any property, both movable and immovable, in which the Company may have an interest and/or relating to the business of the Company or non-payment of debts or non-delivery of any goods, chattels or merchandise which the said Attorney may deem fit and for such purpose sign, verify, affirm, etc., all such relevant petitions, complaints, plaints, affidavits, written statements and other documents before any court of law, whether civil or criminal, industrial tribunal, labour courts, consumer courts/forums, Commissions, any statutory authority or authorities and also if thought fit, with the previous consent of a Director of the Company, to compromise, compound, accept part satisfaction of any debt or grant extension of time for payment of debt, refer to arbitration, abandon, submit to judgment or become non-suited in any such action or proceedings as aforesaid and for the said purpose to make, sign or deliver any agreement or agreements and to abide by or enforce performance of any award made by any tribunal, arbitrator or umpire and to appoint any counsel, attorney, advocate to appear on behalf of the Company in such legal proceedings;



Chief Engineer  
B.S.E.I.D.C. Ltd, Patna

24/11  
22/11

24/11/12

...the company is not a party to the contract...

...the company is not a party to the contract...

...the company is not a party to the contract...



as the said Attorney shall think fit and to take all requisite steps in this behalf including the matters incidental to it;

27. Upon obtaining any decree, to execute the same by arrest of the debtor or debtors, or by attachment or sale of any property of debtor or debtors against whom any such decree is obtained by due process of law and to sign proper receipts, discharges for monies, which may be received by virtue of such execution;
28. For and on behalf of the Company to appear before the Commercial Tax Officer or Authorities or any Tribunals or Courts dealing with income-tax, sales-tax, excise or other assessment of the Company at its said Branch Office and said Establishments, and to take all appropriate proceedings including applications, appeals, revisions, references, etc., in the matter as the said Attorney shall deem fit and to appear and act for the Company and to take all such lawful ways and means to represent the Company before such officer, authorities, tribunals or courts as the said Attorney may deem fit, and for the purpose aforesaid to employ any counsel or accountant to represent the Company before such officer, tribunal or court;
29. And generally to act for the Company in relation to the said business as fully and effectually as the Company itself could do so far as the same pertains to the Patna Branch. Provided that notwithstanding anything herein before contained the said Attorney shall always act within and not outside the instructions or directions received by him from the Head Office of the Company and the Company agrees to ratify all acts and things lawfully done by the said Attorney pursuant to the powers hereinbefore contained.
30. And this power of attorney shall remain in force so long as the said Attorney continues to be in the employment of the Company as Branch Commercial Manager at Patna Branch and/or the same is cancelled and/or withdrawn and/or is revoked by the Board of Directors.

AND THE COMPANY shall revoke this Power of Attorney at any time and unconditionally at its discretion. This Power of Attorney shall be a Revocable Power of attorney.

AND it shall be the responsibility of the Attorney to return this Power of Attorney as and when the Attorney ceases to be in the employment of the Company and/or the said Power of Attorney is revoked by the Board of Directors and/or the Attorney ceases to be in charge and/or in the position, of the said branch.

IN WITNESS WHEREOF the Common Seal of the Company was hereto affixed on the \_\_\_\_\_ day of \_\_\_\_\_, 2016.



Chief Engineer  
B.S.E.I.D.C. Ltd, Patna

21/11/16  
22/11



THE COMMON SEAL OF Godrej & Boyce Mfg. Co. Ltd., was hereunto affixed pursuant to a Resolution of the Board of Directors dated the 26<sup>th</sup> August, 2016 in the presence of Mr. Anil G Verma, Executive Director & President and Mr. P.E. Fouzdar, Executive Vice President (Corporate Affairs) & Company Secretary who have signed this Power of Attorney in token of having witnessed affixation of the said Common Seal



*guyenne*



*guyenne*



Accepted by me,



[IRFAN WADOOD]

Before me,

*inform marm*



WITNESSES:

1. ALOK KISHORE TIWARI  
VPO, BAKARPUR, EAST CHAMPARAN  
Bihar PIN- 845413.  
(NAME & ADDRESS)  
PREMI PRAKASH  
RIVATARA APPARTMENT  
2. 4, Block 302,  
SHALIMPOUR ANZA PATNA-3  
BIHAR.  
(NAME & ADDRESS)



Chief Eng neer  
B.S.E.I.D.C. Ltd, Patna

248.  
22/11



THE COMMON SEAL  
OF Godrej & Boyce  
Mfg. Co. Ltd., was  
hereunto affixed  
pursuant to a  
Resolution of the Board  
of Directors dated the  
26<sup>th</sup> August, 2016 in the  
presence of Mr. Anil G  
Verma, Executive  
Director & President  
and Mr. P.E. Fouzdar,  
Executive Vice  
President (Corporate  
Affairs) & Company  
Secretary who have  
signed this Power of  
Attorney in token of  
having witnessed  
affixation of the said  
Common Seal



Before me,

Accepted by me,



(NEVILLE WANKADIA)


WITNESSES:

1. GUNJAN BHARGAVA  
C-18/16, GODREJ HILL SIDE COLONY  
VILKHELI-79.

(NAME & ADDRESS)

2. R. R. TAMBAL  
F-4/16 Godrej Hill Side O.  
Vilkheli-79.

(NAME & ADDRESS)



Chief Engineer  
B.S.E.I.D.C. Ltd, Patna

24/8  
22/11

12

CLINTON, L. J. PAINE  
CLINTON, L. J. PAINE



55

GG/SSK/POA/16

19<sup>th</sup> September, 2016

Mr. Irfan Wadood,  
Patna Branch

Dear Irfan,

Re: Your Power of Attorney

We enclose herewith engrossment of your Power of Attorney. Request you to **affix your photograph, sign and put your left hand thumb impression** also at the place marked "X" on the last page, arrange to get it signed by two witnesses with their full name and address and return it back to us for notarisation. **Please do not sign or put your thumb impression on the common seal of the company. For your ready reference we are attaching last page of one executed POA.**

Once you return it back to us we will complete the procedure and send it to you alongwith the Board Resolution.

Regards

Gauri H. Gandhi

encl:1

*Irfan Wadood*

*17/9/16*  
22/11/16  
Chief Engineer  
B.S.E.I.D.C. Ltd, Patna

*24/11/16*  
22/11



Chief Eng. near  
S.S.E.D.C. Ltd. Patna