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! AGREEMENT No. | 38 S8D DdL 206-/€

5

N

Name ol Work © "Renovation of Ganga Hostel and G.D.S. Women’s Hostel at
Patna University”, Patna in Bihar

Name of Aggney . All India Pest Control

Date of Commencement  : Jo-of-20/5

Time ofu)m")lctmn © Six Months

Estimate Cost : Rs. 2.59.73.129/-

Agreement ‘/a]ue c Rs02.33.75.816/- (10.00% below BOQ rates)

Fanest Mongy :

l’crl"ornmnccl%cLn'ir\' : Rs. 13.45.000/- (Details attached)

This agreemen). made the . Jo.. Huaud- ............ 2015 between Bihar Suate

I'ducational BInfrastructure  Deve lopment Corporation Ltd: Patna. Hereinafter called the
Employer ofy the first part and All India Pest Control, Jamal Road, Near Post Office Gali,
Patna-1, Biliar hereinafter called "the Contractor of the other part”.

§ Whereas the Employer's is desirous that the Contractor execute "Renovation of
Ganga Hostel and G.D.S. Women’s Hostel at Patna University”, Patna in Bihar hereinafier
called "the \!0]'\" and the Employer has accepted the Bid by the Contractor for the execution

of such w uakland the remedying of any defects therein, at a cost of Rs. 2,33,75,816/- (Rupees

Two Crore Thirty Three Lacs Seventy Five Ihousand Lwht Hundred Sixteen Only.) /
i ¢M\
- dia Pest Control s s
Fo élllndlares - Chief Engineer

/ﬁoptietor &L‘Q&E Ltd, Patna




NOW THIS AGREEMENT WITNESSETH as follows :

l. In this Agreement, words and expression shall have the same meaning as are respectively assigned
to them in the conditions of contract hereinafter referred to and they shall be deemed to form and be read
and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and
remedy any defects therein in conformity in all aspects with the provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the Execution and
completion of the works and the remedying the defects wherein contract Price or such other sum as may

become payable under the provisions of the Contract at the times and in the manner prescribed by the
contract.

4. The following documents shall be deemed to form and be ready and construed as part of this
Agreement Viz.

)] Letter of Acceptance

i) Notice to proceed with the work.

i) Contractor's Bid

iv) Condition of Contract: General and Special

V) Contract Data

Vi) Additional Condition

vii) Drawing

viii)  Bill of Quantities and

ix) Any other documents listed in the Contract Data as forming part of the contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day and year first
before written.
The common Seal 0f .......iiiiiiiiiiiie et

was hereunto affixed in the presence of :

Signed, Sealed and Delivery by the Said

In the Presence of :
Binding Signature of Employer

Binding Signature of Contractpgy 4!

Chief iingmeer

8.S.E..D.C. Lud, Patna

A2 Control
Tot All India Pest Siahoud

Prop”
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Performance Security

Name of Agency — “All India Pest Control”

Performance Security of “All India Pest Control” of “Renovation Of Ganga Hostel &
G.D.S.Women's Hostel in Patna University (NIT-06)"

BG No. DOI Amount

39/4 15.07.15 To 15.07.18 1345000.00

(Rupees Thirteen Lacs Forty Five Thousands Only)

v e So .
Alghe

“l qerfyarf

R AT Nsjore HETYYF Avney
R&Ta Pm & qSHT

Chief Engineer
C. Ltd, Patna
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BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.  §~

(A Govt. Of Bihar Undertaking)
strabhasa Parishad Campus Acharya Shiv Pujan Sahay Path, Saidpur,

PATNA-800004. (Tel. No: 0612-2910314)

website. www bseidc 10

Shiksha Bhawan, Bihar Ra

Fax No 0612-2660256

Cor 1D No . | QO30TBR2011SGUO1SR59 e-matl bsewdc@gman! com

Letter of Acceptance

Letter no :- BSEIDC/FIN/2217/2013-16/- Sh 1);uc...€>..,;‘7,/;.f.g...

To.

All India Pest Control.
& Jamal Road. Near Post Oftice Gali.
Patna-800001

Dear Sir.

I'his is to notify you that in N.LT. No.-06 2015-16 vour Bid dt

07.06.2015 for execution of "Renovation of Ganga Hostel & G.D.S. Women’s
Hostel in Patna University, >atna has been accepted by the Corporation at your
quoted rate ol 10.00% (Ten Decimal Zero Percent) below BOQ rates amounting 1o
= total contract price of Rs. 2.33,75,816=00 (Rs. Two Crore Thirty Three Lac Seventy

Five Thousand Eight Hundred Sixteen Only)
You are hereby requested 1o furnish performance security ncledimy
additional security m the form detailed in 1T B. para 31.1. 27.4 and clarification issued

thereon by RCD. Govit of Bihar, vide letter no. 3376 (E) du 17.08 2010, for an

amount equivalent to Rs. 13.45.000=00 (Rs. Thirteen L

acs Forty Five Thousand

only) within ten days of receipt of this letter ot acceptance valid upto 28 days from the

cts lability period and sign the contract. failing which action as

W

- date of expiry of defe
. stated in Para 31.3 of 1TB will be taken.
Yours t‘ailhmﬂ.\(

\

-7
0’
(Brajesh Prasad)

( hief Engineer

_ gor Allindia/ st Contro Chief Engineer
. / S.£.1D.C. Ltd, Patna
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BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT
CORPORATION Ltd.
SHIKSHA BHAWAN, SAIDPUR, PATNA

AGREEMENT For the Renovation of Ganga Hostel and GDS Women's Hostel at Patna
University, Patna

Rate based on BSR & DSR 2014

S.No

S.0.R
No

Particulars of items

Quantity | Unit

Rate

Amount

13.74

Removing white or colour wash by
scrapping and sand paper in and
preparing the surface smooth
including necessary repair scratches
etc. complete

19958.21

SQM

4.2

Rs. Four and paise twenty

only. r

14.1

Repairs to plaster of thickness 12
mm to 20 mm in patches of area 2.5
sqm and under including cutting the
patch in proper shape and preparing
and plastering the surface of the

rubbish to the dumping ground
within 50 metres lead.

walls complete including disposal of

14.1.2

With cement mortar 1:4(1 cement:4
coarse sand)

1995.82

SOM

150.1

Rs. One hundred fifty and
paise ten only.

(8]

11.16

Precast terrazo tiles 22 mm thick
with marble chips of sizes upto 12
mm laid in floors and landings
jointed with neat cement slurry
mixed with pigement to match the
shade of the tiles; including rubbing
and polishing complete with precast
tiles on 20 mm thick bed of cement
mortar 1:4(1 cement:4 coarse snad)

-

11:486.1

LLight shade using white cement

8]
el
(9%]
-]
wn

SOM

802.90

Rs. Eight hundred two
and paise ninety only. |

7

Y
'
\04

Chief Engineer

S.E.L.D.C. Ltd, Patna
Lehousl
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4 |13.80A.1

Providing and applying white
cement based putty of average
thickness | mm, of approved brand

and manufacturer, over the plastered

wall surface to prepare the surface
even and smooth complete.

23222.59

SOQM

76.40

Rs. Seventy six and paise
forty only.

/

wn

Distempering with oil bound washa

ble distemper of approved brand and

manufacture to give an even shade .

New work (two or more coats ) over

and including priming coat with
cement primer

17628.57

-

SOM

64

Rs. Sixty four only.
e

Finishing walls with Acrylic
Smooth exterior paint of required
shade :

13.46.1

New work (Two or more coat
applied @ 1.67 Itr/10 sqm over and
including priming coat of exterior
primer applied @ 2.20 kg/ 10 sqm)

5594.02

SOM

68.8

Rs. Sixty eight and paise
eighty only.

rd

Marble stone flooring with 18 mm
thick marble stone (sample of
marble shall be approved by
Engineer-in-charge) over 20 mm
(average) thick base of cement
mortar 1:4 (1 cement: 4 coarse
sand) laid and jointed with grey
cement slurry including rubbing and
polishing complete with:

Udaipur green marble

3616.06

SQOM

1501.5

Rs. One thousand five
hundred one and paise
fifty only.

Fd

/

Q’°°n
g
\O

"Chief Engah_é:;-

3.5.5.1.0.0. Ltd, Patna
m‘p?/




Providing and laying flamed finish
Granite stone flooring in required
design and patterns, in linear as well
as curvilinear portions of the
building all complete as per the
architectural drawings with 18 mm
thick stone slab

over 20 mm (average) thick base of
cement mortar 1:4 (1 cement : 4
coarse sand) laid and jointed with
cement slurry and pointing with
white cement slurry admixed with
pigment of matching shade
including rubbing. curing

and polishing etc. all complete as
specified and as directed by the
Engineerin-Charge ::

Flamed finish granite stone slab Jet
Black, Cherry Red, Elite Brown, Cat
Eye or equivalent

1294.05

SOM

3276.79
_

Rs. Three thousand two
hundred seventy six and

11.36

Providing and fixing 1st quality
ceramic glazed wall tiles
conforming to IS : 15622
(Thickness to be specified by the
manufacture) of approved make in
all colours. shades except burgundy
. bottle green . black of any size as
approved by Engineer-in-charge in
skirting . risers of steps and dados
over 12 mm thick bed of cement
Motar 1:3(]1 cement: 3 coarse sand )
and jointing with grey cement slurry
@ 3.3 kg per sqm including pointing
in white cement mixed with pigment
of matching shade complete.

2687.73

SQM

754.2

paise seventy nine only.
/-

Rs. Seven hundred fifty
four and paise twenty

Only,

4

A
5 P

\O

Chief Engineel!

B‘S.E.LD.C‘ Ltd, Patnd




Providing and laying Ceramic
glazed floor tiles 300x300 mm
(thickness to be specified by the
manufacturer) of ist quality
conforming to IS : 15622 of
approved make in colours such as
white . Ivory . Grey , Fume Red',
Brown , laid on 20 mm thick
Cement motar 1:4 (1 cement: 4
coarse sand ) including pointing the
joints with white cement and
matching pigment etc., complete.

194.01

SQM

788.6

Rs. Seven hundred eighty
eight and paise sixty only.

"

9.1

Providing wood work in frames of
doors.windows, clerestory windows
and other frames. wrought framed
and fixed in position

1.2

Sal wood

CuM

74774.3

Rs. Seventy four
thousand seven hundred
seventy four and paise

thirty only. ~

Providing and fixing flush door
shutters conforming to IS : 2202
(Part-1) non-decorative type.core of
block board construction with
frame of st class tiard wood and
well mathched commercial 3 ply
veneering wiih vertical grains or
cross bands and face veneers on
both faces of shutters

35 mm thick including stainless
steel butt hinges with necessary
SCrews-

58.34

SOM

1823.8

Rs. One thousand eight
hundred twenty three and
paise eighty only.

Painting with ready mixed paint of
approved brand and manufacture in
all shades to give an even shade:

Old wood work (one more coats)

1993.03

SQM

38.70

Rs. Thirty eight and paise
seventy only.

Diluting and injecting chemical
emulsion for
POSTCONSTRUCTIONAL
anti-termites' treatrnent(including

the cost of chemical emulsion).

7

onjso!

T\

ot
Pi0?

/
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\0"

Chief Engineer

?&Eodﬁ[l),;%}td' Patna
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Along the external wall below
concrete or masonry apron using
chemical emulsion (@ 2.55 litres per
linear metre including drilling and
plugging holes etc.

With chlorpyriphos E.C. 20% with
1% concentration

344.21

Mtr.

39

Rs. Thirty nine only.

17.1

Providing and fixing water closet
squatting pan (Indian type W.C. pan
) with 100 mm sand cast [ron P or S
trap. 10 litre low level white P.V.C.
flushing cistern, including flush
pipe. with manually controlled
device (handle lever) conforming to
IS : 7231, with all fittings and
fixtures complete, including cutting
and making good the walls and
floors wherever required :

-

17000

White Vitreous china Orissa pattern
W.C. pan of size 580x440 mm with
integral type foot rests

32

Each

3035.4

Rs. Three thousand thirty
five and paise forty only.
z

17.7

Providing and fixing wash basin
with C.1. brackets, 15 mm C.P. brass
pillar taps, 32 mm C.P. brass waste
of standard pattern, including
painting of fittings and brackets,
cutting and making good the walls
wherever require :

17.7.4

White Vitreous China Flat back
wash basin size 550x400 mm with
single 15 mm C.P. brass pillar tap

46

Each

1617.9

Rs. One thousand six
hundred seventeen and
paise ninety only.

16

17.31

Providing and fixing 600x450 mm
beveled edge mirror of superior
glass (of approved quality) complete
with 6 mm thick hard board
Unskilled labour requirement for
site cleaning before start ground
fixed to wooden cleats with C.P.
brass screws and washers complete.

46

Each

694.4

—

Rs. Six hundred ninety
four and paise forty only.

/

For All India Pesd Cofikr

Proptietor

Chief Engineer
. Ltd, Patna
?.SIE.LD.C Lt

boy—
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Providing and placing on terrace (at
all floor levels) polyethylene water
storage tank. ISI : 12701 marked,
17 18.48 with cover and suit'able loc_king (%000 | Litee 6.8 Rs. Six and paise eighty
arrangement and making necessary only.
holes for inlet, outlet and overflow o
pipes but without fittings and the . -
base support for tank.
18.10 Providing and fixing G.I.
12.10 DSR pipes compiete .with G.l. ﬁtt.ings and
clamps, i/c cutting and making good
8 the walls etc.
Internal work - Exposed on wall
—_ 25 mm dia nominal bore N - o Rs. qu el seveney
and paise twenty only.
18.11 Providing and fixing G.I
Pipes complete with G.I. fittings and
clamps. i/c making good the walls
18.11 letc. concealed pipe. including
painting  with  anti  corrosive
bitumastic paint. cutting chases and
19 making good the wall :
_— 15 mm dia nominal bore I . == Rs. Two ]?undred —
two and paise twenty only.
- P -
20 mm dia nominal bore Rs. Two hundred eighty
18.11.2 60.98 |Metre 287.2 seven and paise twenty
y only.
Providing and fixing G.I. pipes
18.12 DSR|complete with G.I. fittings including
trenching and refilling etc.
External work
18.12.3 25 mm dia nominal bore 6098 | Metre 212 6 Rs. Two h‘undt-‘cd thirty
20 ; ; two and paise sixty onl);.
32 mm dia nominal bore
18.12.4 7622 |Mewe| 2713 | RS Twohundred seventy
one and paise thirty only.
. —
s 40 mm dia nominal bore N s Rs Three'hundrcd bty
six and paise twenty only.

FMAun ‘a ol

. Proprietor

g

3(75\ /

\©
“Chief Engineer

S.E.LD.C. Ltd, Patnd
%Eéﬁomlﬁwﬁ—




Providing and fixing G.I. Union in
G.I. pipe including cutting and
18.46 |threading the pipe and making long
screws etc. complete (New work) :
15 mm nominal bore Rs. One hundred twenty
18.46.1 30 Each 129.7 nine and paise seventy
- only.
20 mm nominal bore
21 ‘ Rs. One hundred fifty
18.46.2 20 Each 154.9 —_— :
) four and paise ninety only.
25 mm nominal bore Rs. One hundred sixty
18.46.3 24 Each 167.5 e
seven and paise fifty only,
32 mm nominal bore N Rs. Two hundred eleven
18.46.4 20 Each 211.5 e
= and paise fifty only. ~
40 mm nominal bore
- Rs. Two hundred ninety
18.46.5 20 Each 293.4 L 3
three and paise forty only.
Providing and fixing on wall face
unplastidsed-PVC(working pressure
4 kgf per sqm) rain water pipes
12.78 |conforming to IS :4985 including
jointing with seal ring conforming to
IS: 5382 leaving 10 mm gap for
22 thermal expansion.
- . Rs. One hundred twenty
12.78.1 |75 mm diameter 60.98 | Metre 127.4 L -
- P seven and paise forty only.
; Rs. Two hundred fourteen
12.78.2 |110 mm diameter 182.93 |Metre 214.2 2
3 and paise twenty only.
. g . -
Providing and laying non-pressure
NP2 class (light duty) R.C.C. pipes
with collars jointed with stiff
19.6 mixture of cement mortar in the
23 proportion of 1:2 (1 cement : 2 fine
sand) including testing of joints etc.
complete :
, Rs. Three hundred thirty
19.6.2 - z - : 83.85 [Metre 3311 . -
150 mm dia. R.C.C. pipe seven and paise ten only.

P

e
\04

Chief Engmeetﬁ
P.S.E.I.D.C. Ltd, Patna
Kehuoual
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Constructing brick masonry
chamber for underground C.1.
inspection chamber and bends with
bricks in cement mortar 1:4 (1
cement : 4 coarse sand) C.I. cover
with frame (light duty) 455x610 mm
internal dimensions, total weight

of cover with frame to be not less
than 38

kg (weight of cover 23 kg and
weight of frame 15 kg). R.C.C. top
slab with 1:2:4 mix (1 cement : 2
coarse sand : 4 graded stone
aggregate 20 mm nominal size),
foundation concrete 1:5:10 (1
cement : 5 fine sand : 10 graded
stone

aggregate 40 mm nominal size),
inside plastering 12 mm thick with
cement mortar 1:3 (1 cement : 3
coarse sand). finished smooth with a
floating coat of neat cement on walls
and bed concrete etc. complete as
per standard design : Inside
dimensions 500x700 mm and 45 cm
deep for

19.30.2.1

With common burnt clay F.P.S.
(non modular) bricks of class
designation 7.5

28

Each

4562

Rs. Four thousand five
hundred sixty two only.

12
wn

9.100

Providing and fixing M.S. sliding
door bolts bright finished or/and
black enamelled,with nuts and
screws etc.compelled:

9.100.1

300x16 mm

145

each
bolt

177.4

Rs. One hundred seventy
seven and paise forty only.

9.101

Providing and fixing M.S. each
(barrel type with necessary
screws.ete.corrplete: Bright satin
finished black stove enamelled

9.101.1.3

250x10 mm

each
bolt

Rs. Forty three and paise

ten only.

Proptietor

rd

4

Chief Engineer
B.S.E.l.D.C. Ltd, Patna
Jld-mnﬂp?/

20l
cz(
0"




LS

Rs. Ninety two and paise
27 | 604 . o 200 | Each| 92.26 —
100 mm single acting spring hinges twenty six only.~
o
Rs. Twenty three and
28 | 620 N 200 | Each| 23.69 e
Oxidised mild steel handles 125 mm paise sixty nine only.~
Chipping of Patent Stone Flooring -
including stacking serviceable
materials in stacks within 15 mtr B Rs. Ten and paise seventy
29 | RA . . 447558 [SQM| 1070 Y :
lead and disposal of unserviceable only.
materials with all leads, all complete : .
as per direction of E/I
Extra for providing edge moulding
to 18 mm thick marble stone
counters, Vanities etc. over item no.
R . 8.2including machine polishing to
30 8.3 ; . .
edge to give high gloss finish etc.
complete as per design approved by
Engineer -
in -charge.
marble Rs. One hundred forty
8.3.1 343.29 | Metre 147.70 seven and paise seventy
only.
Brick work with bricks of class .
6.1A designation 100A infoundations and
' plinth in :
Rs. Three thousand nine
31 Cement mortar 1:6 (1 cement: 6 :
6.1.14A 8.77 CUM| 3992.90 hundred ninety two and
coarse sand ) . . /
B - paise ninety only.~”
6.1.14A + Providing 100A brickwork in C.M ( Rs. Four thousand four
' 6 ,A 1:6) in superstructure all complete 41.38 |CUM/| 4427.50 |hundred twenty seven and
oD 5 . ~
job paise fifty only.
Half brick masonry with bricks of .
6.18A [class designation 100A in
foundations and plinth in :
32 | 6.18.4A Cement mortar 1:4 (1 cement: 4 501 SOM 490.8 Rs. Fou.r hut_1drcd ninety
coarse send) 7 and paise eighty only. -
Cement mortar 1:4 (1 cement: 4 i : ;
6.18.4A+6 ( _ e = Rs. Five hundred thirty
coarse send) 51.05 SQM 538.3 . . . :
.19A eight and paise thirty only.
-

stContro]

Proprietop

-

-

Chief Engineer

B.S.E.I.D.C. Ltd, Patna
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Providing and fixing glazed steel
doors, windows or ventilators of
standard rolled steel sections, joints
mitered and welded with 15x3 mm
M.S. lugs10cm long with steel legs
embedded in cement concrete
blocks 15x10x10cm.of (1:3:6)
(lcement : 3coarse sand : 6graded
stone aggregate 20mm nominal size)
or with wooden plugs and screws or
rawl plugs and screws or with fixing
clips or with bolts and nuts as

required, including providing and Rs. Three thousand two
fixing of glass panels with glazing 64.13 |SQM| 3270.6 |hundred seventy and paise

10.12.1

10.13B clips and special metal-sash putty of i ; sixty On]%‘,-»

approved make complete including
applying a priming coat of approved
steel primer excluding the cost of
metal beading and other fitting
except necessary hinges or pivots as
required

Extra for providing and fixing steel
beading of approved shape and
section with screws instread of
glaxing clips and met. Sash putty in

[
steel doors. windows.ventilators and

Providing and fixing M.S. grills of
requirement pattern in frames of
windows etc. with M.S. flats, square
or round bars etc.all complete

9.82

9.8 fixed to openings/wooden frames

39
(99]
=
(=,
D
5]

Rs. Ninety two and paise
. 13 | KG | 927 ' p
with rawl plugs screws etc seventy only.

/

Chief Engineer

B.S.E.L.LD.C. Ltd, Patna

P
\0"‘(
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9.82

Providing 250mm wide brick drain
in cement mortar (1:6) with
av.150mm. Clear depth and 250mm
apron including cost of E/W.
involved

with 73mm cement concrete (1:4:8)
over one brick designation 100-A
flat soling in proper grade and slope
at the base.the drain duly.plastered
in

CM. (1:3) with punning over
exposed surface all complete as per
building specification and direction
of E/l,

Metre

873.

Rs. Eight hundred
50 seventy three and paise
fifty only.

17.24

Providing and fixing white vitreous
china squatting plate urinal wit
integral rim longitudinal flush pipe.

24

Each

Rs. One thousand five

1520.8 hundred twenty and paise

eighty only. ~

Providing and fixing factory made
P.V.C. door frame of size 50x47
mm with a wall thickness of 5 mm.
made out of extruded Smm rigid
PVC

foam sheet, mitred at corners and
joined with 2 Nos of 150 mm long
brackets of 15x15 mm M.S. square
tube, the vertical door frame profiles
to be reinforced with 19x19 mm
M.S. square tube of 19 gauge,
EPDM rubber gasket weather seal to
be provided through out the frame.
The

door frame to be fixed to the wall
using M.S. screws of 65/100 mm
size.complete as per manufacturer’s
specification and direction of
Engineerin-Charge.

292.68

Rs. Four hundred sixty

54 three and paise fifty four

only.
/

Proptietol

\ \/
e
\© *

Chief Engineer
glﬁ..Eu.!lDC Ltd, Patna
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Providing and fixing factory made panel PVC door
shutter consisting of frame made out of M.S. tubes
of 19 gauge thickness and size of 19 mm

x 19 mm for styles and 13x15 mm for top & bottom
rails. M.S. frame shall have a coat of steel primers
of approved make and manufacture M.S frame
covered with 3 mm thick heat moulded PVC'C
channel of size 30 mm thickness. 70 mm width owt
ol which 30 mm shall be Mat

and 20 mm shall be tpered m 43 degree angle on
both side Torming stvles and 3 mn thick, 95 min
wide PVC sheet out of which 75 mm shall be flat
and 20 mm shall be tapered n 45 degree on the
inner side to form top and bottom rail and 115 mm
wide PVC sheet out of which 75 mm shall be flat
and 20 mm shall be tapered on hoth sides to form
lock rail. Top. bottom and lock rails shall be

9.120 provided both side of the panel 10 mm (5 mm x 20
DSR thick. 20 mm wide cross PVC :Iwgi be provided as
18 gap insert for top rail & bottom rail. paneling of' 3
2 mm thick both side PVC sheet to be fitted in the
M.S. frame welded/ sealed 1o the styles & rails with
7 mm (5 mm+2 mm) thick x 15 mm wide
PV Csheet beading on inner side. and joined
together with solvent cement adhesive. An
additional 3 mm thick PVC strip of 20 mm width 1s
1o be
stuck on the interior side o the 'C* Channel using
PV solvent adhesive ele. complete as per direction
ol IEngineer-m-charge. manutacturer's spectfication
& drawing
: . . Rs. Two thousand seven
o 30 mm thick plain PVC door .
).120.1 — 04,1 SQM | 2777.10 |hundred seventy seven
Sshutters ¢ =
- and paise ten only.
>ainting with synthetic enamel paint
19 13.94 of approved bu‘md and
manufacture of required colour to
give an even shade:
Two or more ¢oats on new work
. over an under coat of suitable shade 3 . Rs. Seventy and paise
13940 |0 ; et 42596 |SOM|  70.4 venty anc pe
with ordinary paintof approved forty only.
brand and manufacture il

Proptietor

(99\ \/

O

Chief Engineer
E.LD.C. Ltd, Patna




[3

40
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W
2
wn

Boring, Providing and installing cast
in situ single under reamed piles of
specified diameter and length below
pile cap in M-25 cement concrete, 10
carry a safe working load not less
than specified, excluding the cost of
steel reinforcement

but including the cost of boring with
bentonite solution and the length of
the pile to be embedded in pile cap
etc. all complete. (Length of pile for
payment shall be measured upto to
the

bottom of pile cap) :

48.78

MTR.

Rs. One thousand nine
hundred thirty four and
paise twenty only.

1934.2

/,,

41

N
oo

Earth work in excavation in
foundation trenches or drains(not
exceeding 1.5 m in width or 10 sqm
on plan) including dressing of sides
and ramming of bottoms, lift upto
1.5 m . including getting out the
excavated soil and disposal of
surplus excavated soil as directed,
within a lead of 50 m.

All Kinds of soil

CUM

Rs. Two hundred five and
paise twenty only.

Supplying and Filling in plinth with
local sand and under floors
including. watering, ramming
consolidating and dressing
complete.

CUM

Rs. One hundred ninety
two and paise fifty only.
Fg

1

Providing designation 100 A one
brick flat soling joints filled with
local sand including cost of
watering, taxes, royalty all complete
as per building specification and
direction of E/I,

1343.79

SQM

Rs. Two hundred twenty
seven and paise sixty only.

7~

227.6

12 mm cement plaster 1:4( 1
cement: 4coarse sand) finished
with a floating coat of near cement

wn
(OS]
(58
o)

SQM

Rs. One hundred twenty

sevenonly.

£~
N

12 mm cement plaster 1:4( |
cement: 4coarse sand)

2507.01

SQM

Rs. One hundred and
paise thirty only.

Proprietar

e

Chief Engineer

B.S.E.l.D.C. Ltd, Patna
Slulmdtﬁy/
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46 13041 i; mm cement plaster 1:3(1 cement: 533.99 | SOM 29 Rs. Eig}_wty two and paise
3 coarse sand) ninety only. .~
15 mm cement plaster on rough side
47 13.12.2 of sing}e c_)r half brick 73452 | SOM 1163 Rs. One.hund'red sixteen
wall of mix. 1:4( | cement: 4coarse and paise thirty only,-
sand) :
Providing and laying in position
y cement concrete of specified grade
ol exluding the cost of centring and
shuttering-all work upto plinth
A8 level.
1:2:4(1 Cement: 2 coarse sand:4 Rs. Three thousand three
4.1.3 |graded stone aggregate20 mm 111.93 |CUM/| 3.323.10 | hundred twenty three and
nominal size) t paise ten onl)'./
1:3:6 (1 Cement; 3 coarse sand :6 Rs. Two thousand seven
4.1.5 |graded stone aggregate 20 mm 0.92 CuM 2TTST hundred seventy five and
nominal size) § P paise seventy only/
Providing and laying in position
specified grade of reinforced
5 cement concrete excluding the cost
of centring, shuttering .finishing
49 and reinforcement-All work up to
plinth level
1:1:2 (1 cement: 1 coarse sand:2 Rs. Five thousand one
5.1.1  |graded stone aggregate 20 mm 1741 |CUM 5110.7 hundred ten and paise
nominal size) seventy only.
Reinforced cement conrete work
in beams,suspended floors, roofs
having slope upto 15,
landings.balconiec. shelves.
chajjas. lintels, bands, plain window
sills. staircases and spiral stair cases
. upto floor five level excludingthe )
; B 0 costof centring, shuttering. Rs. Four t.housand five
50 | 5.33B.4+ P - ;einforemen; with 2.93 CUM 4581.2 hundred eighty one and
2338 1:2:4( 1581]1611122 coarse sand:4 - paise twenty only.
graded stone aggregate 20 mm ,
nominal size).
Providing M-20 grade R.C.C.
instead of M-15 grade R.C.C. to
Proiding M-25 grade R.C.C.
instead of M-20 grade R.C.C.

rd

o'
\0'g

Chief Engineer
B.S.E.I.D.C. Ltd, Patna
Skohoyal
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Reinforcement for R.C.C. work
including straightening, cutting,

Sud R s
51 bending. placing in position and
i binding all complete.
; Rs. Seventy two and paise
5.227A [TMTC-500 506.15 | KG | 7243 ¢ 4
p forty three only.
= T
Providing and fixing 1 mm thick
M.S. sheet door with frame of
40x40x6 mm angle iron and 3mm Rs. Two thousand five
52 10.7 MS gusset plates at the junction and 16.59 | SQM 2598.9 hundred ninety eight and
corners.all paise ninety only/
necessary fittings completejncluding
applying a priming coat of
approved steel primer.
83 Septic Tank
- - ; . E Rs. Two hundred five and
53.1 2.8.1 Earthwork in excavation 95.67 cum 205.20 .
paise twenty only.
- i ’ Rs. One hundred ninety
53.2 2.28  |Sand filling 3.06 cum 192.50 . R .
two and paise fifty only.
. . ; : Rs. Two hundred twenty
333 11.72  |Flat Brick soling 40.71 sq.m 227.60 . ’
) seven and paise sixty onl_\}
Rs. Two thousand seven
534 415 [PLEC(1:3:06 8.94 cum 2,775.70 | hundred seventy five and
paise seventy only.
Brick work with bricks of class
designation 100A in foundations Rs. Four thousand one
. , s. Four thousand ot
535 6.1A  |and 26.25 cum 4.184.00 . .
o hundred eighty four only.
plinth in : Cement mortar 1 .24 (1 . = e A
cement: 4 coarse sand )
12 mm cement plaster 1:3( | :
. = P - ( _ . Rs. One hundred forty
53.6| 11.17.1 |cement: 3 coarse sand) finished 158.46 | sq.m 145.50 . . .
. ; five and paise fifty only.
with a floating coat of near cement . gt
20 mm cement Plaster 1:3 (1 -
537 1_1.13. cemc.nt: 3 coarse sand) with a 49,95 S 185.60 Rs. One hundred eighty
+13.26 |floating coat of neat cement & neat

cement punning

five and paise sixty only.

r

b

Chief Engineer

B.S
3

E.LD.C. Ltd, Patna




i

Providing and laying in position
specified grade of reinforced cement
513 con::t:cte el.::tltud} Tg ;h}e.;:;)ist ’0: d Rs. Three thousand four
1. ntring.s ring. ng an . . .

53.8 I e v 279 | cum | 3.438.90| hundred thirty eight and
reinforcement-All work puto plinth P obnl\f
level. 1:2:4 (1 cement:2 coarse P FEEEE
sand:4 graded stone aggregate 20 p
mm nominal size)

3 : . Rs. Seventy four and

53.9] 5.29.7A |(i) Steel $mm in R.C.C. 279 | Ke 74.40 Ao e

paise forty only. .~
; . Rs. Three hundred
53.1| Code no. |(i) C.L cover and frame 300 x 300 B i SRS
2 B - 3 Each 374.06 |seventy four and paise six
0. of 1352 |mm inside _
« -~ only. -
- Code no. | .. . . Rs. Four hundred thirty
531 > i (ii) S.C.1. plain bend 100 mm dia 3 Each 436.40| > 7O e Y
of 1621 - six and paise forty only. -
Rs. Seven hundred forty
. Code no. | ... . . . . . . .
831 X (i1i) S.C.I. Tee 150 mm dia 3 Each 748.11 eight and paise eleven
of 7087 =
only. /
54 Construction of 125mm x 40mm x 90m
Part 'A' - Cost of Materials
| 125mm .dia UPVF‘ casing pipe 57 Moter 115 Rs. Three hundred fifteen
confirming to ISS . only.
) 49mm dia UPVC pipe confirming to 48 i 99.38 Rs-.. Nin.ety nine and paise
ISS S ) thirty eight only.
R 40mm dia PVC ribbed strainer of Rs. One hundred eighty
3 T 3 Meter 182 =
approved quality two only. <~
4 Reducing socket 125mm x 40mm | Each 570 Rs. Two hundred seventy
only. ~
Supplying all labour and materials .
e b B R Rs. O dred fort
5 & fitting & fixing PVC cap over the 1 Each 140 _ j]\ ne hundred forty
new sink T/well - : ol
Providing and fixing of G.I pipes
complete with G.I fittings and
5 . : ; Rs. Two hundred twenty
S.R |clamps. including. cutting and X . i
6 - : - I8 mtr 22444 four and paise forty four
1548 |making good etc ] N J
32 mm dia (15% C.P & 1% L.Cess) .
32 mm inal bore Bross Full
BSR |’ AR ¢ s B Rs. Five hundred eleven
’ 1928 il I Bach L and paise twenty one only
= |(15% C.P & 1% L.Cess) p - .

-

e

70\
o
o

Chief Engineer
B.S.E.L.D.C. Ltd, Patna
Stohpualboty—
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Supplving all equipments, tools and
installation of 1 HP single phase
submersible motor pump set of
KSB/ ISI make 2900 rpm capable of
discharge 5000 LPH at 45 Mtr head . .

. - . Rs. Twenty six thousand
with all necessary riser pipe, starter R “ )

s ‘ | Each 26446  |four hundred forty six

control panel, 1.25" Full way valve, v :
1 25" M.S clamp. 1.25" G.1 Elbow, . WY e
1.25" check valve, 1.25" x 9" long —
G.I Nipple etc. all complete as per
direction of E/I

Part 'B' - Cost of Labour

Boring by jet dheki by suitable
cutter of reduce as the case may be
lowering 125 mm x U.P.V.C x 40
mm dia G.I pipe & strainer of
standard quality iron, shoe, plug &
socket etc. all complete including
providing all tools and plants
required for the job as per
specification and direction of the
engineer in charge.

(i) 0to30.5m

(a) For 125 mm dia U.PV.C pipe Rs. Two hundred eight
27 mtr 208.77 |and paise seventy seven
y only.

(b) for 40 mm dia UPVC pipe

i) 0to 30.5
) te S350 Rs. One hundred nineteen

32 o 1}9'03 and paise three only.
P
(ii) 30.5mto61.0m
(a) For 40 mm dia UPVC pipe Rs. One hundred thirty
30.5 mtr 136.88 |six and paise eighty eight
= - only. —
(ii1) 61.00 m to 75.00 m
a) For 40mm dia UPVC pipe Rs. One hundred forty
14 mtr 148.79  |eight and paise seventy
- ) nine only. —
(iv) 75.00 m to above
a) For 40mm dia UPVC ribbed Rs. One hundred forty
strainer of approved quality 8 mtr 148.79  |eight and paise seventy
nine only.

()
- ?°

\O(%

Chief Engineer
B.S.E...D.C. Ltd, Patna
Skeheal

Proptietur
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Providing all labour & tools and

14 lowering 32 mm dia G.I pipe as per 24 mtr 21.34 RS.' Prsiliiidhedhn Jas
o . thrity four only. —
specificatin etc. all Complete
Supplying labour and developing
s tlTe T/Well to have sand free | Each 2805 Rs. T»'vo hu‘ndred eighty
discharge all complete as per and paise fifty only.
direction of E/I ~
55 Add Carriage of Material
Rs. Two hundred eighty
Cement 156.85 MT 289.87 nine and paise eighty
sevenonly.
Sand 40434 |cum| 70270 | RsSevenhundredtwo
B and paise seventy only:
Rs. One thousand three
Chips 135.67 |CUM/| 1372.37 | hundred seventy two and
> paise thirty seven only.
Bricks 10.07 ™ 601.67 Rs.-Six.hundred one and —
paise sixty seven only.~
. Rs. Two hundred eighty
Steel 0.51 MT 289.87 nine and paise eighty
seven only.
L Sand 0 com| 20529 Rs. .Two hundre_d five and
paise twenty nine on!_\/
Rabish 0 CUM 17220 Rs. Two h.undred seventy
7 two and paise twenty only.
- . P
56 Add [)‘iff.erence of Cost for Magadh
commissionary
Rs. One thousand four
70.07 TH 1473.55 | hundred seventy three and
Bricks - " paise fifty five only. -
Rs. Seven hundred ninety
156.85 MT 798.89  |eight and paise eighty nine
Cement only. =
Electrical works o
2o
\©

Chief Engineer

B.S.E.l.D.C. Ltd, Patna

Skabouushany~
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Wiring for light point /fan point /
exhaust fan point / call bell point
with 1.5 sq.mm FR PVC insulated
copper conductor single core cable
in surface / recessed medium class
1.8 PVC conduit, with piano type
; switch, phenolic laminated sheet,
2 suitable size M.S. box and earthing
the point with 1.5 sq.mm. FR PVC
insulated copper conductor single
core cable etc. as required.
Rs. Six hundred eighty
1.8.3 |Group C 1209 Each 681.75 | one and paise seventy five
. only. -
Wiring for twin control light point
with 1.5 sq.mm FR PVC insulated
copper conductor single core cable
in surface / recessed medium class
; PVC conduit, 2 way modular ) Rs. Seven hundrcd'
58 .11 switch, modular plate, suitable GL 12 Point 777.70| seventy seven and paise
Box and earthing the point with 1.5 senanty BRly.
sq. mm. FR PVC insulated copper - ¥
conductor single core cable etc as
required.
Wiring for circuit / submain wiring
alongwith earth wire with the
following sizes of FR PVC insulated
1.14 copper conductor, single core cable
in surface / recessed medium class
PVC conduit as required.
: B b Rs. One hundred thirty
1.14.2 2R 2.3.5q. Ot L el S 1 5160 mtr. 132.31| two and paise thirty one
. earth wire -
59 otly.
Rs. One hundred sixty
1.14.3 i \( A ARl & $467, AT 2475 mtr 163.62 | three and paise sixty two
wire B only. —
Rs. Two hundred twenty
1.14.4 -\l\-'i>:e6 g - 1 SRS, A S 800 mtr 223.21 three and paise twenty one
i B only. —
: ; Rs. Eight hundred ninety
114,11 Ha o o e .2 4 1 s 60 mtr. 891.83 | one and paise eighty three
earth wire S
only.
P
(?o| *
For All Ingj, 10

Chief Enqgineer

RS

1.D.C. Ltd, Patna
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Supplying and fixing following
piano type switch/ socket on the

1.23 o . , . .
existing switch box/ cover including
60 connections etc. as required.
5/6 amps switch | Rs. Thirty three and aise
1.23.1 3 258 | Each 33.33 ok ?
thirty three only. —
2 way 5/6 amps switch . Rs. Thirty seven and
1232 - g 258 | Each 3737 o
paise thirty seven only.
Supplying and fixing stepped type
electronic  fan  regulator  on i .
theexisting modular y late switch Rs. Two hundred eighty
. cexistn d . : . -
61 1.5 . & : P 238 Each 286.84 | six and paise eighty four
box including connections but =
. only.
excluding modular plate etc. as - ‘ P o
required
Supplying and fixing 3 pin, 5 amp
ceiling rose on the existing Rs. Forty th 3 vl
. ) . . .| Rs. Forty three and paise
62 1.33  |junction  box/  wooden block 859 Each 43.43 Al P
. . . . forty three only.
including connection ete as required - ? -
Supplying and fixing brass batten/
- A g Rs. Seventy four and
63 1.34 angle holder including 621 Each 74.74 . :
. , ; paise seventy four only.
connection etc. as required. » P
Supplying and fixing metal box of]
180mm X 100mm X 60mm
deep(nominal size) on surface or in
recess with suitable size of] ‘
; . : Rs. Two hundred seventy
. 2 phenoliclaminated sheet cover 1In ) ) =
04 1.30 165 Each 278.76 |eight and paise seventy sIX

front including providing and fixing
6 pin3/6 & 15/16 amps socket outlet
and 15/16 amps piano type
switch.connection, painting etc. as

required.

only.

-~

/
1)
\ O

A

Chief Engineer

B.S.E.L.D.C. Ltd, Patna
SMMW
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Supplying and fixing following way
prewired SP&N MCB distribution
board of steel sheet for 240 volts on
surface/ recess complete with loose
wire box. terminal connectors for all
incoming and outgoing circuits, duly
prewired with suitable size FRLS
PVC insulated copper conductor up
to terminal blocks, tinned copper
bus bar, neutral link. earth bar, din
bar, detachable gland plate,
interconnections, powder painted
including earthing etc. as required.
(But without MCB/ RCCB/ Isolator)

2 + 12 way, Double door

Each

Rs. Three thousand six
hundred forty nine and
paise thirteen only.

3.649.13

06

Supplying and fixing following way
prewired vertical type TP&N MCB
distribution board of steel sheet for
415 wvolts on surface / recess
complete with loose wire box,
terminal connectors for all incoming
and outgoing circuits, duly prewired
with suitable size of FR PVC
insulated copper conductor for upto
the terminal blocks, tinned copper
bus bar. neutral link, earth bar, din
bar, detachable gland plate,
interconnections, powder painted
including earthing etc. as required.
(But without MCB/RCCB/Isolator)

2.8.5

4 way (4 + 12). Double door

Each

Rs. Seven thousand four
hundred thirty and paise
fifty seven only.

7,430.57

e

(

29!
qf
-
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Chief Engineer

B.S.E.L.D.C. Ltd, Patna
Webetsdag~
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(\S]

Supplying and fixing 5 amps to 32
amps rating, 240/415 volts, “C”
curve, miniature circuit breaker
suitable for inductive load of
following poles in the existing MCB
DB complete with connections,
testing and commissioning etc. as
required.

Single pole

170.69

Rs. One hundred seventy
and paise sixty nine only.

68

Supplying and fixing following
rating, double pole, 240 volts,
isolator in the existing MCB DB
complete with connections, testing
and commissioning etc. as required.

-

40 amps

220.18

Rs. Two hundred twenty
and paise eighteen only.

69

[

(%)

Supplying and fixing following
rating. four pole. 415 volts, isolator
in the existing MCB DB complete
with  connections, testing and
commissioning etc. as required

(R
(8]
[

63 amps

676.70

Rs. Six hundred seventy
six and paise seventy only.

70

(%)
[ 3]

Supplying, installing. testing and
commissioning of following
capacity TPN tap off box made of
|.6mm thick sheet steel enclosure
duly painted with powder coating on
exinsing rising mains complete with
PPN disconnector FSU AND HRC
fuses. connections, earthing etc as
required.

100 amps TPN

8,13

Rs. Eight thousand one

4.54| hundred thirty four and

paise fifty four only.

200 amps TPN

[\

Rs. Twelve thousand

12.769.43 | seven hundred sixty nine

<

and paise forty three only.

Eqr All Ind

“Chief E gineev
§.£.1.0.C. L, Patna

5, (?a\ (
\0

——
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Earthing with copper earth plate
600mm x 600mm x 3mm thick
including accessories, and providing
masonary enclosure with cover plate

Rs. Nine thousand three

71 5.6 : : 2 Nos. 9.384.92 | hundred eighty four and
having locking arrangement and : o
. ; paise ninety two only.
watering pipe of 2.7 metre long etc. o
with charcoal / coke and salt as
required.
Supplying and fixing powder
Coated Strip/Patty type fitting
complete with electronic ballest .
y P _ - : L Rs. Three hundred forty
. |4'x40w flourscent lamp etc directly - . ; ’
72 6.1.3 o i : 350 Each 347.71 seven and paise seventy
on ceiling/wall including - .
Connnection with 1.5 sqmm FR 3 » one onty.
PVC insulated Copper conductor as
required.
Supplying and fixing 26w CFL lam ;
R ; upp', e ol e 5 . Rs. Two hundred nine
73 | 6.10.10 |in existing fitting /fixing etc as 621 Each 209.07 ‘
. and paise seven onl_\';/
required. -
supplying and fixing HPS Street
Light luminiare with single diecast Rs. Four thousand five
74 6.8 aluminium houseingand UvSuitable 14 Each 45349 hundred thirty four and
stablizer acrylic cover suitable for - paise ninety only.
250watt HPS lamp Complete.
Supplying and laying following size
and coper PVC/XLP insulated PVC
6.14  |Sheated Heavy Duty armoured cable
B with alu. Cond. For working voltage
75
up to 1100v,
(i1)120sgmm Rs. Nine hundred fifty
6.14.10 125 M 055.86 five and paise eighty six
- < only.
Providing and fixing following
Capacity Bus Bar Chamber with 4
55 strip of suitable size of F‘opper
heavy duty Complete with all
76 accessory including connection
earthing the body etc as required.
(i11)200amp Rs. Six thousand two
254 2 Each | 6222.61 hundred twenty two and

paise sixty one only.

i

/

alY
2
\O(q

Chief Engineet
8.S.E...D.C. Ltd, Patna
3
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N.S.

ELECTRIL PANELS
Design.manufacturing,assembling,w
iring.supply.installation.testing and
commissioning of the following
extensible cubicle type indoor
mounting.dead front.fully
compartementalised with hinged
lockable detachable fromé& backl
openable.dust and vermin
proof.floor mounting sheet steel clad
switchboard fabricated out of 2 mm
thick CRCA powder coated sheet
steel suitable for use at 415 volt 3
phase 4wire 50 cycle system,BMS
Compiatable and to withsatans a
symmetrical fault level of below
mentioned kA at 415 volt. panels
shall be fabricated in easily
transportable
sections.length.height,depth etc.to
match with site condition,complete
in all respect.

INCOMER:-

1 Nos.160 Amps. TPN MCCB(25
KA) Breaking capacity.

| Set of RYB phase Indication
lamps with suitable rating MCB

| Set of ON/OFF Indication lamps
along with 2A SP MCB backup
protecting.

| set Digital Ampere meter with
suitable rating CT and selector
switch

| set Digital Volt meter with
suitable rating MCBs and selector
switch

Busbar

Proptietor

’,,a\ (

\o’g

£hisf Engineer |
8.8 E.D.C. Ltd, Patna
Seahouslhoy”
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Electrolytic high conductivity
aluminium three phas and neutral
busbars rated at 415V, 125 amps.35
kA.insulated with heat shrinkable
coloured PVC sleeves & clip on
shrounds for joints. The busbar
sizing calculations shall be sumitted
for approval.considering all derating
factors.

3 Nos. 40 Amps. TPN MCCB(16
KA) with electronic releases.
Outgoings

1) 4 No.40 amp FP MCB of 10 kA
breaking capacity.

2) 5 No.63 amp FP MCB of 10 kA
breaking capacity.

TOTAL COST OF MAIN LT

Rs. One lac nine thousand

PANEL 2 Each 109980 ; :
~ | nine hundred eighty only.
= - : —
TOTAL 25,973,128.90
Say 25,973,129.00

Tender approved in favour of All India Pest Control @ 10.0% (Ten Decimal Zero Percent) below BOQ

rates i.e. total amount comes to Rs. 2,33,75,816=00 (Rupees Two Crore Thirty Three Lacs Seventy Five
Thousand Eight Hundred Sixteen Only) sl

- e -7 2

st Cohtrol Chief Eng“‘ee'
8.5.E1D.C. Ltd, Patna

Proptietor Mu,llqag/
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BSEIDC,Patna TENDER : Renovation of Ganga Hostel and GDS Women's Hostel at Patna University Patna in BIHAR (SBD)

GOVERNMENT OF BIHAR

STANDARD BIDDING DOCUMENT
PROCUREMENT
OF
CIVIL WORKS

Chief Engineer
8.S.E.D.C. Ltd, Patna

Skaheouslhdry”
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...... Ltd, Patna
‘(’Lehadha/g/

Seal and Signature of Tenderer

{



BSEIDC,Patna TENDER : Renovation of Ganga Hostel and GDS Women's Hostel at Patna University Patna in BIHAR (SBD) 33

STANDARD BIDDING DOCUMENT

PROCUREMENT OF
CIVIL WORKS

ol

€hief Engineer 3

S.E.LD.C, Ltd, Patna
gl‘-efawﬂm;lf s

For All IngPest ontxol




BSEIDC,Patna

BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPME

TENDER : Renovation of G sanga Hostel and GDS Women's Hostel at Ps

(A Govt. Of Bihar Undertaking)
Shiksha Bhawan, Bihar Rastrabhasa Parishad Campus
Acharya Shiv Pujan Sahay Path, Saidpur, PATNA-800004.
NATIONAL COMPETITIVE BIDDING

1. NAME OF WORK :

(CIVIL WORKS)

District

; SL.No. |

| PATNA |

, Patna University

: 6 Months.

2! PERIOD OF CONSTRUCTION

3. DATE OF ISSUE OF NOTICE
INVITING BID

4. PERIOD AND PLACE OF SALE

OF BID DOCUMENT

5. TIME, DATE AND PLACE OF
PRE- BID MEETING

6. LAST DATE AND TIME FOR
RECEIPT OF BIDS

7. LAST DATE AND TIME FOR
RECEIPT OF EARNEST MONEY

8. *TIME AND DATE OF OPENING
TECHNICAL BIDS

9. *TIME AND DATE OF OPENING
FINANCIAL BIDS

10. PLACE OF OPENING OF BIDS

4. PERIOD OF BID VALIDITY

12 OFFICER INVITING BIDS

: TIME : 14:30 HOURS, Date :

: DATE :

20.05.2015

atna University Patna in BIHAR (SBD)

NT CORPORATION LTD.

Renovation of Ganga Hostel and GDS Women's Hostel at Patna University Patna .

No. Name of Unlversnv

N

FROM : 02-06-2015 To 06-06-2015, 15.00 Hours

on Website : www.eproc.bihar.gov.in

04-06-2015,

in the

office of Managing Director, BSEIDC, Patna

DATE : 07-06-2015,TIME; 15:00 HOURS
on Website : www.eproc.bihar.gov.in

DATE : 08-06-2015,TIME; 15:00 HOURS
on Website : www.eproc.bihar.gov.in

: DATE : 08-06-2015, TIME: 16:30 HOURS

on Website : Www.eproc.bihar.gov.in

11-06-2015, TIME: 15:30 HOURS
on Website : Www.eproc.bihar.gov.in

THROUGH WEBSITE Only Www.eproc.bihar.

120 Days.

Managing Director, BSEIDC, Patna.

*Should be the same as for the deadline for receipt of bids or promptly

\ /
/
dia%ét/&mtrol

‘tu re of Tenderer

Seal and S
Prontietor

gov.in

thereafter,

'Chief Engmeelq

ctD&éd/ﬁ:rtna
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INVITATION FOR BID
(IFB)

g

Chfef Engineer
B.S.E.I.D.C. Ltd, Patna
.SV.._h,u_,II,p?/ ]
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SECTION 1
INSTRUCTION TO BIDDERS
(ITB)

sbcoﬁ-ol Chief Engincer

B.S.I;.LD.C. Ltd,
td, Patna
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Section 1 : Instructions to Bidders

Table of Clauses

TENDER : Renovation of Ganga Hostel and GDS Women's Hostel at Patna University Patna in BIHAR (SBD)

_Page No.
A. | General Fape o Submission of Bids Fage.o
1. Scope of Bid 10 19. Sealing and Marking of 17
Bids
2. Source of Funds 10 20. Deadline for Submission | 18
of Bids
3. Eligible Bidders 10 21. Late Bids 18
4. Qualification of the Bidder 10 Bid Opening and Evaluation
5. One Bid per Bidder 13 22. Bid Opening 18
6. Cost of Bidding 13 23. Process to be 19
Confidential
7. Site Visit 13 24, Clarification of Financial | 19
Bids
B. | Bidding Documents 14 25. Examination of Bids and | 19
Determination of
Responsiveness
8. Content of Bidding Documents | 14 26. Correction of Errors 19
9. Clarifications of Bidding 14 27. Evaluation and 20
Documents ‘ Comparison of Financial |
| Bids [ F
| | )
10. Amendment of Bidding [ 14 | Award of Contract “ |
Documents |
|
C. | Preparation of Bids 28. Award Criteria 20 |
|
11. Language of Bid 15 29. Employer's Right to 20
Accept any Bid and to
Reject any or all Bids |
. 12. Documents Comprising the 15 30. Notification of Award ' 20 1
iL Bid I | and Signing of Agreement J
! Il
i 13. Bid Prices | 15 ' 31. Performance Security (21 |
[ 14. Currencies of Bid and 16 32. Advance Payment and 21
. Payment Security
| 15.Bid Validity 16 33. Corrupt or Fraudulent 21
Practices
i 16. Bid Security 16 Appendix to | TB 22 |
|
17. Alternative Proposals by 17 Annexure — | 24
Bidders |
18. Format and Signing of Bid 17 Annexure - I 25 !

Chief Engineer

%.S.E.I.D.C. Ltd, Patna ?
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. GENERAL
1.Scope of Bid

1.1 The Employer (named in Appendix to ITB) invites bids for the construction of works (as defined in these
documents and referred to as "the works") detailed in the table given in IFB. The bidders may submit bids
for any or all of the works detailed in the table given in IFB.

1.2 The successful bidder will be expected to complete the works by the intended completion date specified
in the Contract data.

1.3 Throughout these bidding documents, the terms 'bid’ and tender' and their derivatives (bidder / tenderer,
bid/tender, bidding/tendering, etc.) are synonymous.

1.4 Administrative authority shall decide that this agreement would be either PERCENTAGE RATE OR
ITEM RATE and accordingly the non-relevant sections of this document must be crossed.
2.Sources of Funds

2.0 The expenditure on this project will be met as decided by the Competent Authority.
3. Eligible Bidders

3.1 This Invitation for Bids is open to all bidders.

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement that the
Bidder is neither associated, nor has been associated, directly or indirectly, with the Consultant;
Engineer-in-Charge or any other entity that has prepared the design, specifications, and other documents
for the Project or being proposed as Project Manager for the Contract or involved in supervision of the
contract. A firm that has been engaged by the Employer to provide consulting services for the preparation
or supervision of the works. and any of its affiliates shall not be eligible to bid.

3.3 Bidders shall not be under a declaration of ineligibility for delay, failure or corrupt and fraudulent practices
by any of the State Govt. or Central Govt. or Public Undertaking or any Autonomous Body
4.Qualification of the Bidder

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a preliminary description

of the proposed work method and schedule, including drawings and charts indicating miles stones to
complete the project on time.

4.2 All bidders shall also furnish the following information in Section 2.

(i) Evidence of access to or availability of credit facilities (minimum 10% of estimated cost) certified
by the bankers.

(ii) Undertaking that bidder would be able to invest a minimum of cost upto 25% of the contract value
of work, during implementation of contract

(i) Proposals, if any, for sub contracting of elements of work. costing more than 10% of the bid
amount. (for all contracts over Rs. 5 crore)

(iv) Power of attorney, if any.

4.3 If the Employer has not undertaken prequalification of potential bidders, all bidders shall include the

following information and documents with their bids in Section 2:

(a) copies of original documents defining the constitution or legal status, place of registration,
and principal place of business: written power of attorney of the signatory of the Bid to commit the
Bidder;

(b) total monetary value of construction work performed for each of the last five years;

(c) experience in works of a similar nature and size for each of the last five years, and details of

works underway or contractually committed: and clients who may be contacted for further
information on those contracts:

(d) major items of construction equipment proposed to carry out the Contract or evidence of
arrangement; of possessing them on hire/ lease/ buying as defined therein:

qualifications and experience of key site management and technical
contract; .

reports-on the financial standing of the Bidder, such ascrb'rig dﬁ)ﬁgaaﬁp%%{s and auditor's
; : n
Ws{&ﬁ 78] Ve years B.S.E.II.B.‘E Ltd, Patna

ig 10

sonnel proposed for

”' f\‘ﬂ?js"\‘ﬂ!
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(9)

evidence of access to line(s) of credit and availability of other financial resources facilities (10%
of contract value), certified by the Bankers (Not more than 3 months old)

undertaking that the bidder will be able to invest a minimum cash up to 25% of contract value of
work, during implementation of work.

(i) authority to seek references from the Bidder's bankers:

information regarding any litigation, current or during the last five years, in which the Bidder is
involved, the parties concerned and dispute amount:

(k) proposals for subcontracting components of the Works amounting to more than 10% of the Bid
Price (for each, the qualifications and experience of the identified sub-contractor in the relevant
field should be annexed); (for all contracts over Rs. 5 Crore)

the propesed methodology and programme of construction, backed with equipment planning and
deployment, duly supported with broad calculations and quality control procedures proposed to
be adopted, justifying their capability of execution and completion of the work as per technical
specifications within the stipulated period of completion as per milestones (for all contracts over

Rs. 5 Crore)
4.4 Bids from Joint ventures are not acceptable.*
45 *

(A)A.To qualify for award of the contract, each bidder in its name should have in the last five
years and current financial year will also be considered as referred to in Appendix :-

(a) Achieved in any one year a minimum annual financial turnover (in all classes of civil engineering
construction works only) volume of construction work of at least the amount equal to the 50 %

(fifty percent) estimated cost of works for which bid has been invited. The turn over will be
indexed at the rate of 8% for a year.

(b) Satisfactorily completed as a prime contractor (or as a nominated subcontractor. where the
subcontract involved execution of all main items of work described in the bid document, provided
further that all other qualification criteria are satisfied) at least one simiiar work of value not less

than amount indicated in Appendix (usually not less than 25% (twenty five percent) of estimated
value of contract)

(c) executed in any one year, the minimum quantities of the following items of work as indicated in
Appendix.

(d) - Granite/ Marble 4910.00 Sum

(usually 50% of the expected peak rate of construction)

* To be deleted for projects costing Rs. 10 crores or more

** Also, see section 5, the special condition of contract

For All1

P Chief Engineer  1i
| B.S.E.LD.C. Ltd, Patna

i

Seal and Sign:
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B. Each bidder should further demonstrate :

(a) availability (either owned or leased or by procurement against mobilization advances) of the
following key and critical equipment for this work:

Based on the studies, carried out by the Engineer the minimum suggested major equipment to

attain the completion of works in accordance with the prescribed construction schedule are
shown in the Annexuer-|.

Availability of the testing equipment required for establishing field laboratory to perform
mandatory tests e.g. those stated in Appendix to ITB,

The bidders should, however, undertake their own studies and furnish with their bid, a detailed
construction planning and methodology supported with layout and necessary drawings and
calculations (detailed) as stated in clause 4.3(1) above to allow the employer to review their
proposals. The numbers, types and capacities of each plant/equipment shall be shown in the

proposals along with the cycle time for each operation for the given production capacity to match
the requirements.

NOTE : (To be included for bids valued over Rs 5 Crore)

(b) availability for this work of personnel with adequate experience as required; as per Annexure-I|.

(c) liquid assets and/or availability of credit facilities of no less than amount indicated in Appendix

(Credit lines/letter of credit/certificates from Banks for meeting the funds requirement etc.- usually
the equivalent of the estimated cash flow for 3 months in peak construction period.)

C. To qualify for a package of contracts made up of this and other contracts for which bids
are invited in the IFB, the bidder must demonstrate having experience and resources
sufficient to meet the aggregate of the qualifying criteria for the individual contracts.

46 Sub-contractors' experience and resources shall not be taken into account in determining the bidder's
compliance with the qualifying criteria except to the extent stated in 4.5(A) above.

4.7 Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity is
more than the total bid value. The available bid capacity will be calculated as under -

Assessed Available Bid capacity = (A*N*3 — B)

Where

A= Maximum value of civil engineering works executed in any one year during the last five
years (updated to the price level of the year indicated in Appendix) taking into account
the completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bids are invited.

B= Value (updated to the price level of the year indicated in Appendix) of existing

commitments and on-going works to be completed during the next...... years (period of
completion of the works for which bids are invited)

Note . The statements showing the value of existing commitments and on-going works as well
as the stipulated period of completion remaining for each of the works listed should be
countersigned by the Engineer in charge, not below the rank of an Executive Engineer or
equivalent.

4.8 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they
have: .

- made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or

- have record of poor performance such as abandoning the work roperly completing

the contract, inordinate delays in completion, litigatioq_histo financial failures etc;
and/or =

. /Jarticipated in the previous bidding for the san’% & ed@mreasonably high
bid prices and could not furnish rational Justifica |onéio E)e N r

a Pest Control B.S.E.LD.CT Lt¢ Patna

n
5%_./;)49, 12
ignature of Tenderer
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5.0ne Bid per Bidder
51 Each bidder shall submit only one bid for any work or one package or group. A bidder who submits or
participates in more than one Bid (other than as a subcontractor or in cases of alternatives that have been
permitted or requested) will cause all the proposals with the Bidder's participation to be disqualified.
6.Cost of Bidding

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the

Employer will in no case be responsible and liable for those costs.

In case of cancellation of tender, cost of bidding document will be charged each times.
7: Site Visit
7.1 The Bidder, at the Bidder's own responsibility and risk must visit and examine the Site of Works and its
surroundings and obtain all information that may be necessary for preparing the Bid and entering into a
contract for construction of the Works. The costs of visiting the Site shall be at the Bidder's own expense.

1.2 Tender documents are not transferable.

For All Ihdia Pes| Control _
| o . Pl
e Chief Engineer

B.SIE.I.D!C.'Ltd, Patna

Seal and Si

v—'?
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B.BIDDING DOCUMENTS

8. Content of Bidding Documents

81 The set of bidding documents comprises the documents listed below and addenda issued in accordance
with Clause 10;

Section Particulars T Volume No.
| Invitation for Bids J

Instructions to Bidders ’

Qualifications of Bidders

Conditions of Contracts

Contract Data

Special condition of Contract 1]

Technical Specifications [

Bill of Quantities ’ i

Securities and other forms ‘

Jl Drawings v

S
Documents to be furnished by bidder % v

O 0 N o o b W N -

-
(=]

8.2 One copy of each of the volumes I 11, 11l and IV will be issued to the bidder Documents to be furnished

by the bidder in compliance to section 2 will be prepared by him and furnished as Volume- V in two parts
(refer clause 12).

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms,
terms, technical specifications, bill of quantities, forms, Annexes and drawings in the Bid Document.
Failure to comply with the requirements of Bid Documents shall be at the bidder's own risk. Pursuant to

clause 25 hereof, bids which are not substantially responsive to the requirements of the Bid Documents
shall be rejected.

9.1 Pre-bid meeting

9.1.1  The bidder or his official representative is invited to attend a pre-bid meeting which will take place at the
address, venue, time and date as indicated in appendix.

9.1.2  The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be
raised at that stage.

9.1.3 The bidder is requested to submit any questions in writing or by fax to reach the Employer not later than
one week before the meeting.

9.1.4 Minutes of the meeting, including the text of the questions raised (without identifying the source of
enquiry) and the responses given will be transmitted without delay to all purchasers of the bidding
documents. Any modification of the bidding documents listed in Sub-Clause 8.1 which may become

have to collect any addendum on next working day of pre-bid meeting. The bidder shall receive the
minutes of the meeting on the next working day of the pre-bid meeting.

9.1.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

s@nuua Chief Engineer 14
‘enderer P"SE'DAC Ltd, Patna

Proptietor
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10.Amendment of Bidding Documents

10.1  Before the deadline for submission of bids, the Employer may modify the bidding documents by issuing
addendum.

10.2  Any addendum thus issued shall be part of the bidding documents and shall be collected by all the
purchasers of the bidding documents. Prospective bidders shall acknowledge receipt of each addendum
in writing or by cable to the Employer. The Employer will assume no responsibility for postal delays.

10.3  To give prospective bidders reasonable time in which to take an addendum into account in preparing

their bids, the Employer may, at his discretion, extend as necessary the deadline for submission of bids,
in accordance with Sub-Clause 20.2 below.

C. PREPARATION OF BIDS
1. Language of the Bid

11.1  All documents relating to the bid shall be in English / Hindi.
12. Documents Comprising the Bid

121 The bid to be submitted by the bidder as Volume V of the bid document (refer Clause 8.1) shall be in two
separate parts;

Part | shall be named "Technical Bid" and shall comprise

(i) Earnest money in the form specified in Section 8

(ii) Qualification Information and supporting documents as specified in Section- 2

(i) Certificates, undertakings, affidavits as specified in Section 2

(iv) Any other information pursuant to Clause 4.2 of these instructions

(V) Undertaking that the bid shall remain valid for the period specified in Clause 15.1

(Vi) An affidavit affirming the information be has furnished in the bidding document is correct to the

best of his knowledge and belief.

Part Il shall be named "Financial Bid" and shall comprise
(i) Form of Bid as specified in Section 6
(i) Priced Bill of Quantities for items specified in Section 7

12.2  Each part will be separately sealed and marked in accordance with the Sealing and Marking Instructions
in Clause 19.

12.3  Following documents, which are not submitted with the bid, will be deemed to be part of the bid.

Section Particulars Volume No.

Invitation for Bids (IFB)

1 Instructions to Bidders Volume |
3 Conditions of Contract

4 Contract Data

5 Specifications Volume I
8 Drawings Volume IV

o
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13.Bid Prices

131 The contractor shall bid for the whole work as described in Sub-Clause 1.1 based on the priced Bill of
Quantities submitted by the Bidder.

1311 The bidder shall adopt the percentage rate method or item rate method as specified in the appendix to
ITB; only the same option is allowed to all the bidders. Percentage rate method requires the bidder to
quote a percentage above/below/ at par of the schedule of rates specified in the appendix to ITB.

Item rate method requires to quote rates and prices and line item total (both in figures and words) for all
items of the Works described in the Bill of Quantities along with total bid price both in figures and words).
Iltems for which no rate or price is entered by the bidder will not be paid for by the Employer when
executed and shall be deemed covered by the other rates and prices in the Bill of Quantities.
Corrections, if any, shall be made by crossing out, initialing, dating and rewriting.

13.1.2 All duties, taxes, and other levies payable by the contractor under the contract or for any other cause
shall be included in the rates, prices and total Bid Price submitted by the Bidder.

132 The rates and prices quoted by the bidder are subject to adjustment during the performance of the
Contract in accordance with the provisions clause 10CA & 10CC clause Conditions of Contract.

13.3  The rate should include the cost of all seen and unseen expenditure. No claim , whatsoever will be
entertained due to non-inclusion of any such event necessary for the completion of the item of work.

14. Currencies of Bid and Payment

141 The units rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments shall
be made in Indian Rupees.

15.  Bid Validity

151 Bids shall remain valid for a period not less than 120 days after the deadline date for bid submission
specified in Clause 20.A bid valid for a shorter period shall be rejected by the Employer as non-
responsive. In case of discrepancy in bid validity period between that given in the undertaking pursuant
to Clause 12.1 (v) and the Form of Bid submitted by the bidder, the latter shall be deemed to stand
corrected in accordance with the former and the bidder has to provide for any additional security that is
required.

152 In exceptional circumstances, prior to expiry of the original time limit, the Emplcyer may request that the
bidders may extend the period of validity for a specified additional period. The request and the bidders'
responses shall be made in writing or by cable. A bidder may refuse the request without forfeiting his bid
security. A bidder agreeing to the request will not be required or permitted to modify his bid

16. Earnest Money

16.1  The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 4 of the
table of IFB for this particular work. This bid security shall be in favour of Employer, and shall be in the
following form of Unconditional bank guarantee from any nationalized scheduled Indian bank issued
within the state in the format given in Vol. lll (If issued from any bank outside state it will have to
Converted to any bank within the state before executing the agreement.

16.2  Unconditional bank guarantees issued as surety for the bid shall be valid for 45 days beyond the validity
of the bid.

16.3  Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-Clauses
16.1 and 16.2 above shall be rejected by the Employer as non-responsive.

16.4  The Earnest money of unsuccessful bidders will be returned within 28 days of the end of the bid validity
period specified in Sub-Clause 15.1.

16.5 The Earnest money of the successful bidder will be discharged when the bidder has signed the
ement and furnished the required Performance Security.

16.6 he E\grnest money may be forfeited
(a)if the Bidder withdraws the Bid after Bid opening during the period of Bid varss
F i t Control Chief Engineer
Seal and ature ofTenderer

B.S.E.I.D.C. Ltd, Patna s
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17.
|

17.2
18.
18.1

18.2

18.3

19,
19.1

19.2

19.3

(b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 26; or
(c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to
(i sign the Agreement; or
(i) furnish the required Performance Security.
Alternative Proposals by Bidder

Bidders shall submit offers that fully comply with the requirements of the bidding documents, including
the conditions of contract (including mobilisation advance or time for completion), basic technical design
as indicated in the drawing and specifications. Conditional offer or alternative offers will not be
considered further in the process of tender evaluation.

Conditional tender will be rejected forthwith.
Format and Signing of Bid

The Bidder shall submit one set of the Technical bid and two set of Financial bid (original & duplicate)
comprising of the documents as described in clause 12 of ITB.

The Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly
authorized to sign on behalf of the Bidder, pursuantto Sub-Clause 4.3. All pages of the bid where entries
or amendments have been made shall be initialed by the person or persons signing the bid and a
certificate of corrections must be given by the employer.

The Bid shall contain no alterations or additions, except those to comply with instructions issued by the
Employer, or as necessary to correct errors made by the bidder, in which case such corrections shall be
initialed by the person or persons signing the bid.

D. SUBMISSION OF BIDS (Only on Website : www.eproc.bihar.qov.in)
( SI.No. 19 To 21.1, All Process shall be done through e-tendering Process )

Sealing and Marking of Bids

The Bidder shall place three separate envelopes (called as inner envelopes) which shall be marked one
as technical bid and two envelope as Financial bid in duplicate Inside one outer envelope The
envelopes marked "Technical Bid" and "Financial Bid" will have additional markings as follows

Technical Bid - To be opened as per NIT (date of Technical Bid opening) in the
presence of Evaluation Committee, or authorized person. (Only on Website

www.eproc.bihar.gov.in)

- Financial Bid: Not to be opened except with the approval of Evaluation Committee.
(Only on Website : www.eproc. ihar.gov.in)

The contents of Technical and Financial Bids will be as specified in clause 12.1
The inner, outer and separate envelopes containing Technical and Financial Bids shall
(a)be addressed to the Employer at the address given in Appendix
(b)bear the identification no of contract as indicated in Appendix.

(c) provide a warning not to open before the specified time and date for bid opening as specified in
ITB.

In addition to the identification required in Sub-Clause 19.1 and 19.2. each of the envelopes shall
indicate the name and address of the bidder to enable the bid to be returned unopened in case it is
declared late, pursuant to Clause 21, or if Evaluation Committee declares the bid as non responsive
pursuant to Clause 23.

Chief Engmeerﬂ
P.S = iD.C.Lid. Pvina
kehoudl
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19.4

20.
201

20.2

21,
211

22,
221

22.2

22.3

22.4

225

. BID OPENING AND EVALUATION (Only on Website : w

If the outer envelope is not sealed and marked as above, the Employer will assume no responsibility for
the misplacement or premature opening of the bid.

Deadline for Submission of the Bids(Only on Website : www.eproc.biha r.gov.in)

Complete Bids (including Technical and Financial) must be received by the Employer at the address
specified above not later than the date indicated in appendix. In the event of the specified date for the
submission of bids have declared a holiday for the Employer, the Bids will be received up to the
appointed time on the next working day.

The Employer may extend the deadline for submission of bids by ISsuing an amendment in accordance
with Clause 10, in which case all rights and obligations of the Employer and the bidders previously
subject to the original deadline will then be subject to the new deadline.

Late Bids

Any Bid received by the Employer after the deadline prescribed in Clause 20 will be returned
unopened to the bidder.

(SL.No. 22 To 27.5, All Process shall be done through e-tenc lering P

Bid Opening

If any of the tenderers or their agents are not present at the time of opening, the employer will open the
tender in their absence and prepare a statement and that will be binding on the absent tenderers.

The envelope containing "Technical Bid" shall be opened. The amount, form and validity of the Earnest
money furnished with each bid will be announced. If the bid security furnished does not conform to the
amount and validity period as specified in the Invitation for Bid (ref. Column 4 and paragraph 3), and has
not been furnished in the form specified in Clause 16, the remaining technical bid and the sealed
financial bid will be returned to the bidder.

(i) Subject to confirmation of the bid security by the issuing Bank, the bids accompanied with valid
security will be taken up for evaluation with respect to the Qualification Information and other
information furnished in Part | of the bid pursuant to Clause 12.1.

(ii) After receipt of confirmation of the bid security, the bidder will be asked in writing (usually within
10 days of opening of the Technical Bid) to clarify or modify his technical bid, if necessary, with
respect to any rectifiable defects.

(iii) The bidders will respond in not more than 7 days of issue of the clarification letter

(iv) Immediately (usually within 3 to 4 days), on receipt of these clarifications the Evaluation
Committee will finalize the list of responsive bidders whose financial bids are eligible for
consideration. .

At the time of opening of "Financial Bid", the names of the bidders found responsive in accordance with

Clause 23.4(iv) will be announced. The bids of only these bidders will be opened. The remaining bids will

b urned to the bidders unopened. The responsive Bidders' names, the Bid prices, the total amount of

id, any discounts, Bid Modifications and withdrawals, and such other detail mployer may

sd price or discount,
1pn. -

f Engineer

For Allndi4 Fest Control SEILDC.Ltd, Patna 18
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22.6

22.7

23.
23.1

24.
241

242

243

25.
25.1

25.2

253

26.
26.1

(a)

In case bids are invited in more than one package, the order for opening of the "Financial Bid" shall be
that in which they appear in the "Invitation For Bid".

The Employer shall prepare minutes of the Bid opening, including the information disclosed to those
present in accordance with Sub-Clause 22.5

Process to be Confidential

Information relating to the examination, clarification, evaluation and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not
officially concerned with such process until the award to the successful Bidder has been announced. Any

effort by a Bidder to influence the Employer's processing of Bids or award decisions may result in the
rejection of his Bid.

Clarification of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Employer may, at his discretion,
ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The request for clarification
and the response shall be sought, offered or permitted except as required to confirm the correction of
arithmetic errors discovered by the Employer in the evaluation of the Bids in accordance with Clause 26.

Subject to sub-clause 24.1, no Bidder shall contact the Employer on any matter relating to his bid from
the time of the bid opening to the time the contract is awarded. If the Bidder wishes to bring additional
information to the notice of the Employer, it should do so in writing.

Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid comparison or
contract award decisions may result in the rejection of the Bidders' bid.

Examination of Bids and Determination of Responsiveness

During detailed evaluation of "Technical Bids", the Employer will determine whether each Bid (a) meets
the eligibility criteria defined in Clause 3 and 4; (b) has been properly signed: (c) is accompanied by the
required securities and; (d) is substantially responsive to the requirements of the Bidding documents.
During the detailed evaluation of the "Financial Bid", the responsiveness of the bids will be further
determined with respect to the remaining bid conditions, i.e., priced bill of quantities, technical
specifications, and drawings.

A substantially responsive "Financial Bid" is one which conforms to all the terms, conditions, and
specifications of the Bidding documents, without material deviation or reservation. A material deviation or
reservation is one (a) which affects in any substantial way the scope, quality or performance of the
Works; (b) which limits in any substantial way, inconsistent with the Bidding documents, the Employer's
rights or the Bidder's obligations under the Contract; or (c) whose rectification would affect unfairly the
competitive position of other Bidders presenting substantially responsive Bids

If a "Financial Bid" is not substantially responsive, it will be rejected by the Employer, and may not

subsequently be made responsive by correction or withdrawal of the non-conforming deviation or
reservation.

Correction of Errors

"Financial Bids" determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows:

where there is a discrepancy between the rates in figures and in words, the rate in words will govern;
and

where there is a discrepancy between the unit rate and the line item total resulting from multiplying the
unit rate by the quanity, the unit rate as quoted will govern.

The amount stated in the "Financial Bid" will be corrected by the Employer in accordance with the above
procedure and the bid amount adjusted with the concurrence of the Bidder in the following manner:

If the Bid price increases as a result of these corrections, the amount as stated in the bid will be the 'bid

19

Chief Engineer
B.S.E.L.D.C. Ltd, Patna
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(b)

27.
271

27.2

27.3

27.4

27.5

28.
281

29.

30.
30.1

Sealand ™

If the bid price decreases as a result of the corrections, the decreased amount will be treated as the 'bid
price’

Such adjusted bid price shall be considered as binding upon the Bidder. If the Bidder does not accept
the corrected amount the Bid will be rejected, and the Earnest money may be forfeited in accordance
with Sub-Clause 16.6(b).

Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be substantially responsive in
accordance with Sub-Clause 25.2.

In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by adjusting the
Bid Price as follows:

(a) making any correction for errors pursuant to Clause 26: or
(b) making an appropriate adjustments for any other acceptable variations, deviations,

The Employer reserves the right to accept or reject any variation or deviation. Variations and deviations
and other factors, which are in excess of the requirements of the Bidding documents or otherwise result
in unsolicited benefits for the Employer shall not be taken into account in Bid evaluation,

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's estimate of the
cost of work to be performed under the contract, the Employer may require the Bidder to produce
detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the internal
consistency of those prices with the construction methods and schedule proposed. After evaluation of
the price analyses, the Employer may require that the amount of the performance security set forth in
Clause 31 be increased at the expense of the successful Bidder to a level sufficient to protect the
Employer against financial loss in the event of default of the successful Bidder under the Contract.

A bid, in the opinion of employee which contains several items in the Bill of Quantities which are
unrealistically priced low and which cannot be substantiated satisfactorily by the bidder, may be rejected
as non-responsive.

F. AWARD OF CONTRACT

Award Criteria

Subject to Clause 29, the Employer will award the Contract to the Bidder whose Bid has been
determined

(i) to be substantially responsive to the Bidding documents and who has offered the lowest
evaluated Bid Price; and

(ii) to be within the available bid capacity adjusted to account for his bid price which is evaluated the
lowest in any of the packages opened earlier than the one under consideration.

In no case, the contract shall be awarded to any bidder whose available bid capacity is less than the
evaluated bid price, even if the said bid is the lowest evaluated bid. The contract will in such cases be
awarded to the next lowest bidder at his evaluated bid price.

Employer's Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 28, the Employer reserves the right to accept or reject any Bid, and to cancel the
Bidding process and reject all Bids, at any time prior to the award of Contract, without thereby in
incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or
Bidders of the ground for the Employer's action,

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration
e Bid validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter
ndlin the General Conditions of Contract called the "Letter of Acceptance”) will state the sum that the
mp\loy r will pay the Contractor in consideration of the execution, completio

st Control Chief Engineet 20

natureé of Tenderer S.E.I.D.C. Ltd, Patna
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Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract called the
"Contract Price").

30.2  The notification of award will constitute the formation of the Contract, subject only to the furnishing of the

performance security in accordance with the provisions of Clause 31.

30.3  The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will
be signed by the Employer and the successful Bidder, after the performance security is furnished.

31 Performance Security

311 Within 10 (ten) days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to the

Employer a Performance Security in any of the forms given below for an amount equivalent 2% of the
Contract price including earnest meney plus additional security for unbalanced Bids in accordance with
the Clause 29.5 of ITB and the provisions of Bihar Financial Rules.

312  If the performance security is provided by the successful Bidder in the form of an Bank Guarantee or

fixed deposit receipts in the name of Employer, it shall be issued either (a) at the Bidder's option, by a
Nationalized/ Scheduled Indian bank within state or (b) acceptable to the Employer

31.3  Failure of the successful Bidder to comply with the requirements of Sub-Clause 31.1 shall constitute

sufficient grounds for cancellation of the award and forfeiture of the Bid Security
32. Advance Payment and Security

321  The Employer will provide an Advance Payment on the Contract Price as stipulated in the General

Conditions of Contract, subject to maximum amount, as stated in the Contract Data.
33. Corrupt or Fraudulent Practices

33.1  The Employer will reject a proposal for award if it determines that the Bidder recommended for award

has engaged in corrupt or fraudulent practices in competing for the contract in question and will declare
the firm ineligible. either indefinitely or for a stated period of time, to be awarded a contract with this
Corporation (BSEIDC) and any other agencies, if it at any time determines that the firm has engaged in
corrupt or fraudulent practices in competing for the contractor, or in execution.

33.2

Furthermore, Bidders shall be aware of the provision stated in Sub-Clause and Sub-Clause 14 of the
General Conditions of Contract.

21

Chief Engineer
B.S.E.l.D.C. Ltd, Patna
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G. APPENDIX to ITB

Clause Reference with respect to Section-I.

1. Name of the Employer—Managing Director, BSEIDC, Patna. [CI. 1.1]

2. The last five years means for this tender
2010 - 2011
2011 - 2012
2012 - 2013
2013 - 2014
2014 - 2015.

3. The required annual financial turn over amount is Rs.129.87 [CIl. 4.5 A(a)]
Lac (Rupees One Crore Twenty Nine Lac Eighty Seven
Thousand Only )

4, Required minimum value of one similar work is Rs. 64.93 Lac [Cl. 4.5A(b)]
(Rupees Sixty Four Lac Ninety Three Thousand Only).

5. Required minimum quantities of work executed are:- as [CIL. 4.5A(c)]
prescribed in the relevant clause.

6. The cost of electric work is :-
7 The cost of water supply/ sanitary works is :-
8. Liquid assets and/or availability of credit facilities is 10% 0f [Cl. 4.5B(c)]

Estimated Cost.

9. Price level of the financial year [CIL. 4.7)]
10 The pre-bid meeting will take place : As Per NIT. [Cl. 9.1.2]
1. The technical bid will be opened THROUGH WEBSITE Only

Website : www.eproc.bihar.gov.in

{ -
| vl Chief Engineen
Fok Allindia Hest Control BS.ELD.C.Ltd, Patna
alighd Signature of Tenderer S%UW
i Pronrietor
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12 Address of the Employer : Managing Director, BSEIDC, Patna. [CI. 4.5(a)]
13. Identification: [/cl. 19.2(b)]

Bid for : Renovation of Ganga Hostel and GDS Women's
Hostel at Patna University; SI. No. : 1
Bid reference No. : 06, Year : 2015-16
Do not open before : As Per NIT/ CORRIGENDUM
14. Bids may be submitted only in Percentage Rate Method.
15. Schedule of rate applicable for Percentage Rate Method is
S.0.R, B.C.D, Effective from: 15.09.2014 & DSR
(CIVIL&ELECTRICAL) 2014.
16. The bid should be submitted latest by Date : As Per NIT/ [CI. 20.1(a)]
CORRIGENDUM
17 The bid will be opened through Web Site [Cl. 23.1]
/www.eproc.bihar.gov.in
18. The Cost of BOQ & Cost of Earnest money : As Per NIT/ [CI. 34.1]
CORRIGENDUM.
19. Escalation factors (for the cost of works executed and
financial figure to a common base value for works completed)
Year beforeMultiply factor
One 11
Two 1.24
Three 1.33
Four 1.46
Five 1.61
20. Bids will be submitted in Percentage Rate .
For Alll ndia/ st Control
e 23
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ANNEXURE-I
List of Key Plant & Equipment to be deployed on ROAD Work
[Reference CI. 4.5 (B) (a)]

SI. | Type of [ Max ** | Road Contract Package Size **
Equipment* | ageas _ 1 -
o | Within | Rs.1-5 | Rs.5-30 | Rs. 31-50 | Above
(Years) one Crores Crores Crores 50
crore Crores
1. | Motor Grader 5 1 1 3 5
2. | Dozer 5 3_;, 1 1 2
3. | Frontend Loader 5 g 1 2 3
4. | Smooth Wheeled Roller “ 5 | 1 | 2 2 | 3
| @
5. | Vibratory Roller } 5 ‘ E 1 1 1 2
6. | Fully Computerized Hot } 5 | @ 1 1 1 2
Mix Plant with | S (Min. 40- | (Min 80- | (Min 100-
Electronic Controls =1 60 TPH | 100 TPH | 120 TPH
~n capacity = capacity | capacity)
e [ - T
7. Paver Finisher with| 5 | 3 1. ] A 1 2
Electronic Sensor ' o] (Mechan
1 = ical) | )
8. | Water Tanker ‘ 5 o 1 2 3 4
| =
9. | Bitumen Sprayer | 57 é‘ 1 1 1 2
| CD s
10. | Tandem Roller | 5 T 9 1 2 2
11. | Concrete Mixes with | 5 3 1 1 1 1
Integral Weigh Batching ‘ g (Drum
facility 5 & mixer) -
12. | Concrete Batching and | 5 } - - 1
Mixing Plant (Minimum |
Capacity — 15m°Ihour)
Total - | 8 13 18 29

*

To be decided by Employer before floating the tender.

** On the basis of nature of Construction work list of key plant & Equipments will be
decided.
*** Life of machine minus two years or 5 yearson .............. which ever is more.

/
|Lingid Pest Control

d Signature of Tenderer

Proptietor

Chief Enqineer “
B.S.E.LD.C. Ltd, Patna 24
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ANNEXURE - Il
List of Key Personnel to be deployed on Contract Work

[Reference Cl. 4.5(B) (b)]

Sl. |Personnel* Qualification ‘ Contract Package Size
No. Rs.5- | Rs.30 ‘ Rs. 70 Rs. 2- Rs. | Rs.31. | More
30 Lacs Lacs to 10 10-30 | 50 than
Lacs | to70 | 2Crores | Cror®s | Crores | Crores Cr?::es
Lacs | |
1. | Project B.E. Civil + 10 Years l 1 No. | 1No. | 1 No.
Manager | Exp. (5 years as 1 “ i
Manager) ; i | '
| or retired E.E. | ! ; |
| | | |
2. | Site B.E. Civil + 07 Years | 1No. | 1No. 1No. ‘ 2 4
Engineer | Exp. (3 yearsin ‘ ‘ | Nos. Nos.
Road Construction) ‘ \ |
or retired A.E. ‘ | \ | \
|
3. | Plant B.E. Mech./ Civil + | \ 1No. | 1No. 1No.| 2
| Engineer | 05 Years Exp. or | ‘ | Nos.

Years Exp. or

| Dip. Mech + 07 ‘ | | ; \
| |

|

\

Retired J.E. | i |
\ | - 1
4. | Quantity | B.E. Civil + 05 Years ‘ i , |1 No. ‘ 2
Surveyor | Exp. or Dip. Civil + ‘ ' ‘ T ! " Nos.
07 Years Exp. | ‘ |
i | I S
5. | Soil & | B.E. Civil + 07 Years | | '1No. | 2
Material Exp. \ ‘ ‘ Nos
Engineer \ ‘ |
6. | Survey B.E. Civil + 03 Years | | | "1No. | 2
Engineer | Exp. or Dip. Civil + | \ ‘ ! . Nos.
| | 05 Years Exp. | | 1 !
7. | Site | Fresh Graduate in "1No. 1 No. 1 | 2 -3 4
' Supervis | Civil or Diploma ' | 1 | Nos. = Nos. Nos. | Nos.
‘ oF Civil + 03 Years i 5 : i ' ‘
‘ Exp. or retired L.T.I | 1 \ ‘: ;
| Holder. l | 1 ! i |
‘| Total | " 1 2 ‘I 35 [ 10 | 17
*  The designation and no. of the personnel has to be decided by the Corporation as per
the requirement
For All

"Chief Engineer
B.S.E.L.D.C. Ltd, Patna
Jkehesal
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SECTION 2
QUALIFICATION INFORMARION
(to be filled in by Bidder)

es{COﬂt“ﬁ Chief Engineer
S.ELDC. Ltd, Patna 5
wes!

Seal phid Signature of Tenderer
Proprietor
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QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for purposes of
post qualification as provided for in Clause 4 of the Instructions to Bidders. This information will
not be incorporated in the Contract.

Al For Individual Bidders

1.1 Constitution or legal status of Bidder
(Attach copy)

Place of registration :
Principal place of business

Power of attorney of signatory of Bid

(Attach)
1:2 Total value of Civil Engineering construction 200 200
work performed in the last five years™ 200 200 B
(in Rs. Million) 200 200
200 200 -
200 201

131 Work performed as prime contractor, work performed in the past as a nominated sub-
contractor will also be considered provided the sub-contract involved execution of all main
items of work described in the bid document, provided further that all other qualification
criteria are satisfied (in the same name) on works of a similar nature over the last five

years.™
Project | Nameof | Description | Contract [ Valueof | Dateof | Stipulated [ Actual | Remarks
Name the of work No. | Contract | issue of periodof | dateof explaining
Employer* (Rs. In work completion | completi |  reasons for
Crore) order on* delay & work
completed)

| | | | '
| ] | i | |
* Attach certificate(s) from the Engineer(s)-in-Charge
~ Immediately preceding the financial year in which bids are received and current financial year

will also be consider.
ifieate issuedpf Central govt./ State govt./ Public undertaking (Nigam) .
lqﬁ tctoonll'()la

S
\ | 27
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B Attach certificate from Chartered Accountant.

#13.2 Quantities of work executed as prime contractor, work performed in the past as a
nominated sub-contractor will also be considered provided the sub-contract involved
execution of all main items of work described in the bid document, provided further that
all other qualification criteria are satisfied (in the same name and style) in the last five

years :**
Year Name | Name Quantity of work performed (cum) @ Remarks -
ofthe | of the Cement | Masonry | Earh | WBM [ WMM T Bituminous | Remarks*
work | Employ | Concrete | works | [ Work (indicate
ert (including | | contract Ref)
RCC & PCC) | ! :
200__200__ '
200__200__
200__200__
200__200__
200__200__
1.4 Information on Bid Capacity (works for which bids have been submitted and works which

are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works:
Description | Place & Contract Name & Value of | Stipulated Value of Anticipated date
of works State No. Address of Contract | Period of works* of completion
Employer (Rs Cr) Completion | remaining to
be completed
(Rs Cr) .
1 2 3 4 5 6 7 8

em of work for which data is requested should tally with that specified in clause 4.5A

**[Immediately preceding the financial year in which bids are received.
#Deletey/if prequall ‘étr'on has been carried out.

st Control Chief Engineey
fonpture of Tenderer .S.E.LD.C. Ltd, Patna

Proprietor

28
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(B) Works for which bids already submitted :
Description | Place & Name & Estimated Stipulated period | Date when Remarks, if any
of works State Address of value of of completion decision is
¢ Employer works (Rs Cr) expected
1 2 3 4 5 6 7

1:5 Availability of key items of Contractor's Equipment essential for carrying out the Works
[Ref. Clause 4.5(B)(a)]. The Bidder should list all the information requested below. Refer also to
Sub Clause 4.3 (d) of the Instruction to Bidders.

Description | Requirement Availability proposals Remarks (from

of Work. y Owned/Leased : Age/ whom to be

et Capacity to be procured NosiCapacly Condition purchased)

1 2 3 4 5 6 7
| -
|
| i
1
29
“Chief Engineer
.C. Ld, Patna
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1.6 Qualifications and experience of key personnel required for administration and execution
of the Contract [Ref. Clause 4.5(B)(b)]. Attach biographical data. Refer also to Sub Clause 4.3 (e)
of instructions to Bidders and Sub Clause 9.1 of the Conditions of Contract.

Position Name Qualification Year of Experience \ Years of experience in
(General) | the proposed position

Project Manager

Etc.

1.7 Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3(k)]

Sanction of the works | Value of Sub-contract Sub-contractor Experience in similar work
(Name & Address)
1 2 3 4

Attach copies of certificates on possession of valid license for executing water supply/ sanitary
work/ building electrification works [Reference Clause 4.5(d) & Clause 4.5(e)]

*1.8 Financial reports for the last five years: balance sheets, profit and loss statements,
audifx'(' reports (in case of companies/corporation), etc. List them below a

Chief Engineet
st€ontrol 0
f E.S.E.I.D C. Ltd, Patna 30
ignatufe of Tenderer Log

Proprietor

(



47

BSEIDC,Patna TENDER : Renovation of Ganga Hostel and GDS Women's Hostel at Patna University Patna in BIHAR (SBD)

1.9 Evidence of access to financial resources to meet the qualification requirements: cash in
hand, lines of credit, etc. List them below and attach copies of support documents.

110 Name, address and telephone, telex and fax numbers of the Bidders' bankers who may
provide references if contacted by the Employer.

1.11 Information on litigation history in which the Bidder is involved.

Other Party(ies) Employer Cause of Dispute Amount involved | Remarks showing Present
Status

1.12  Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to
Bidders. (Name of Consultant engaged for project preparation is **

)

113 Proposed work method and schedule. The Bidder should attach descriptions, drawings

and charts as necessary to comply with the requirements of the Bidding documents. [Refer ITB
Clause 4.1 & 4.3(1)]

1.14  Programme

1.15  Quality Assurance Programme

2 Additional Requirements
2 Bidders should provide any additional information required to fulfill the requirements of
Clause 4 of the Instructions to the Bidders, if applicable.

(i) Affidavit

(ii) Undertaking
*** (iii)  Update of original prequalification application
“** (iv) Copy of original prequalification application

*** (v)  Copy of prequalification letter

i/ the Name of Consultant.
Delete, if prequalification has not been carried out.

1 India Pest Control

\ 31
] \ § -
nd Signpture enderer

prietor Chief Engmeer‘

E.S[E.LD.C. Ltd, Patna
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TOOR
AVAILABILITY OF CREDIT FACILITIES

(CLAUSE 4.2 (i) OF ITB)

BANK CERTIFICATE

This is to certify that M/s. is a reputed
company with a good financial standing.

If the contract for the work, namely is awarded to
the above firm, we shall be able to provide overdraft/credit facilities to the extent of
Rs. to meet their working capital requirements for executing to

the above contract during the contract period.

(Signature)
Name of Bank
Senior Bank Manager
Address of the Bank

A\

t Control Chief Engineer !
B.S.E.LD.C. Ltd, Patna 32
'S%JW

Proprietor
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required attachments
are true and correct.

The undersigned also hereby certifies that neither our firm M/s

has been blacklisted nor has abandoned any
work in any government department, India nor any contract awarded to us for such works
have been rescinded, during last five years prior to the date of this bid.

The undersigned hereby authorises and request(s) any bank, person, firm or corporation to
furnish pertinent information deemed necessary and requested by the Department to verify
this statement or regarding my (our) competence and general reputation.

The undersigned understand and agrees that further qualifying information may be

requested, and agrees to furnish any such information at the request of the Department
Project implementing agency.

If the work is allotted to me or my firm, I/'we will arrange the required fund and submit the
work program for timely completion of the work.

l/we will invest a minimum of cost up to 25% of contract value of work during implementation
of contract.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

33
Chief Engineer
B.S.E.l.D.C. Ltd, Patnd

Skehouslh

hang-
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UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s

would invest a minimum cash up to 25% of the value of the work
during implementation of the Contract.

(Signed by an Authorised Officer of the Firm)

Title of Officer

Name of Firm

DATE

A ént l Chief Engineey
\Bé% ro EESIE'!'D'C' Ltd, Patna 34

gnature of Tendgrer)

(Seal &5
- o
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SECTION 3
GENERAL CONDITIONS OF CONTRACT

35
Chief Engineer

B.S.E.I.D.C. Ltd, Patna
hoy -
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10CA Payment on account of increase / decrease in prices of construction 64
materials after receipt of tender.
10CC Payment due to Increase / Decrease in Prices / Wages after receipt of 65
tender for works (Time more than 18 eighteen months)
10D Dismantled material Employer property. 68
12 Deviations / Excess item Variations / extent and pricing 69
12.2 Deviation, extra items and pricing 69
12.3 Deviation, Deviated quantities , pricing 69
13 Foreclosure of contract due to Abandonment or Reduction in scope of 70
work.
14 Cancellation of contract in full or part. 70
15 Suspension of work 72
16 Action in case work not done as per specification 72
22 Compensation 76
25 Settlement of disputes & arbitration 77
27 Lumpsum Provisions in Tender 78
29 With holding and lien in respect of sums due from contractor 79
29A Lien in respect of claims in other Contracts 79
35 Condition of reimbursement of lavy / taxes after receipt of the tender. 84
43 Contractor’'s Risks 86
44 Insurance 86
47 Cost of Samples 87
48 Cost of Tests 87
49 Cost of Tests not provided for 87

Finishing Control

8 Completion certificate and completion plan 58
8A Contractor to keep site clean 59
8B Completion plans to be submitted by the contractor 59
17 Contractor liable for damage. defects during maintenance period 3
40 Return of materials and recovery of excess materials issued. 85
51 Substantial Completion of Parts 85

Quality Control

10 Materials supplied by Employer 59

10A Materials to be provided by the contractor 61

11 Work to be executed in accordance with specification, drawings, orders 68

etc.

26 Contractor to indemnity Corporation against Patent Rights. 78

28 Action where no Specifications are specified 78

42 Responsibility of technica! staff and employees 86

37
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Other Condition & Control

India®
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30
31
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Recovery of compensation paid to workman 74
Ensuring payment and amenities to workers if contractor fails 74
Labour laws to complied by the Contractor 74
Payment of wages 75
Unfiltered water supply 80
Return of Surplus materials 80
Contractoer to indemnity Corporation against patent Rights 78
Action where no specification are specified 78
Imprisonment of contractor 84
Return of materials and recovery for excess materials issued 85
Responsibility of technical staff and employees 86
Force majeure 88
Recovery 88

This book of "General Conditions of Contract” is applicable to both types of |
tenders i.e. "Percentage rate tenders" and "ltem rate tenders"”. Accordingly |
alternative provisions for conditions Nos. 4, The appropriate alternatives will be
applicable in specific cases depending on whether this is used for percentage rate
tender (Form-)or item rate tender (Form -)

Form -, Schedules A to F, special conditions/ specifications and drawing only will
be issued to intending bidders. The standard form shall form part of the agreement
to be drawn and signed by both parties after acceptance of tender.

All blanks are confined to Notice Inviting Tender (Form -) and Schedules A to F.

Authority approving the Notice Inviting Tender (NIT) shall fill up all the blanks in |
Form -6 and in Schedules B to F before issue of Tender Papers.

The intending bidders will quote their rates in Scheduie A.
The proforma for registers and Schedules A to F are only for information and

guidance. These are not to be filled in the Standard Form. The Schedules with all
blanks, duly filled shall be separately issued to all intending tenderers.

st Control

I & Signature of Tenderer)

Jotor— Chief Engineer
JB.S.EJ.D.C. Ltd., Patna
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BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.
(A Govt. Of Bihar UNDERTAKING )

Form-1
NOTICE INVITING TENDER

contractorState RCD/BCD/ other State P.W.D. & Central Government / PSUor any Agency of National /
International repute :

| of Tender to any Contractor registered with Central Government/any State Government / State RCD/BCD or
any PSU or an agency of International / National repute may be submitted without the registration with
Corporation. However, registration with the Corporation will be essential after issue of L.OA.

(b) submission of bid (In case of other State PWD/ CPWD/ any PSU eligible contractors or
Agencies of National/ International repute following documents (from a to c) have to be
submitted after issue of letter of acceptance).t / other State PWD / CPWD Contractor will
provide definite proof from appropriate authority for tools & Plant and Undertaking to install it
on works site after getting letter of acceptance

2. Agreement shall be drawn with the successful tenderer on prescribed Form No. ESEIDC-Z

Ape]

Tenderer shall quote his rates as per various terms and conditions of the said form which will form
part of the agreement.

5: The time allowed for carrying out the work will be ... .. from the

............................... ........ day after the date of written orders to commence the work or from the first
date of handing over of the site, whichever is later, in accordance with the phasing, if any, indicated
in the tender documents.

6. The site for the work is available.

OR

The site for the work shall be made available in parts as specified below :-

7. Receipt of applications for issue of forms will be stopped by 1500 Hrs. days before the date fixed for
opening of tenders. Issue of tender forms will be stopped day before the date fixed for opening of
tenders or as mentioned in press Notice.

Tender documents consisting of plans, specifications, the schedule of quantities of the various
classes of work to be done and the set of terms & conditions of contract to be complied with by the
contractor whose tender may be accepted and other necessary documents can be seen in the office
OfNE svemnmn R A R A A ST TR ... between hours of 11.00 A.M. & 03.00 P.M. from

to everyday except on Sunday
and Public Holidays. Tender documents, excluding standard form, will be issued from his office
during the hours specified above, on payment of the following -

S S B A S in as cost of tender.

i) Earnest Money of Rs. as mentioned in Bihar Financial
Rule . Nationalised/dinstate. (

8. Tenders, which should always be placed in sealed envelope, with the name of work and due date
written on the envelopes, will be received by the Dated --------------—-
R
ror 39
(Seal

Chief Engineer .
E.S.E.LD.C. Ltd, Patna
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up to 03.00 PM. on ..o and will be opened by him or his authorized
representative in his office on the same day at 03.30 P.M. ‘

9, The Contractor shall be required to deposit an amount equal to 2% of the tendered value of the work
as performance guarantee in the form as mentioned in Bihar Financial Rules. F, bank guarantee is
acceptable.

10. The description of the work is as follows:

Copies of other drawings and documents pertaining to the works will be open for inspection by the
tenderers at the office of the above-mentioned officer.

* as applicable

Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable),
the form and nature of the site, the means of access to the site the accommodation they may require
and in general shall themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect their tender. A tenderer shall be deemed to have full
knowledge of the site whether he inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and
maintaining at his own cost all materials, tool & plants, water, electricity access, facilities for workers
and all other services required for executing the work unless otherwise specifically provided for in the
contract documents. Submission of a tender by a tenderer implies that he has read this notice and all
other contract documents and has made himself aware of the scope and specifications of the work to
be done and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the
Corporation and local conditions and other factors having a bearing on the execution of the work.

11 Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the
tenders submitted by such contractors who resort to canvassing will be liable to rejection.

12 The competent authority on behalf of the Corporation reserves to himself the right of accepting the
whole or any part of the tender and the tenderer shall bound to perform the same at the rate quoted.

13 The contractor shall not be permitted to tender for works in the Corporation in which his near relative
is posted as officer in any capacity. He shall also intimate the names of persons who are working
with him in any capacity or are subsequently employed by him and who are near relatives to any
gazetted officer in the Corporation Any breach of this condition by the contractor would render him
liable to be removed from the approved list of contractors of the corporation.

14 No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative
duties in an Engineering Department of the Government of Bihar is allowed to work as a contractor
for a period of two years after his retirement from Government service, without the previous
permission of the Government of Bihar in writing. This contract is liable to be cancelled if either the
contractor or any of his employee is found any time to be such a person who had not obtained the
permission to the Government of Bihar as aforesaid before submission of the tender or engagement
in the contractors service.

15

e tender for the works shall remain open for acceptance for a period of days from the date of
opening of tenders. If any tenderer withdraws his tender before the said Issue of letter of
and conditions of the
n shall, without prejudice to

Fo Pest Control Chief Engineen
(Seal fGhature offendel‘er) B.S.E.ILDC. Ltd, Patna

Proprietor Wlwy/
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any other right or remedy, be at liberty to forfeit % of the said earnest money as aforesaid.6.The

Corporation has right to cancel or postpone any work without giving any notice or clarification.17.The
Corporation may add or delete any of the condition required for execution of any work.18This Notice
Inviting Tender shall form a part of the contract document. The Authority, shall the and of by the

successful tenderer contractor.

Signature the Competent Authority

For & on behalf of the Corporation.

BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.
(A GOVT. OF BIHAR UNDERTAKING )

Form-2/3

Percentage Rate Tender & Contract for Works
Tender for the work of -
(i) To be submitted by

(i) To be opened

Date Of ISSUE ..ocoviiriermimsimsrsusass s

(Seal

TENDER

tice inviting tender, schedule, AB.CD.E & F. Specifications

| Rules and Directions, Conditions of Contract, clauses of

I/We have read and examined the no

applicable, Drawings & Designs, Genera

contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the

conditions of contract and all other contents in the tender document for the work.

/We hereby tender for the execution of the work specified for the Bihar State Educational
Infrastructure Development Corporation Ltd.. within the time specified in Schedule 'F', viz., schedule
of quantities and in accordance in all in respects with the specifications, designs, drawings and
instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such materials as are provided for, by, and in respect in accordance

with, such conditions so far as applicable.

We agree to keep the tender open for days from the due date of submission thereof and not to make

any modifications in its terms and conditions.

A sum of Rs2.06,200.00(Rupees Two Lacs Six Thousand Two Hundred Only) has been deposited
guarantee of a Nationalised / scheduled bank as earnest money. If /\We. fail to furnish the prescribed
performance guarantee within prescribed period, l/we agree that the competent Authority of the
Corporation or his successors in office shall without prejudice to any other right or remedy, be at
liberty to forfeit the said earnest money absolutely. Further, if/we fail to commence work as specified,

e agree that competent Authority of the corporation or his successors in office shall without

prejudice to any other right or remedy available in law, be at liberty to forfeit the said earnest money
the said earnest money shall be retained by

thg, performapce guarantee absolutely. otherwise
For ATl ndi&Pest Control It

dignature pf Tenderer)

fletor Chfef Engineer

R.S:E.LD.C. Ltd, Patna
Sreldnagly

52
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him towards security deposit to execute all the works referred to in the tender documents upon the
terms and conditions contained or referred to therein and to carry out such deviations as may be
ordered, up to maximum of the percentage mentioned in Schedule 'F' and those in excess of that
limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and
12.3 of the tender form.

IWe hereby declare that I/\We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom I/We am/are authorized to
communicate the same or use the information in any manner prejudicial to the safety of the

Corporation.

B Signature of Contractor
Postal Address

Witness .

Address :

Occupation :

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted
by me for and on behalf of the Bihar State Educational Infrastructure Development Corporation Ltd
forasumofRs, ... .. ... -

The letters referred to below shall form part of this contract Agreement -
a)
b)
c)

For & on behalf of the Bihar State Educational Infrastructure Development Corporation Ltd.

Signature .of the competent 11— s cans

ror All India Best Control Chief Engi‘héer

ature of Tenderer) §S 1.0 C. Ltd, Patna
Proprietor ; i"‘-"ﬂn@"
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General
Rules &
Directions

4.

Applicable for
Item Rate
Tender only
(Form- 3)

4A.

Applicable for
Percentage
Rate Tender
only

(Form- 2)

-
o1

GOVERNMENT OF BIHAR
ALL WORKS DEPARTMENT

All work proposed for execution by contract will be notified in a form of invitation to
tender pasted in public places and signed by the officer inviting tender or by
publication in News papers and the internet as the case may be.

This form will state the work to be carried out, as well as the date for submitting and
opening tenders and the time allowed for carrying out the work, also the amount of
earnest money to be deposited with the tender. and the amount of the security deposit
to be deposited by the successful tenderer and the percentage, if any, to be deducted
from bills. Copies of the specifications, designs and drawings and any other
documents required in connection with the work signed for the purpose of identification
by the officer inviting tender shall also be open for inspection by the contractor at the
office of officer inviting tender during office hours.

In the event of the tender being submitted by a firm, it must be signed separately either
by one or all the partners or person duly authorised by the partners, it must be signed
on behalf of the firm by a person holding the requisite authorisations, such
authorisations to be produced with the tender, and it must disclose that the firm is duly
registered under the Indian Partnership Act, 1952.

Receipts for payment on account of work done, when executed by a firm, must also be
signed by one or all the partners or a duly authorised signatory of the firm.

Any person who submits a tender shall fill up the usual printed form, stating at what
rate he is willing to undertake each item of the work. Tenders, which propose any
alteration in the work specified in the said form of invitation to tender, or in the time
allowed for carrying out the work, or which contain any other conditions of any sort, will
be liable to rejection. No single tender shall include more than one work, but
contractors who wish to tender two or more works shall submit separate tenders for
each: with the nature and number of works to which they refer on the envelope.

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees
by ignoring fifty paise and less and considering more that fifty paise as rupee one.

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form,
stating at what percentage below/above (in figures as well as in words) the total
astimated cost given in Schedule of Quantities at Schedule- A, he will be willing to
execute the work Tenders, which propose any alteration in the work specified in the
said form of invitation tender, or in the time allowed for carrying out the work, or which
contain any other conditions of any sort, will be liable to rejection. No single tender
shall include more than one work but contractors who wish to tender for two or more
works shall submit separate tender for each. Tender shall have the name and number
of the works to which they refer, written on the envelope.

If for any special reasons, the contract provides for the payments for work done to be
made at a specified percentage below or above the rates entered in the sanctioned
estimate of the work (or the Scheduled of Rates). it should be stated in clear terpas in

Chief Engmee_r_'

?.S,E.LD.C. Ltd, Patna
u.nll-u«g/
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5.
6.
7.
8.
9.
10.
Applicable for
Item Rate
Tender only
(Form- 3)
10A.

Applicable for
Percentage
Rate Tender
only ( Form- 2)

the contract that the deductions or additions, as the case may be of the percentage,
will be calculated on the gross, and not the net amounts of the bills for work done and
in fixing the percentage it should be borne in mind that the calculations will be made.

The officer inviting tender or his duly authorized assistant, will open tenders in the
presence of any intending contractors who may be present at the time, and will enter
the amount of the several tenders in a comparative statement in a suitable form. In the
event of a tender being accepted, a receipt for the earnest money forwarded therewith
shall thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentioned in Rule-
I In the event of a tender being rejected, the earnest money forwarded with such
unaccepted tender shall thereupon be returned to the contractor remitting the same,
without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the tenders and
will not be bound to accept the lowest or any other tender,

The receipt of an accountant or clerk for any money paid by the contractor will not be
considered as an acknowledgment or payment to the officer inviting tender and the
contractors shall be responsible for seeing that he procures a receipt signed by the
office inviting tender or a duly authorized person.

The memorandum of work tendered for and the schedule of materials to be supplied
by the department and their issue-rates, shall be filled and completed in the office of
the officer inviting tender before the tender form is issued. If a form is issued to an
intending tenderer without having been so filled in and incomplete, he shall request the
officer to have this done before he completes and delivers his tender.

For works of sensitive nature the tenderers shall sign a declaration under the Official
Secrets Act 1923, for maintaining secrecy of the tender documents drawing or other
records connected with the work given to them. The unsuccessful tenderers shall
return all the drawing given to them.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender
containing percentage below/above the rates quoted is liable to be rejected. Rates
quoted by the contractor in item rate tender in figures and words shall be accurately
filled in so that there is no discrepancy if any discrepancy found or the rates which
correspond with the amount worked out of an item is not worked out by the contractor
or it does not correspond with the rates written either in figures or in words then the
rates quoted by the contractor in words shall be taken as correct. Where the rates
quoted by the contractor in figures and in words tally but the amount is not worked out
correctly, the rates quoted by the contractor will unless otherwise proved be taken as
correct and not the amount.

In case of Percentage Rate Tenders only percentage quoted shall be considered. Any
tender containing item rates is liable to be rejected. Percentage quoted by the
contractor in percentage rate tender shall be accurately filled in figures and words, so
that there is no discrepancy. However if the contractor has worked out the amount of
the tender and if any discrepancy is found in the percentage quoted in words and
figures, the percentage which corresponds with the amount worked out by the
contractor shall, unless otherwise proved, be take as correct. If the amount of the
tender is not worked out by the contractor or it does not correspond with the
percentage written either in figures or in words then the percentage quoted by the
~contractor in words shall be taken as correct. Where the percentage
contractor in figures and in words tally but the amount is n it correctly, the
percentage quoted by the contractor will, unless otherwise pr . DE taken as correct
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1d

12.

Applicable for
Item Rate
Tender only
(Form- 3)

12A.

Applicable for
Percentage
Rate Tender
only ( Form- 2)

13.

14.

15.

16.

1.

For Alll

(Seal & Sign

In the case of any tender where unit rates of any item/items appear unrealistic, such
tender will be considered as unbalanced and in case the tenderer is unable to provide
satisfactory explanation such a tender is liable to be disqualified and rejected.

All rates shall be quoted on the tender form. The amount for each item should be
worked out and requisite totals given. Special care should be taken to write the rates in
figures as well as in words and the amount in figures only, in such a way that
interpolation is not possible. The total amount should be written both in figures and in
words. In case of figures, the word 'Rs' should be written before the figure of rupees
and word 'P' after the decimal figures, e.g. 'Rs 2.15 P and in case of words, the word,
'Rupees' should precede and the word 'Paise' should be written in the end. Unless the
rate is in whole rupee and followed by the word ‘only' it should invariably be up to two
decimal places. While quoting the rate in schedule of quantities, the word 'only" should
be written closely following the amount and it should not be written in the next line.

In Percentage Rate Tender, the tenderer shall quote percentage below/above (in
figures as well as in words) at which he will be willing to execute the work. He shall
also work out the total amount of his offer and the same should be written in figures as
well as in words in such a way that no interpolation is possible. In case of figures, the
word 'Rs' should be written before the figure of rupees and word P after the decimal
figures. e.g. 'Rs 2.15 P and in case of words, the word 'Rupees’ should precede and

the word 'paise' should be written at the end.

The Quoted rate less than x % below the BOQ cost will be unworkable and bid will be
rejected where x = 10 % if materials will not be issued by the employer And if
materials will be issued by the employer then

X=(A-B)/AX10%
Where A = BOQ Cost
B = Cost of materials stipulated to be issued by the employer.

Where the value of X will not be less than 10% in other words it will be within 10 to
15%

(i) The contractor whose tender is accepted, will be required to furnish performance
guarantee of 2 (two percent) including earnest money of the tendered amount
within specified period. This guarantee shall be in the form of or Bank guarantee
from any Nationalised / schedule bank in the State for works of more than oné
crore.

(i) The contractor whose tender is accepted, will also be required to furnish by way of
Security Deposit for the fulfilment of his contract, an amount equal to 8 % of the
tendered value of the work. The security deposit will be collected by deductions
from the running bills of the contractor at the rates mentioned above

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

Sales-tax, purchase tax, turnover tax, service tax, entry tax royalty or any other tax on
material in respect of this contract shall be payable by the Contractor and Government
will not entertain any claim whatsoever in respect of the same.

The contractor shall give a list of both gazetted and non-gazetted BSEIDC employees
related to him posted in the division, if any.

The tender for the work shall not be witnessed by a contractor or contractors who
himself/themselves has/have tendered or who may and has/have tendered for the
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same work. Failure to observe this condition would render, tenders of the contractors
tendering, as well as witnessing the tender, liable to summary rejection.

18. The tender for composite work includes in addition to building work all other works
such as sanitary and water supply installations drainage installation, electrical work,
horticulture work, roads and paths etc. The tenderer apart from being a registered
contractor (B&R) of appropriate class, must associate himself with agencies of
appropriate class which are eligible to tender for sanitary and water supply drainage,
electrical and horticulture works in the composite tender.

19. The contractor shall submit list of works which are in hand (progress) in the following

form:-

TName of Name of Particular of Value of Work | Position of work | Remarks
Work Div. where work is | in Progress ‘
1 1 2 !

3 ‘ 4 | 5

20. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules
and orders issued thereunder from time to time. If he fails to do so, his failure will be a
breach of the contract and the Superintending Engineer/Executive Engineer / competent -
Authority of the Bihar State Educational Infrastructure Development Corporation Ltd. may

Proprietor

in his discretion without prejudice to any other right or remedy available in law cancel the
ontract. The contractor shall also be liable for any pecuniary liabili g on account of
viglation by him of the provisions of the said Act.

Chief Engineet
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CONDITIONS OF CONTRACT

Definitions : 1. The contract means the document forming the tender and acceptances thereof and the
formal agreement executed between the competent authority on behalf of the Bihar State
Educational Infrastructure Development Corporation Ltd. and the Contractor, together

with the documents referred to therein including these conditions, the specifications,
designs, drawings and instructions issued from time to time form one contract and shall
be complementary to one another.

2 In the contract, the following expressions shall, unless the context otherwise requires
have the meanings, hereby respectively assigned to them :-

i) The expression works or work shall, unless there be something either in the subject

or context repugnant to such construction, be construed and taken to mean the

works by or by virtue of the contract contracted to be executed whether temporary or
permanent, and whether original, altered, substituted or additional.

i)  The site shall mean the land/or other places on. into or through which work is 10 be
executed under the contract or any adjacent land, path or street through which work
is to be executed under the contract or any adjacent land, path or street which may

be allotted or used for the purpose of carrying out the contract.

i) The Contractor shall mean the individual, firm or company, whether incorporate or

not, undertaking the works and shall include the legal personal representative of

such individual or the persons composing such firm or company, or the successors

of such firm or company and the permitted assignees of such individual, firm of
company.

iv) The Engineer-in-Charge means the Engineer officer who shall supervise and be in-
charge of the work and who shall sign the contract on behalf of the Bihar State
Educational Infrastructure Development Corporation Ltd. as mentioned in Schedule
'F' hereunder

v)  Corporation shall mean the Bihar State Educational Infrastructure Development
Corporation Ltd..

vi) Excepted Risk are risks due to riots (other than those on account of contractor
employees), war (whether declared or not) invasion, act of foreign enemies,
hostilities, civil war, rebellion revolution, insurrection, any act of Government,
damages from aircraft, acts of God, such as earthquake, lightening and
unprecedented floods, and other causes over which the contractor has no control
and accepted as such by the Accepting Authority Provided that the contractor is also
to show that he has taken all due precautions to avoid / un minimise any adverse
after / damage from the above oOr causes solely due to use or occupation by
Government of the part of the works in respect of which a certificate of completion
has been issued or a caused solely due to Government's faulty design of works

vii)  Bill of quantity means the price and completed Bill of Quantities forming part of the
Bid.

vii) The Defect liability certificate is the certificate issued by Engineer-in-Charge after
defect liability period has ended and upon correction of defects by the contractor

ix) The defect liability period will be decided by the Corporation for different nature of
works from date of completion of the work and must be mentioned in the agreement.

It will be decided by the Corporation for different nature of work from time to
time as mentioned in contract Data.

x) The intended completion date is the time intended to complete the work by the

contractor.

For All
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Scopeand 3
Performance
4.
5,

Works to be 6.

carried out :

Sufficiency 5

of Tender

Discrepanci 8.

es and
Adjustment
of Errors

For

(Seal & Si

xi)  The start date is given in the contract data. It is the date when the contractor shall

commence execution of the works. It does not necessarily coincide with any of the
site possession date.

xii) A sub contractor is a person or corporate body who has a contract with the
contractor to carry out a part of the construction work in the contract, which includes
work on the site.

xiii) Temporary works are works designed, constructed, installed and removed by the
contractor that are needed for construction or installation of the works.

xiv) Market Rate shall be the rate as decided by the competent authority on the basis of
the cost of materials and labour at the site where the work is to be executed plus the
percentage mentioned in Schedule 'F' to cover, all overheads and profits.

xv) Schedule(s) referred to in these conditions shall mean the relevant schedule(s)
annexed to the tender papers or the standard Schedule of Government mentioned
in Schedule 'F' hereunder, with the amendments thereto issued up to date of receipt
of the tender.

xvi) Corporation means Bihar State Educational Infrastructure Development Corporation
Limited, which invite tenders on behalf of Competent Authority of Corporation as
specified in schedule 'F'.

xvii) Specifications means the specifications followed by relevant department of the
Government of India / State Government.

xviii) Tender value means the value of the entire work as stipulated in the letter award.

Where the context so requires, words imparting the singular only also include the plural
and vice versa. Any reference to masculine gender shall whenever required include
feminine gender and vice versa.

Heading and Marginal notes to these General Conditions of Contract shall not be deemed
to form part thereof or be taken info consideration in the interpretation or construction
thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other printed and
published documents, together with all drawings as may be forming part of the tender
papers. None of these documents shall be used for any purpose other that that of this
contract.

The work to be carried out under the Contract shall, except as otherwise provided these
conditions, include all labour, materials, tools, plants, equipment and transport which may
be required in preparation of and for and in the full and entire execution and completion of
the works. The descriptions given in the Schedule of Quantities (Schedule - A) shall
unless otherwise stated, be held to include wastage on materials, carriage and cartage,
carrying and return of empties, hoisting, setting, fitting and fixing in position and all other
labours necessary in and for the full and entire execution and completion of the work as
aforesaid in accordance with good practice and recognized principles.

The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices quoted
in the Schedule of Quantities, which rates and prices shall, except as otherwise provided,
cover all his obligations under the Contract and all matters and things necessary for the
proper completion and maintenance of the works.

The several documents forming the contract are to be taken as mutually explanatory of
one another, detailed drawings being followed in preference to small scale drawing and
igured dimensions in preference to scale and special conditions in fereace to General
onditions.

a Pest Coniic. Chief Engineer
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In the case of discrepancy between the schedule of Quantities, the Specifications and/or
the Drawings, the following order of preference shall be observed -

i) Description of Schedule of Quantities.

iy  Particular Specification and Special Condition, if any
iiy  Drawings.

iv) MORT&H specification.

v) Indian Standard Specifications of B.I.S.

I there are varying or conflicting provisions made in any one document forming part of the
contract, the Accepting Authority shall be the deciding authority with regard to the
intention of the document and his decision shall be final and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission
therefrom shall not vitiate the Contract or release the Contractor from the execution of the
whole or any part of the works comprised therein according to drawings and specifications
or from any of his obligations under the contract.

The successful tenderer/contractor, after submitting the performance guarantee i.e. within
7 days of receipt of letter of acceptance shall attend the office of the Engineer-in-Charge
for authentication signing and completion of the contractor document and execute the

agreement consisting of -

)] the notice inviting tender, all the documents including drawings, if any, forming the
tender as issued at the time of invitation of tender and acceptance thereof together

with any correspondence leading thereto.
i) Standard P.W.D. Form as mentioned in Schedule 'F' consisting of :

Various standard clauses with corrections up to the date stipulated in Schedule 'F'
along with annexure thereto.

iii) Drawing.

49
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CLAUSE OF CONTRACT

CLAUSE 1

Performance
Guarantee

(i)~ The contractor shall submit an irrevocable PERFORMANCE GUARANTEE of 2%
(Two percent) of the tendered amount including earnest money in the shape as
mentioned in the Bihar Financial Rules or Bank Guarantee (for work costing more
than one crore) or any other deposits mentioned for his proper performance of the
contract agreement, (not withstanding and/or without prejudice to any other
provisions in the contract) within period specified in scheduled 'F' from the date of
Issue of letter of acceptance. This period can be further extended by the Engineer-in-
Charge up to a maximum period as specified in schedule 'F' on written request of the
contractor stating the reason for delays in procuring the Bank Guarantee, to the
satisfaction of the Engineer-in-Charge. This guarantee shall be in the form of N.S.C.
of Post Office/ Pleadged in favour of department; D.D. of any Scheduled Bank or
State Bank of india or Bank Guarantee (for work costing more than Rupees one
Crore.

(i)~ The performance Guarantee shall be initially valid up to 28 days beyond the defect
liability.

(i)  The Engineer-in-Charge shall not make a claim under the Performance guarantee
except for amounts to which the Corporation is entitled under the contract

(notwithstanding and/or without prejudice to any other provisions in the contract
agreement) in the event of:

(a) Failure by the contractor to extend the validity of the Performance Guarantee as
described herein above, in which event the Engineer-in-Charge may claim the
full amount of the Performance guarantee.

(b) Failure by the contractor to pay the Corporation any amount due, either as
agreed by the contractor or determined under any of the Clauses/Conditions of
the agreement, within 30 days of the service of notice to this effect by Engineer-
in-Charge.

(c) Failure by the contractor to rectify any defects as defined in the defect liability
clause in the schedule — F of contract data to the satisfaction of the Engineer
incharge.

(iv) In the event of the contract being determined or rescinded under provisions of any of
the clause/condition of the agreement, the performance guarantee shall stand
forfeited in full and shall be absolutely at the disposal of the Governor of Bihar.

CLAUSE 1A

Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the contractor)
shall permit the Corporation at the time of making any payment to him for work done under
the contract to deduct a sum at 8 % (eight percent) from the gross amount of each running
bill till full amount of security deposit 10% (ten percent) of agreement value or value of
work (whichever is higher) is reached. If value of work exceeds the agreement value,
security deposit (10%) will be recovered for the exceeded work.

All compensations or the other sums of money payable by the contractor under the terms
of this contract may be deducted from. or paid by the sale of a sufficient part of his security
deposit or from the interest arising there from, or from any sums which may be due to or
may become due to the contractor by the Corporation on any account whatsoever and in
the event of his Security Deposit being reduced by reason of any s deductions or sale
! xed deposit receipt
nment Securities (if

of ngineer-in-Charge, any
may have been deducted from, or =i e?e’éf&! RELEurity deposit
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or any part thereof. The security deposit shall be
contractor at the rates mentioned above and th
be treated a part of the Security Deposit.

CLAUSE 2

If the contractor fails to maintain the re
Compensation the work and clear the site on or before the con
for Delay shall, without prejudice to any other right or
(Liquidated 5, 0rnment / Corporation on account of such
famage amount calculated at the rates stipulated belo
Consultant (Technical) (

the amount of tendered value of the work for every completed day/mont
that the progress remains below that specified in Clause 5 or that

This will also apply to items or
has been specified.

i) Compensation
for delay of work

@ 2 % per month of delay to be computed on per Day basis

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of
the item or group of items of work for which a separate period of completion is originally
given.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Corporation. In case, the contractor
dies not achieve a particular milestone mentioned in schedule-
milestone(s) in terms of Clause 5.4. the amount shown against t
withheld, to be adjusted against the compensation levied at the fin
time. Withholding of this amount on failure to achieve a milesto
without any notice to the contractor. However,

progress of work on the subsequent milestone(s), the withheld amount shall be released.
In case the contractor fails to make up for the delay in subsequent milestone(s), amount

mentioned against each milestone missed subsequently also shall be withheld. However
no interest, whatsoever, shall be payable on such withheld amount.

F, or the rescheduled
hat milestone shall be
al grant of extension of

ne, shall be automatic
if the contractor catches up with the

CLAUSE 2A
Incentive In case, the contractor completes the work ahead of scheduled completion time, a bonus
for early @ 1% (one percent) of the tendered value
completion

per month computed on per day basis, shall be
payable the contractor, subject to a maximum limit of 5% (five percent) of the tendered

value. The amount of bonus, if payable, shall be paid along with final bill after completion

of work. Provided always that provision of the Clause 2A shall be applicable only when so
provided in 'Schedule F',

CLAUSE 3

When Contract SUbject to the other provisions contained in this clause the Engineer-

In-Charge may
can be without prejudice to his any other rights or remedy against the contractor in respect of any
Determined / delay inferior workmanship, any claims for damages and/or any other provisions of this
Rescined contract or otherwise, and whether the date of completion has or has not elapsed, b

natice\in writing absolutely determine the contr

act in any of the following cases

; neer
Proffietor Chief Engin

collected from the running bills of the
€ earnest money at the time of tenders will

quired progress in terms of clause 5 or to complete
tract or extended date of completion, he
remedy available under the law to the
breach, pay as agreed compensation the
w as the Superintending Engineer / Chief
whose decision in writing shall be final and binding) may decide on
h (as applicable)
the work remains

incomplete.

group of items for which a separate period of completion

B.S.E.LD.C. Ltd, Patna
Seehoual




BSEIDC,Patna TENDER : Renovation of Ganga Hostel and GDS Women's Hostel at Patna University Patna in BIHAR (SBD)

i)

i)

ii)

vi)

vii)

For Al Indi t Control B.S.E.I.D.C. Ltd, Patna
&

It the contractor having been given by the Engineer-in-Charge a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being performed
in an inefficient or otherwise improper or unworkman like manner shall omit to comply
with the requirement of such notice for a period of seven days thereafter.

If the contractor being a company shall pass a resolution or the court shall make an
order that the company shall be wind up or if a receiver or a manager on behalf of g
creditor shall be appointed or if circumstances shall arise which entitle the court or
the creditor to appoint a receiver Or a manager or which entitle the court to make a
winding up order.

if the contractor has, without reasonable cause, suspended the progress of the work
or has failed to proceed with the work with due diligence so that in the opinion of the
Engineer-in-Charge (which shall be final and binding) he will be unable to secure
completion of the work by the date of completion and continues to do so after a
notice in writing of seven days from the Engineer-in-Charge.

If the contractor fails to complete the work within the stipulated date or items of work
with individual date of completion, if any stipulated, on or before such date(s) of
completion and does not complete them within the period specified in a notice given
in writing in that behalf by the Engineer-in-Charge.

If the contractor persistently neglects to carry out his obligations under the contract
and/or commits default in complying with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7 days
after a notice in writing is given to him in that behalf by the Engineer-in-Charge.

If the contractor commits any acts mentioned in Clause 21 hereof:

If the work is not started by the contractor within 1/8" of the stipulated time subject to
the maximum of 45 days.

When the contractor has made himself liable for action under any of the cases
aforesaid, the Engineer-in-Charge on behalf of the Corporation shall have powers:

a) To determine or rescind the contract as aforesaid (of which termination or
rescission notice in writing to the contractor under the hand of Engineer-in-
Charge shall be conclusive evidence). Upon such determination or rescission
the Earnest Money Deposit, Security Deposit already recovered and
Performance Guarantee under the contract shall be liable to be forfeited and
shall be absolutely at the disposal of the Corporation.

b)  After giving notice to the contractor to measure up the work of the contractor
and to take such whole, or the balance or part thereof as shall be un-executed
out of his hands and to give it to another contractor to complete the work. The
contractor, whose contract is determined or rescinded as above, shall not be
allowed to participate in the tendering process for the balance work.

In the event of above course(s) being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reasons of his having purchased or procured any materials or entered into any
engagements or made any advances on account or with a view to the execution of
the work or the performance of the contract. And in case action is taken under any of
the provision aforesaid the contractor shall not be entitled to recover or be paid any
sum for any work thereof or actually performed under this contract unless and until
the Engineer-in-Charge has certified in writing the performance of such work and the
value payable in respect thereof and he shall only be entitled id the value so

ertified.
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CLAUSE 3A

In case, the work cannot be started due to reasons not within the control of the contractor
as decided by the Employer within 14th of the stipulated time for completion of work, either
party may close the contract. In such eventuality, the Earnest Money deposit and the
Performance Guarantee of the contractor shall be refunded, but no payment on account of
interest, loss of profit or damages etc. shall be payable at all. the reasons shall be
examined by the Superintending Engineer / Chief Consultant (Technical) and his decision

shall be final and binding.

CLAUSE 4
Contractor liable In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-

compensation
even if action not otwithstanding be exercisable in the event of any future case of default by the contractor

taken under
Clause 3

Time and

Extension for

Delay

3 thereof, shall have become exercisable and the same are not exercised the non-exercise
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall

and the liability of the contractor for compensation shall remain unaffected. In the event of
the Engineer-in-Charge putting in force all or any of the powers vested in him under the
preceding clause he may, if he so desires after giving a notice in writing to the contractor,
take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final
and binding on the contractor) use as on hire (the amount of the hire money being also in
the final determination of the Engineer-in-Charge) all or any tools, plant, materials and
stores, in or upon the works, or the site thereof belonging to the contractor, or procured by
the contractor and intended to be used for the execution of the work. or any part thereof,
paying or allowing for the same in account at the contract rates or, in the case of these not
being applicable, at current market rates to be certified by the Engineer-in-Charge, whose
certificate thereof shall be final, and binding on the contractor, clerk of the works, foreman
or other authorized agent to remove such tools, plant, materials, or stores from the
premises (within a time to be specified in such notice) in the event of the contractor failing
to comply with any such requisition, the Engineer-in-Charge may remove them at the
contractor's expense or sell them by auction or private sale on account of the contractor
and his risk in all respects and the certificate of the Engineer-in-Charge as to the expenses
of any such removal and the amount of the proceeds and expenses of any such sale shall
be final and conclusive against the contractor.

CLAUSE 5

54

The time allowed for execution of the Works as specified in the Schedule 'F' or the
extended time in accordance with these conditions shall be the essence of the Contract.
The execution of the works shall commence from such time period as mentioned in letter
of acceptance or from the date of handing over of the site whichever is later. If the
Contractor commits default in commencing the execution of the work as aforesaid,
Corporation shall without prejudice to any other right or remedy available in law, be at
liberty to forfeit the security deposit absolutely.

As soon as possible after the contract is concluded the Contractor shall submit a Time &
Progress Chart for each milestone and get it approved by the Employer. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of
items of the work. It shall indicate the forecast of the dates of commencement and
completion of various trades or sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and Contractor within the limitations of time
imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any
work, exceeds one month (save for special jobs for which a separate Programme has been
agpsed, upon) complete the work as per milestone given in schedule s
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5.2 If the work(s) be delayed by.
i) force majeure, or
i) Serious loss or damage by fire, or
i) Civil commotion, local.

iv)  delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge
in executing work not forming part of the Contract, or

V) non-availability of stores, which are the responsibility of Employer to supply or

vii) non-availability or break down of tools and Plant to be supplied or supplied by
Employer or

vii) any other cause which, in the absolute discretion of the authority mentioned in
Schedule 'F' is beyond the Contractor's control.

then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless
use constantly his best endeavors to prevent or make good the delay and shall do all that
may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with
the works.

5.3 Request for the rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of the
happening of the hindering event causing delay on the prescribed form. The Contractor
may also, if practicable, indicate in such a request the period for which extension is
desired.

5.4 In any such case the authority mentioned in Schedule 'F' may give a fair and reasonable
extension of time and reschedule the milestones for completion of work. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3
months of the date of receipt of such request. Non application by the contractor for
extension of time shall not be a bar for giving a fair and reasonable extension by the
Engineer-in-Charge and this shall be binding on the contractor.

5.5 The basic centerlines, reference points and benchmarks will be fixed by the Corporation.
The contractor shall establish at his own cost at suitable points, additional reference lines
and bench marks as may be necessary and instructed by the Engineer-in-charge. The
contractor shall remain responsible for the sufficiency and accuracy of all the bench marks
and reference lines.

CLAUSE 5A

The Engineer may require the contractor fo attend a progress review meeting during
execution of work.

The Engineer shall record the minutes of the meeting and provide a copy to the Contractor
for compliance. These minutes will be a part of evidence in case of any request for
extension of time or impunitive action against the contractor.

CLAUSE 6

Measurement
of Work Don

gineer-in-Charge shall, except as otherwise provided, sasce and determine
measurement and the value in accordance with the contract of w ione.

Chief Enginees
et Control JB.S.E.I.D.C. Ltd, Patna
(Ska gnature of Tenderer) W :
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All measurement of all items having financial value shall be entered in Measurement Book
and/or level field book so that a complete record is obtained of all works perform under the

contract.

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his
authorized representative and by the contractor or his authorized representative at least
once in a month during the progress of the work and such measurements shall be signed
and dated by the Engineer-in-Charge and the contractor or their representatives in token of
their acceptance. If the contractor objects to any of the measurements recorded, a note
shall be made to that effect with reason and signed by both the parties.

If for any reason the contractor or his authorized representative is not available and the
work of recording measurements is suspended by the Engineer-in-Charge or his
representative, the Engineer-in-Charge and the Corporation shall not entertain any claim
from contractor for any loss or damages on this account. If the contractor or his authorized
representative does not remain present at the time of such measurements after the
contractor or his authorized representative has been given a notice in writing three (3) days
in advance or fails to countersign or to record objection within a week from the date of the
measurement, then such measurements recorded in his absence by the Engineer-in-
Charge or his representative shall be deemed to be accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with every appliance
labour and other things necessary for measurements and recording levels.

Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure set forth in the
specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general or local custom. In the case of items which are not covered
by specifications, measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of India Standards and if for any item no
such standard is available then a mutually agreed method as approved by the Corporation
shall be followed.

The contractor shall give not less than seven days notice to the Engineer-in-Charge or his
authorized representative in charge of the work before covering up or otherwise placing
beyond the reach of measurement any work in order that the same may be measured and
correct dimension thereof be taken before the same is covered up or placed beyond the
reach of measurement and shall not cover up and place beyond reach of measurement
any work without consent in writing of the Engineer-n-Charge or his authorized
representative in charge of the work who shall within the aforesaid period of seven days
inspect the work, and if any work shall be covered up or placed beyond the reach of
measurements without such notice having been given or the Engineer-in-Charge’s consent
being obtained in writing the same shall be uncovered at the contractor's expense, or in
default thereof no payment or allowance shall be made for such work or the materials with
which the same was executed.

Engineer-in-Charge or his authorized representative may cause either themselves or
through another officer of the department to check the measurements recorded jointly or
otherwise as aforesaid and all provisions stipulated herein above shall be applicable to
such checking of measurements or levels.

It is also a term of this contract that recording of measurements of any item of work in the
measurement book and/or its payment in the interim. on account or final bill shall not be
considered as conclusive evidence as to the sufficiency of any work or material to which it
relates nor shall it relieve the contractor from liabilities from any over measurement defects
noticed till completion of the defects liability period.

N
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CLAUSE 7

Payment on
Intermediate
Certificate to be
Regarded as
Advances

No payment shall be made for work for less than the estimated work of Rs. 2.5 lacs till
the whole of the work shall have been completed and certificate of completion given.
For works estimated to cost over Rs. 2.5 lacs the interim or running account bill shall be
submitted by the contractor for the work executed on the basis of such recorded
measurements on the format of the Corporation in triplicate on or before the date of
every month fixed for the same by the Engineer-in-Charge. The contractor shall not be
entitled to be paid any such interim payment if the gross work done together with net
payment/ adjustment of advances for material collected, if any, since the last such
payment is less than the amount specified in Schedule ‘F", in which case the interim bill
shall be prepared on the appointed date of the month after the requisite progress is
achieved. The Engineer-in-Charge shall arrange to have the bill verified by taking or
causing to be taken, where necessary, the requisite measurements of the work. In the
event of the failure of the contractor to submit the bills, Engineer-in-Charge shall
prepare or cause to be prepared such bills in which event no claims whatsoever due to
delays on payment including that of interest shall be payable to the contractor. Payment
on account of amount admissible shall be made by the Engineer-in-Charge certifying
the sum to which the contractor is considered entitled by way of interim payment at
such rates as decided by the Engineer-in-Charge. The amount admissible shall be paid
by 10th working day after the day of presentation of the bill by the Contractor to the
Engineer-in-Charge or his Assistant Engineer together with the account of the material
issued by the Corporation, or dismantied materials, if any. In the case of works outside
the headquarters of the Engineer-in-Charge the period of ten working days will be
extended to fifteen working days.

All such interim payments shall be regarded as payment by way of advances against
final payment only and shall not preclude the requiring of bad, unsound and imperfect
or unskilled work to be rejected, removed, taken away and reconstructed or re-erected.

subsequent such certificate(s) or by the final certificate and shall not by itself be
conclusive evidence that any work or materials to which it relates is/are in accordance
with the contract and specifications. Any such interim payment, or any part thereof shall
not in any respect conclude, determine or affect in any way powers of the Engineer-in-
Charge under the contract or any of such payments be treated as final settlement and
adjustment of accounts or in any way vary or affect the contract.

Pending consideration of extension of date of completion interim payments shall
continue to be made as herein provided as per clause - 2, without prejudice to the right
of the Corporation to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

CLAUSE 8

Completion
Certificate and
Completion Plans

Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Engineer-in-Charge and within fifteen days of the receipt of such
notice the Engineer-in-Charge shall inspect the work and if there is no defect in the
work shall furnish the contractor with a final certificate of completion, otherwise a
provisional certificate of physical completion indicating defects (a) f
ractor and/or (b) for which payment will be made at redu all be issued.
ut no final certificate of completion shall be issued, nor shail th k be considered to
be complete until the contractor shall have removed fﬁrB_t ;l)ésmises on which the
Il be, exetuted all scaffolding, surplus matek ,'ﬁj) A 3hB @ huts and

8.S.E.I.D.C. Ltd, Patna
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sanitary arrangements required for his/their work people on the site in connection with
the execution of the works as shall have been erected or constructed by the
contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls, floor or
other parts of the building, in, upon, or about which the work is to be executed or of
which he may have had possession for the purpose of execution thereof, and not until
the work shall have been measured by the Engineer-in-Charge. If the contractor shall
fail to comply with the requirements of this clause as to removal of scaffolding, surplus
materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning
off dirt on or before the date fixed for the completion of work, the Engineer-in-Charge
may at the expense of the contractor remove such scaffolding surplus materials and
rubbish etc. and dispose of the same as he thinks fit and clean off such dirt as
aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus
materials as aforesaid except for any sum actually realised by the sale thereof.

CLAUSE 8A

Contractor to
Keep Site Clean

When the annual repairs and maintenance of works are carried out, the splashes and
droppings from white washing, color washing, painting etc. on walls, floor, windows etc.
shall be removed and the surface cleaned simultaneously with the completion of these
items of work in the individual rooms, quarters or premises etc. where the work is done
without waiting for the actual completion of all the other items of work in the contract. In
case the contractor fails to comply with the requirements of this clause, the Engineer-in-
Charge shall have the right to get this work done at the cost of the contractor either
departmentally or through any other agency. Before taking such action, the Engineer-in-
Charge shall give ten days notice in writing to the contractor.

CLAUSE 8B

The contractor shall submit completion plan as required vide General Specifications for

C letion Pl ; ; i ;
ompletion Plans -\ +.-o| works (Part-l internal) 1972 and (Part-Il External) 1974 as applicable within

to be Submitted

by the Contractor

thirty days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid, he shall be
liable to pay a sum equivalent to 2 5% of the value of the work subject to a ceiling of Rs.
15000 (Rs. Fifteen thousand only) as may be fixed by the Superintending
Engineer/Chief Consultant(Technical) concerned and in this respect the decision of the
Superintending Engineer/ Chief Consultant (Technical) shall be final and binding on the
contractor.

CLAUSE 9

Payment of
Final Bill

The final bill shall be submitted by the contractor in the same manner as specified in
interim bills within three months of physical completion of the work or within one month
of the date of the final certificate of completion furnished by the Engineer-in-Charge
whichever is earlier. No further claims shall be made by the contractor after submission
of the final bill and these shall be deemed to have been waived and extinguished.
Payments of those items of the bill in respect of which there is no dispute and of items
in dispute, for quantities and rates as approved by Engineer-in-Charge, will, as far as
possible be made within the period specified herein under, the period being reckoned
from the date of receipt of the bill by the Engineer-in-Charge or his authorized Assistant
Engineer. complete with account of materials issued by the Department and dismantled
materials.

i)If the Tendered value of work is up to Rs. 1 crores : 2 months

Tendered value of work exceeds Rs. 1 crores : 4 months

Chief Engineer
B.S.E...D.C. Ltd, Patna
SWoho
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CLAUSE9 A

Payment of
Contractor's
Bills to
Banks

Payments due to the contractor may, if so desired by him, be made to his bank instead
of direct to him provided that the contractor furnishes to the Engineer-in-Charge (1) an
authorisation in the form of a legally valid document such as a power of attorney
conferring authority on the bank to receive payments and (2) his own acceptance of the
correctness of the amount made out as being due to him by Corporation or his
signature on the bill or other claim preferred against Corporation before settlement by
the Engineer-in-Charge of the account or claim by payment to the bank. While the
receipt given by such banks shall constitute a full and sufficient discharge for the
payment, the contractor shall wherever possible present his bills duly receipted and
discharges through his bankers.

Nothing herein contained shall operate to create in favour of the bank any rights or
equities vis-a-vis the Governor of Bihar.

CLAUSE 10

Materials
supplied by
Corporation

For AllIndi4 PéstControl

Materials which the Corporation will supply in rare case are shown in schedule 'B'
which also stipulates quantum, place of issue and rate(s) to be charged in respect
thereof. The contractor shall be bound to procure them from the Engineer-in-Charge.

As soon as the work is awarded, the contractor shall finalise the programme for the
completion of work as per clause 5 of this contract and shall give his estimates of
materials required on the basis of drawings/or schedule of quantities of the work. The
Contractor shall give in writing his requirement to the Engineer-in-Charge which shall be
issued to him keeping in view the progress of work as assessed by the Engineer-in-
Charge, in accordance with the agreed phased programme of work indicating monthly
requirements of various materials. The contractor shall place his indent in writing for
issue of such materials at least 7 days in advance of his requirement.

Such materials shall be supplied for the purpose of the contract only and the value of
the materials so supplied at the rates specified in the aforesaid schedule shall be set off
or deducted, as and when materials are consumed in items of work (including normal
wastage) for which payment is being made to the contractor, from any sum then due or
which may therefore become due to the contractor under the contract or otherwise or
from the security deposit. At the time of submission of bills the contractor shall certify
that balance of materials supplied is available at site in original good condition.

The contractor shall submit along with every running bill (on account or interim bill)
material wise reconciliation statements supported by complete calculations reconciling
total issue, total consumption and certified balance (diameter/section-wise in the case
of steel) and resulting variations and reasons therefore. Engineer-in-Charge shall
(whose decision shall be final and binding on the contractor) be within his rights to
follow the procedure of recovery in clause 42 at any stage of the work if reconciliation is
not found to be satisfactory.

The contractor shall bear the cost of getting the material issued, loading, transporting to
site, unloading, storing under cover as required, cutting assembling and joining the
several parts together as directed by the engineer-in-charge. Not withstanding anything
to the contrary contained in any other clause of the contract and (or the PWD Code) all
stores/materials so supplied to the contractor or procured with the assistance of the
Corporation shall remain the absolute property of the Corporation and the contractor
shall be the trustee of the stores/materials, and the said stores/materials shall not be
removed/disposed off from the site of the work on any account and shall4se at all times
open to inspection by the Engineer-in-Charge or his amthori gent. Any such
tores/materials remaining unused shall be returned to the eer-in-Charge in as

a/( ition i i re originally suppli uire, but in case it is
good ondition_in which they we orig y supp Ed‘\ nainebk
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decided not to take back the stores/materials the contractor shall have no claim for
compensation on any account of such stores/materials so supplied to him as aforesaid
and not used by him or for any wastage in or damage to in such stores/materials.

On being required to return the stores/materials, the contractor shall hand over the
stores/materials on being paid or credited such price as the Engineer-in-Charge shall
determine, having due regard to the condition of the stores/materials. The price allowed
for credit to the contractor, however, shall be at the prevailing market rate not
exceeding the amount charged to him, excluding the storage charge, if any. The
decision of the Engineer-in-Charge shall be final and conclusive. In the event of breach
of the aforesaid condition, the contractor shall in addition to the throwing himself open
to account for contravention of the terms of the licences or permit and/or for criminal
breach of trust, be liable to the Corporation for all advantages or profits resulting or
which in the usual course would have resulted to him by reason or such breach.
Provided that the contractor shall in no case be entitled to any compensation or
damages on account of any delay in supply or non-supply thereof all or any such
materials and stores provided further that the contractor shall be bound to execute the
entire work if the materials are supplied by the Corporation within the original scheduled
time for completion of the work plus 50% thereof or schedule time plus 6 months
whichever is more if the time of completion of work exceeds 12 months but if a part of
the materials only has been supplied within the aforesaid period then the contractor
shall be bound to do so much of the work as may be possible with the materials and
stores supplied in the aforesaid period. For the completion of the rest of the work, the
contractor shall be entitled to such extension of time as may be determined by the

Engineer-in-Charge whose decision in this regard shall be final and binding on the
contractor.

The contractor shall see that only the required quantities of materials are got issued.
Any such material remaining unused and in perfectly good/original condition at the time
of completion or determination of the contract shall be returned to the Engineer-in-
Charge at the stores from which it was issued or at a place directed by him by a notice
in writing. The contractor shall not be entitled for loading, transporting, unloading and
stacking of such unused material except for the extra lead, if any involved, beyond the
original place of issue. Quantities issued in excess of requirement with respect to work

done and not returned back to the department, recovery will be made of double of issue
rate.

CLAUSE 10 A
) The contractor shall, at his own expense, provide all materials, required for the works
Materials to  qther than those, which are stipulated, to be supplied by the Corporation.
be provided
by the The contractor shall, at his own expense and without delay, supply to the Engineer-in-

Contractor Charge samples of materials to be used on the work and shall get these approved in
advance. All such materials to be provided by the Contractor shall be in conformity with
the specifications laid down or referred to in the contract. The contractor shall, if
requested by the Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-
in-Charge that the materials so comply. The Engineer-in-Charge shall within fifteen
days of supply of samples or within such further period as he may require intimate to
the Contractor in writing whether sample are approved by him or not. If samples are not
approved, the Contractor shall forthwith arrange to supply to the Engineer-in-Charge for
his approval fresh samples complying with the specifications laid down in the contract.
When materials are required to be tested in accordance with specifications, approval of
the Engineer-in-Charge shall be issued after the test results are received.

T:{E&gractor shall at his risk and cost submit the samples of materials to be tested or
arjalysed and shall not make use of or incorporate in the work any

For dia Pest Contro 59
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represented by the samples until the required tests or analysis have been made and
materials finally accepted by the Engineer-in-Charge. The Contractor shall not be
eligible for any claim or compensation either arising out of any delay in the work or due
to any corrective measures required to be taken on account of and as a result of testing
of materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide all
facilities as the Engineer-in-Charge may require for collecting, and preparing the
required number of samples for such tests at such time and to such place or places as
may be directed by the Engineer-in-Charge and bear all charges and cost of testing
unless specifically provided for otherwise elsewhere in the contract or specifications.
The Engineer-in-Charge or his authorized representative shall at all time have access to
the works and to all workshops and places where work is being prepared or from where
materials, manufactured articles or machinery are being obtained for the works and the
contractor shall afford every facility and every assistance in obtaining the right to such
access.

The Engineer-in-Charge shall have full powers to require the removal from the premises
of all materials which in his opinion are not in accordance with the specifications and in
case of default the Engineer-in-Charge shall be at liberty to employ at the expense of
the contractor, other persons to remove the same without being answerable or
accountable for any loss for damage that may happen or arise to such materials. The
Engineer-in-Charge shall also have full powers to require other proper materials to be
substituted thereof and in case of default the Engineer-in-Charge may cause the same
to be supplied and all costs which may attend such removal and substitution shall borne
by the Contractor.

CLAUSE 10B
1) The contractor, on signing an indenture in the form to be specified by the
Secured Advance Engineer-in-Charge, shall be entitled to be paid during the progress of the
on Non-perishable  gyecution of the work up to 75% of the assessed value of any materials which are
Materials in the opinion of the Superintending Engineer / Chief Consultant(Technical) of the

Corporation  nonperishable, non-fragile and noncombustible and are in
accordance with the contract and on the site in connection therewith and are
adequately stored and/or protected against damage by weather or other causes
but which have not at the time of advance been incorporated in the works. When
materials on account of which advance has been made under this sub-clause are
incorporated in the work the amount of such advance shall be recovered/deducted
from the next payment made under any or the clause or clauses of this contract.

i) Mobilization advance not exceeding 10% of the tendered value may be given, if
requested by the contractor in writing within one month of the order to commence
the work. In such a case the contractor shall execute a Bank Guarantee/ Bond
from a Scheduled Nationalised Bank as specified by the Engineer-in-Charge for
the full amount of such advance before it is released. Such advance shall be in
two or more installments to be determined by the Engineer-In-charge at his
absolute discretion. The first installment of such advance before shall be released
by the Engineer-in-Charge to the contractor on a request made by the contractor
to the Engineer-in-Charge in this behalf. The second and subsequent installment
shall be released by the Engineer-in-Charge only after the contractor furnishes a
proof of the satisfactory utilisation of the earlier installment to the entire
satisfaction of the Engineer-In-Charge.

Plant & iii) . An advance for plant machinery required for the work and brought to_site by the
Machinerv & ontractor may be given if requested by the contractor in writing-witiih one month
ac . Y / of\bringing such plant and machinery to site. Such adva given on such
i{'"t"e,”]"g and machinery which in the opinion of the Engineepm-Charge will add to the
;,?‘,::'f,, for Eestlontrol Chief Frnnineer
- - Ed \ ~ ¢4l .
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expeditious execution of work and improve the quality of work. The amount of
advance shall be restricted to 5% of the tender value. In the case of new plant and
equipment to be purchased for the work the advance shall be restricted to 85% of
the price of such new plant and equipment paid by the contractor for which the
contractor shall produce evidence satisfactory to the Engineer-in-Charge and
approval from Engineer-in-Charge. In the case of second hand and used plants
and equipment, the amount of such advance shall be limited to 50% of the
depreciated value of plant and equipment as may be decided by the Engineer-in-
Charge. The contractor shall, if so required by the Engineer-in-Charge, submit the
statement value of such old plant and equipment duly approved by a Registered
Valuer recognized by the Central Board of Direct Taxes under the Income-Tax
Act, 1961. No such advance shall be paid on any plant and equipment of
perishable nature and on the plant and equipment of a value less than Rs.
50,000/~ Seventy five percent of such amount of advance shall be paid after the
plant & equipment is brought to site and balance twenty five percent on

successfully commissioning the same only after approval from Engineer-in-
Charge.

Leasing of equipment shall be considered at par with purchase of equipment and
shall be covered by tripartite agreement with the following:

1. Leasing company which gives certificate of agreeing to lease equipment to the
contractor.

2.Engineer in Charge, and
3.The contractor.

This advance shall further be subject to the condition that such plant and
equipment (a) are considered by the Engineer-in-Charge to be necessary for the
works; (b) and are in and are maintained in working order; (c) hypothecated to the
Government as specified by the Engineer-in-Charge before the payment of
advance is released. The contractor shall not be permitted to remove from the site
such hypothecated plant and equipment without the prior written permission of the
Engineer-in-Charge. The contractor shall be responsible for maintaining such
plant and equipment in good working order during the entire period of
hypothecation falling which such advance shall be entirely recovered in lump sum.

For this purpose steel scaffolding and from work shall be treated as plant and
equipment.

The contractor shall insure the Plant and Machinery for which mobilization
advance is sought and given, for a sum sufficient to provide for their replacement

at site. Any amounts not recovered from the insurer will be borne by the
contractor.

The mobilization advance and plant and machinery advance in (ii)&(iii) above bear
simple interest and should be equal to the prevailing rate of interest charged by
the bank as mentioned in contract date schedule ‘F’ and shall be calculated from
the date of payment to the date of recovery, both days inclusive, on the
outstanding amount of advance. Recovery of such sums advanced shall be made
by the deduction from the contractor's bills commencing after first ten per cent of
the gross value of the work is executed and paid, on pro-rata percentage basis to
the gross value of the work billed beyond 10% in such a way that the entire
advance is recovered by the time eighty per cent of the gross value of the contract

Is executed and paid, together with interest due on the entire outstanding amount
) to the date of the installment.

For Al lndia Pést Control
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V) If the circumstances are considered reasonable by the Engineer-in-Charge, the
period mentioned in (ii) and (iii) for request by the contractor in writing for grant of
mobilization advance and plant and equipment advance may be extended in the
discretion of the Chief Executive Officer.

vi)  The said bank guarantee for advances shall initially be made for the full amount
and valid for the contract period, and be kept renewed from time to time to cover
the balance amount and likely period of complete recovery together with interest.

vii)  Any materials including tools plants equipments etc brought to the site shall not be
removed from the sites without the written permission of the Engineer-in-charge.

CLAUSE 10C

Prices/Wages
due to Statutory

Order(s)

For AlllIndia st/Control

If after submission of the tender the price of any material incorporated in the works (not
being a material supplied from the Engineer-in-Charge's stores in accordance with
clause 10 thereof) and/or wages of labour increases as a direct result of the coming into
force of any fresh law, or statutory rule or order (but not due to any changes in sales
tax) and such increase in the price and/or wages prevailing at the time of the last
stipulated date for receipt of the tenders including extensions if any for the work. and
the contractor thereupon necessarily and properly pays in respect of that material
(incorporated in the works) such increased price and/or in respect of labour engaged on
the execution of the work such increased wages, then the amount of the contract shall
accordingly be varied and provided further that any such increase shall not be payable
if such increase has become operative after the stipulated date of completion of the
work in question.

If after submission of the tender, the price of any material incorporated in the works (not
being a material supplied from the Engineer-in-Charge's stores in accordance with
clause 10 thereof) and/or wages of labour is decreased as a direct result of the coming
not force of any law or statutory rules or order (but not due to any changes in sales tax)
and such decrease in the prices and/ or wages prevailing at the time of receipt of the
tender for the work. The Corporation shall in respect of materials incorporated in the
works (not being materials supplied from the Engineer-in-Charge's stores in accordance
with Clause-10 hereof) and/or labour engaged on the execution of the work after the
date of coming into force of such law statutory rule or order be entitled to deduct from
the dues of the contractor such amount as shall be equivalent to the difference between
the prices of the materials and/or wages as prevailed at the time of the last stipulated
date for receipt of tenders including extensions if any for the work and the price of
materials and/or wages of labour on the coming into force of such law, statutory rule or
order.

The contractor shall, for purpose of this condition, keep such books of account and
other documents as are necessary to show the amount of any increase claimed or
reduction available and shall allow inspection of the same by a duly authorised
representative of the Corporation, and further shall, at the request of the Engineer-in-
Charge may require any documents so kept and such other information as the
Engineer-in-Charge may require.

The contractor shall, within a reasonable time of his becoming aware of any alteration in
the price of any such material and/or wages of labour, give notice thereof to the
Engineer-in-Charge stating that the same is given pursuant to this condition together
with all information relating thereto which he may be in position to supply.
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CLAUSE 10 CA

Payment on
Account of
Increasel/decre
ase in Prices of
construction
materials after
receipt of
tender.

If after submission of the tender, the price of cement or steel reinforcement bars /
bitumen incorporated in the works (not being a material supplied from the Engineer-in-
Charge's stores in accordance with Clause 10 thereof) increase(s) beyond the price(s)
prevailing at the time of the last stipulated date for receipt of tenders (including
extensions, if any) for the work, then the amount of the contract shall accordingly be
varied and provided further that any such increase shall not be payable if such increase
has become operative after the stipulated date of completion of work in question.

If after submission of the tender, the prices of cement and/or steel reinforcement bars /
bitumen incorporated in the works (not being a material stipulated from the Engineer-in-
Charge's stores in accordance with the Clause 10 thereof) is decreased, Corporation
shall in respect of these materials incorporated in the works (not being materials
supplied from the Engineer—in-Charge's stores in accordance with Clause 10 thereof) be
entitled to deduct from the dues of the contractor such amount as shall be equivalent to
the difference between the prices of Cement and/or Steel reinforcement bars/ bitumen
as prevailed at the time of last stipulated date for receipt of tenders including extensions
if any for the work and the prices of these materials on the coming into force of such
base price of cement and/or steel reinforcement bars/ bitumen issued under authority of
Schedule of Rate Committee.

The increase/decrease in prices shall be determined by the All india Wholesale Price
Indices for Cement and Steel (bars and rods) as published by Economic Advisor to
Government of India, Ministry of Commerce and Industry and base price for cement
and/or steel reinforcement bars / bitumen as issued under authority of Schedule of Rate
Committee as valid on the last stipulated date of receipt of tender. including extension if
any and for the period under consideration.

The amount of the contract shall accordingly be varied for cement oOf steel
reinforcement bars / bitumen and will be worked out as per the formula given below.-

Adjustment for cement component
0] Price adjustment for increase or decrease in the cost of cement procured by
the contractor shall be paid in accordance with the following formula:
Vo= 0.85xPc/ 100 x R x (C4- Co)/Co
Vo= increase or decrease in the cost of work during the month under
consideration due to changes in rates for cement.
R= Value of the work.

Co= The all India wholesale price index for cement on 28 days preceding
the date of opening of Bids as published by the Ministry of Industrial
Development, Government of India, New Delhi.

C,= The all India average wholesale price index for cement for the month
under consideration  as published by Ministry ~ of Industrial
Development, Government of India, New Delhi.

p.= Percentage of cement component of the work.

Adjustment for Steel component

(i) Price adjustment for increase or decrease in the cost of steel procured by the
Contractor shall be paid in accordance with the following formula:

&3

0.85 x P./100 x R x (S1-So)/So
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Ve= Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel.

So=  The all India wholesale price index for steel (Bars and Rods) on 25
days preceding the date of opening of Bids as published by the
Ministry o Industrial Development, Government of India New Delhi.

S:=  The all India average wholesale price index for steel (Bars and Rods)
for the month under consideration as published by Ministry of Industrial
Development, New Delhi.

Ps

Note . For the application of this clause, index of Bars and Rods has been
chosen to represent steel group.

n

Percentage of Steel component of the work.

Adjustment of bitumen component

(iii)

Price adjustment for increase or decrease in the cost of bitumen shall be paid
in accordance with the following formula:

Vo= 0.85xP,/ 100 x R x (B1-Bo)/By

Vo= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for bitumen.

Bo=  The office retail price of bitumen at the 10C depot at nearest center on the
day 28 days prior to date of opening of Bids.

B: =  The official retail price of bitumen of 10C depot at nearest center for the
15" day of the month under consideration.

P, = Percentage of bitumen component of the work.

CLAUSE 10 CC

Payment due to Contract price shall be adjusted for increase or decrease in rates and price of labour,
increase / Decrease materials, fuels and lubricants in accordance with the following principles and procedures
In Prices / Wages  and as per formula given in the contract data

after receipt of

tender (Time of (a)
completion more

than 18 months)

ignature of Tenderer)

The price adjustment shall apply for the work done from the start date given in the
contract data upto end of the initial intended completion date or extensions
granted by the Engineer and shall not apply to the work carried out beyond the
stipulated time for reasons attributable to the contractor.

Following expressions and meanings are assigned to the work done during each
month:

R = Total value of work done during the month. It would include the amount of
secured advance granted, if any, during the month, less the amount of
secured advance recovered, if any during the month. It will exclude value
for works executed under variations for which price adjustment will be
worked separately based on the terms mutually agreed.

To the extent that full compensation for any rise or fall in costs to the

contractor is not covered by the provisions of this or other clauses in the
contract, the unit rates and prices included in the contract shall be deemed
to include amounts to cover the contingency of such other rise or fall in
costs.

/ Ch;?; F,an‘[ee]
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The formula (e) for adjustment of prices are:

Adjustment for labour component

(i)

Price adjustment for increase or decrease in the cost due to labour shall be paid
in accordance with the following formula:

Py =

0.85 x P+/100 x R x (L4~ Lo)/Lg

increase or decrease in the cost of work during the month under
consideration due to changes in rates for local labour.

the consumer price index for industrial workers for the State on 28 days

preceding the date of opening of Bids as published by Labour Bureau,
Ministry of Labour, Government of India.

The consumer price index for industrial workers for the State for the under

consideration as published by Labour Bureau, Ministry of Labour,
Government of India.

Percentage of labour component of the work.

Adjustment for cement component

(i)

Price adjustment for increase or decrease in the cost of cement procured by the
contractor shall be paid in accordance with the following formuia:

Vo=
V0=

C(}=

&

P. =

0.85 x Pg/100 x R x (C4- Cp)/Cq

increase or decrease in the cost of work during the month under
consideration due to changes in rates for cement.

The all India wholesale price index for cement on 28 days preceding the
date of opening of Bids as published by the Ministry of Industrial
Development, Government of India, New Delhi.

The all India average wholesale price index for cement for the month

under consideration as published by Ministry of Industrial Development,
Government of India, New Delhi.

Percentage of cement component of the work.

Adjustment for Steel component

(iii)

Price adjustment for increase or decrease in the cost of steel procured by the
Contractor shall be paid in accordance with the following formula:

S

P, =
Note :

0.85 x P¢/100 x R x (S4-S¢)/S,

Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel.

The all India wholesale price index for steel (Bars and Rods) on 25 days

preceding the date of opening of Bids as published by the Ministry o
Industrial Development, Government of India New Delhi.

The all India average wholesale price index for steel (Bars and Rods) for

the month under consideration as published by Ministry of Industrial
Development, New Delhi.

Percentage of labour component of the work.

For the application of this clause, index of Bars and Rods has been
chosen to represent steel group.
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Adjustment of bitumen component

(iv)

Price adjustment for increase or decrease in the cost of bitumen shall be paid in
accordance with the following formula:

Vo= 0.85xP,/100 x R x (B1-Bo)/By

Vo= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for bitumen.

Bo=  The office retail price of bitumen at the 10C depot at nearest center on the
day 28 days prior to date of opening of Bids.

Bi = The official retail price of bitumen of IOC depot at nearest center for the
15" day of the month under consideration.

P; = Percentage of bitumen component of the work.

Adjustment of POL (fuel and lubricant) component

(v)

Price adjustment for increase or decrease in the cost of POL (fuel and lubricant)
shall be paid in accordance with the following formula.

Vf - 0.85 x Pf!"]OO X R x (Fng)/Fg
\

Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.

Fo= The official retail price of High Speed Diesel (HSD) at the existing
consumer pumps of I0C at nearest center on the day 28 days prior to the
date of opening of Bids.

Fi= The official retail price of HSD at the existing consumer pumps of I0C at
nearest center for the 157 day of month of the under consideration.

Py = Percentage of fuel and lubricants component of the work.

Note : For the application of this clause, the price of High Speed Diesel oil has
been chosen to represent fuel and lubricants group.

Adjustment for Plant and Machinery Spares component

(Vi)

Price adjustment for increase or decrease in the cost of plant and machinery

Spares procured by the Contractor shall be paid in accordance with the following
formula :

Vo= 0.85xPy/100 x R x (P,-Py)/P,

Ve = Increase or decrease in the cost of work during the month under
consideration due to changes in rates for plant and machinery spares.

Po= The all India wholesale price index for heavy machinery and parts on 28
days preceding the date of opening of Bids as published by the Ministry of
Industrial Development Government of India, New Delhi.

Py = The all India average wholesale price index for heavy machinery and parts
for the month under consideration as published by Ministry of Industrial
Development, Government of India, New Delhi.

Py = Percentage of plant and machinery spares component of the work.

Note : For the application of this clause, index of Heavy Machinery and Parts has
been chosen to represent the Plant and Machinery Spares group.

g
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Adjustment of other materials component

(viiy ~ Price adjustment for increase or decrease in cost of
cement, steel, bitumen

local materials other than
and POL procured by the contractor shall be paid in

accordance with the following formula:

V.= 0.85xPy/100x R x (Ms-Mg)/Mo

V,= Increase or decrease in the cost of work during the month under
consideration due 10 changes in rates for local materials other than
cement, steel, bitumen and POL.

M,= The all India wholesale price index (all commodities) on 28 days
preceding the date of opening of Bids, as published by the Ministry of
Industrial Development, Government of India, New Delhi.

M, = The all India wholesale price index (all commodities) for the month under
consideration as published by Ministry of Industrial Development,
Government of India, New Delhi.

p,= Percentage of local material component (other than cement, steel.

bitumen and POL) of the work.

The following percentages will govern the

(viiy  In contract where cl
applicable and in con

price adjustment for the entire contract:

1 Labour - P4 25 %
2. Cement — P 5%
3. Steel — Ps 5 %
4, Bitumen — Py 10 %
5. POL - P4 5%
6. Plant & Machinery Spares — Py 5%
7. Other materials = Pm 45 %

b9
Total 100%

ause 10CA is applicable, this clause 10CC will not be
tract where this clause 10CC is applicable previous clause

10CA will not be applicable.

CLAUSE 10D

The contractor s
excavation of the

Property
CLAUSE 11
Work to be The contractor shall exec
Executed in

Accordance with
Specifications,

etc.

are not included in the stan
Schedule 'F' or in any Bureau of Indian
or. Schedule of Rates or any

The contractor shall

diligence execute and maintain the works and provi
easurements and supervision of all works. structural plans and other

manent nature required for such execution and maintenance in

plants including form

thifgs ‘of temporary or per

For AllIndia Pest Control

(Seal & Sighature {f Tenderer)

Toptietor

disposed off to the best advantage of Employer according to the P

and workmanlike manner both as regards materials and otherwise i

accordance with the specifications. The contractor shall also conform exactly, fully and

faithfully to the design, drawings an
Drawings, Orders the Engineer-in-Charge and the contractor shall be furnis

the contract documents together with specification. designs,
dard specifications of Public Works Department specified in

hall treat all materials obtained during dismantling of a structure,
site for a work, etc. as Employer® property and such materials shall be

WD codal provision.

ute the whole and every part of the work in the most substantial

n every respect in strict

d instructions in writing in respect of the work signed by
hed free of charge one copy of
drawings and instruction as

Standard or any other, published standard or code

other printed publication referred to elsewhere in the contract.

comply with the provisions of the contract and with the care and

de all labour and materials. tools and
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so far as the necessity for providing these, is specified or is reasonably inferred from the

contract. The Contractor shall take full responsibility for adequacy, suitability and safety of
all the works and methods of construction.

CLAUSE 12

The Engineer-in-Charge (As per codal provision) shall have power (i) to make alternation

Variations Extent ' ©Missions from, additions to, or substitutions for the original specifications, drawings,

and Pricing

121

12.2

designs and instructions that may appear to him to be necessary or advisable during the
progress of the work, and (i) to omit a part of the works in case of non-availability of a
portion of the site or for any other reasons and the contractor shall be bound to carry out
the works in accordance with any instructions given to him in writing signed by the
Engineer-in-Charge after approval from competent authority and such alterations
omissions, additions or substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may be
directed to do in the manner specified above as part of the works, shall be carried out by
the contractor on the same conditions in all respects including price on which he agreed to
do the main work except as hereafter provided.

The time for completion of the works shall, in the event of any deviations resulting
in additional cost over the tendered value sum being ordered, be extended, if
requested by the contractor, as follows

i) In the proportion which the additional cost of the altered. additional or
substituted work, bears to the original tendered value plus.

i) 25% of the time calculated in (i) above or such further additional time as may
be considered reasonable by the Engineer-in-Charge after approval from
competent authority

In the case of extra item(s) the contractor may within fifteen days of receipt of order or
occurrence of the item(s) claim rates, supported by proper analysis, for the work and the
Engineer-in-Charge after approval from competent authority shall within one month of the
receipt of the claims supported by analysis, after giving consideration to the analysis of the
rates submitted by the contractor, determine the rates as per power delegated in PWD
Code and on the basis of the market rates and the contractor shall be paid in accordance
with the rates so determined.

In the case of substituted items, the rate for the agreement item (to be substituted) and
substituted item shall also be determined in the manner as mentioned in the aforesaid
para

(a) If the market rate for the substituted item so determined is more than the market rate of
the agreement item (to be substituted) the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to be substituted) so
increased to the extent of the difference between the market rates of substituted item
and the agreement item (to be substituted).

(b) If the market rate for the substituted item so determined is less than the market rate of
the agreement item (to be substituted) the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to be substituted) so

~decreased to the extent of the difference between the market rates of substituted item
and the agreement item (to be substituted).

= .
/L{&m:m; Chief Enginee; -
B.S.E.L.D.C. Ltd, Patna

fure of Tenderer) %‘J

Proprietor




66

BSEIDC,Patna TENDER : Renovation of Ganga Hostel and GDS Women's Hostel at Patna University Patna in BIHAR (SBD)

Deviatioi In the case of contract items, substituted items, contract cum substituted items, which

Deviated  €xceed the limits laid down in Schedule F, the contractor may within fifteen days of receipt

Quantities, Of order or occurrence of the excess, claim revision of the rates, supported by proper

Pricing analysis, for the work in excess of the above mentioned limits, provided that if the rates so
claimed are in excess of the rates specified in the schedule of guantities the Engineer-in-
Charge shall within one month of receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine the rates
as per power delegated in PWD Code and on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates of
items for the work in excess of the limits laid down in Schedule 'F' and the Engineer-in-
Charge shall after giving notice to the contractor within one month of occurrence of the
excess and after taking into consideration any reply received from him within fifteen days
of receipt of the notice, revise the rates as per power delegated in PWD Code for the work

in question within one month of expiry of the said period of fifteen days having regard to
the market rates or current schedule of rate.

12.4 The contractor shall send to the Engineer-in-Charge once every three months an up to
date account giving complete details of all claims for additional payments to which the
contractor may consider himself entitled and of all additional work ordered by the Engineer-
in-Charge after approval from competent authority which he has executed during the
preceding quarter failing which the contractor shall be deemed to have waived his right.

However, the Superintending Engineer / Chief Consultant (Technical) is authorized for
consideration of such claims on merits.

12.5 For the purpose of operation of Schedule 'F' the following works shall be treated as works
relating to foundation :

) For buildings, compound walls plinth level or 1.2 meters (4 feet) above ground level

whichever is lower excluding items of flooring and D.P.C. but including base
concrete below the floors.

i) For abutments, piers, retaining walls of culverts and bridges, walls of water
reservoirs the bed of floor level.

iii) For retaining walls where floor level is not determinate 1.2 meters above the
average ground level or bed level.

iv) For Roads all items of excavation and filling including treatment of sub-base

12.6 Any operation incidental to or necessary has to be in contemplation of tenderer while filing
tender, or necessary for proper execution of the item included in the Schedule of quantities
or in the schedule of rates mentioned above, whether or not, specifically indicated in the
description of the item and the relevant specifications, shall be deemed to be included in
the rates <ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>