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AGREEMENT No. 48 $&D Og 2017 -1%-

. Construction of Upgraded Senior Secondary Schools on Panchayat
) 5 Level in Bihar-Group no. USSS-48 (Middle School Akaha
" in the District of Begusarai )

} Name of Agency | :  Ram Naresh Sharma
) Date of Commencement 16-0%-2017F
) Time of completion’ :  Fifteen Months
Estimate Cost 4 . Rs. 1,26,49,270/-
) Agreement Value . : Rs. 1,25,84,759/- (0.51% below BOQ rate)
} Earnest Money ~ §
N Performance Security : Rs. 2,70,000/- (Details attached)
This agreem}ém, made the ]6" ..... Mo, e , 2017 between Bihar State Educational
) Infrastructure Deve[ﬁopm‘ent Corporation Ltd. Patnia. Hereinafter called the Employer of the first part
) and Ram Naresh Sharma , A.T+P.O- Ramchandrapur, P.S- Piparia, Distt- Lakhisarai, Bihar

hereinafter called “the Contractor of the other part”.
) Whereas thc' Employer's is desirous that the Contractor execute "Construction of
Upgraded Senior gecondary Schools on Panchayat Level in Bihar— Group no. USSS-48
hereinafter called "the work" and the Employer has accepted the Bid by the Contractor [or the
' execution of such work and the remedying of any defects therein, at a cost of Rs. 1,25,84,759/-
(Rupees One Crore Twenty Five Lacs Fighty Four Thousand Seven Hundred Fifty Nine

1
 Patnia -







2.

NOW THIS AGREEMENT WITNESSETH as follows :

1. In this Agreement, words and expression shall have the same meaning as are respectively assigned to
them in the conditions of contract hereinafter referred to and they shall be deemed to form and be read and

ﬁ construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
N mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy
et any defects therein in conformity in all aspects with the provisions of the contract. i

3. The Employer hereby covenants to pay the Contractor in consideration of the Execution and
N completion of the works and the remedying the defects wherein contract Price or such other sum as may
become payable under the provisions of the Contract at the times and in the manner prescribed by the contract.

4, The following documents shall be deemed to form and be ready and construed as part of this
Agreement Viz. ‘
i) Letter of Acceptance
i1) Notice to proceed with the work.
ili) Contractor's Bid
iv) Condition of Contract: General and Special
V) Contract Data
vi) Additional Condition
vii)  Drawing

viii)  Bill of Quantities and

1X) Any other documents listed in the Contract Data as forming part of the contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day and year first

before written.

The COMIMON SEAl OF ... en ettt ittt e
was hereunto affixed in the presence of :

Signed, Sealed and Delivery by the Said...........coii
In the Presence of :

Binding Signature of Employer........o.coiviiicnn PP

~Binding Signature of Contractor,............ PO L TTT PP T
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. Performance Security
| Name of Agency — “Ram Naresh Sharma”
Performance Security of “Ram Naresh Sharma” of “UJSSsS-48”
NSC No. DOl Reg. No. Amount
47EF 161601 06.01.15 1683 10000.00
05DE 011401 06.01.15 1684 ‘ 5000.00
Passbook No, DOI CIF No. Amount
2975265 13.05.16 SSOOQ.OO
2975260 13.05.16 100000.00
| 2975261 13.05.16 100000.00
7 Total 270000.00
(Rupees Two Lacs Seventy Thousands Only)
! ; - 21*-;“5 igzggg‘z‘fg i; 2?'{ h,; ;r;
&_ r???ﬁ*‘?}? %m f"i‘,gfw o i
. ) ’ :
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BINAR D1AIE EUULATIUNAL INFRAS | KUG | URE DEVELOPMENT CORPORATION LTD,

(A Govt, Of Bihar Undertaking) .
Shiksha Bhawan, Bihar Rastrabhasa Parishad Campus ,Acharya Shiv Pujan Sahay Path, Saidpur,
PATNA-800004, (Tel, No: 0612-2910314)

Cor. ID. No.! {80301 BR20I 18GCOI5859, e-mail: bseide@@gmail.com, website; www.bseide.in, Fax No.: 0612-2660256

Letter of Acceptaiice

Letter no :~ BSEIDC / FIN /2764 /2016-17 /- 2.2 &L, Date..... %‘((-—éré-"
To, :

Ram Naresh Sharma,

AT+P.O.-Ramchandrapur,

P.S.-Piparia, Distt.-Lakhisarai.
Dear Sir,

This is to notify you that your Bid dt, 25.04.2016 for execution of
"Construction of Upgraded Semior Secondary Schools in Biliar— (Gv. No.-USSS-48 of

NIT No.-46/2015-16) (Middle School at Akaha in the District of Begusarai) has been accepted
by the Corporation at your quoted rate of 0.51% (Zero Decimal Five One Percent) below BOQ
rates amounting to total contract price of Rs, 1,25,84,759=00 (Rs. One Crore Twenty Five Lacs
Eighty Four Thousand Seven Hundrs:d Fifty Nine Only) -

You are hereby requestéd to furnish performance security including additional
security in the form detailed in I T.B. para 31.1, 27.4 and clarification issued thereon by RCD,
Govt. of Bihar, vide ictier no. 3376 (E) dt. 17.08.2010, for an amount equivalent to
Rs. 2,68,000=00 (Rs. Two Lacs Sixty Eight Thousand Only) within ten days of receipt of this
letter of acceptance valid upto 28 days from the date of expiry of defects liability period and sign
the contract, failing which action as stated in Para 31.3 of ITB wiil be taken,

(Brajesh Prasad)
Chief Consultant (T chnical)

Memo no: BSEIDC/FIN/2764/2016=17/- 1o 2 &b Déféi&,é;.:‘ri.!.r:’.{mz

Copy forwarded to : Sri Pankaj Kumar Singh, Computer Programmer for uploading on BSEIDC

website/Senior Account Officer, BSEIDC, Patna for information & necessary action

el \ . M‘. %

Pairt
Chief Consultant (T chnical)
Memo no: BSEIDC/FIN/2764/2016- 17/ 22 96 Date;. 2 4 —-ﬁ»&,ﬁ
Copy forwarded to : Chief Engineer, BSEIDC, Patna for information Please,

s
Chief Cogsnltant echnical)
Memo no: BSEIDC/FIN/2764/2016-17/- | 9.9 % Date:, 26 (1.

. Copy forwarded to :_Managing Directo;, BSEIDC, Patna for information Please, PITRER
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BILL OF QUANTITIES FOR PROPOSED BUILDING OF 10+2 SCHOOL ) /
Based on SOR FOR BCD BIHAR- 15-09-2014, D.S.R. 2014 & D.S.R. (ELECTRICAL)2014 o
GROUP NO- USSS-48 "

ot

PISTRIC _ NAME OF SCHOOL -~

Begusarai Middle School Akaha .~

SOR Rate Amount
Sr.No| Item Item Of Work Quantity | Unit
No (Rs.) (Rs.)

Below
Plinth

Earth Work

Earthwork in excavation in
areas (exceeding 30cm in depth.
1.5m in width as well as 10 sqm
on plan) including dressing of
sides and ramming of bottom, .
1 | 2.81 |liftupto 1.5 including getting | 47076 | cum | 205.20 Rs. Fwo hundred five
out the excavated soil and . and paise twenty only.
disposal of surplus soil as
directed within a lead of 50m.
All Kind of soil.

Brick Soling

Providing designation 100A one
blrick flat soling joints filled

- with local sand including cost of
2 | 11.72 |watering taxes royalty all
complete as per building oo o
B specification and direction of

LT

Sand Filling

Supplying and Filling in plinth
with local sand and under floors
) including, watering, ramming Rs. One hundred ninety
3 2.28 consolidating and dressing 265.85 cum 192.50 two and paise fifty only.

complete. o e

Rs. Two hundred

607.56 sqm 226.60 twenty six and paise
: sixty only.

p—




e




(g

g

P.C.C in Footing

4.1.5

Providing and laying in position
cement concrete of specified
grade excluding the cost of
centering and shuttering - all
work upto plinth level. 1:3:6(1
cement: 3 coarse sand: 6 graded
stone aggregate 20mm nominai
size)

52.91

Cuin

2775.70

Rs. Two thousand
seven hundred seventy
five and paise seventy

only.

RCC Work in Footing

5.1.1

leost of

Providing and laying in position
specified grade of reinforced
cement concrete excluding the

centering,shuttering, finishing
and reinforcement-All work
upto plinth level 1:1:2(1 cement
: 1 coarse sand : 2 graded stone
aggregate 20mm nominal size)

120.46

cum

5110.70

Rs. Five thousand one
hundred ten and paise
seventy only.

6.1.14A

Brick work with bricks of class
designation 100A in
foundations and plinth in
cement moitar
1:6(1cement:6coarse sand)

60.26

Cum

3992.90

-

L

Rs. Three thousand nine
hundred ninety two and
paise ninety only.

Back Filling

2.26

Filling available excavated earth
(excluding rock) in trenches,
plinth, sides of foundations etc.
in layers not exceeding 20 cm in
depth: consolidating each
deposited layer by ramming and
watering lead

260.21

Cum

66.40

Rs. Sixty six and paise
forty only,

2.29.1

Al k_inds _Qf so_il. . _

Surface dressing of the ground
including removing vegetation
and inequalities not exceeding
15 cm deep and disposal of
rubbish, lead upto 50 m and lift
upto 1.5m

348.64

100
sqm

7.19

Rs. Seven and paise
nineteen only.
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Abaove Plinth
Brick work above Plinth
Brick work with bricks of class
designation 100A in , Rs. Four thousand four
6.1.14A |superstructure above plinth 351.20 cum 4427.50 hundred twenty seven
+6.3A |level upto three floor cement and paise i fiy only
mortar 1:6(1cement:6coarse " '
sand) '
Half brick Masonary with bricks
¢ ignation 100A in : o
;)ip:SS’er:tstf;aabove p]?;lﬂl Rs. Five hundred thirty
. 49,75 sqm 538.30 eight and paise thirty
level upto five floor cement '
mortar 1:4 (1 cement :4 coarse oy ;
sand) T
Extra for providing and placing
in position 2 nos., 6dia MS bars
11 | 6.21A |atevery third course of half 49.76 sqm 75 90 Rs. .Seve‘nty five and
, . paise ninety only.
brick masonary (with F.P.S. __
brick)
RCC work above Plinth.
Reinforced cement concrete work
in wall (any thickness), including
attached pilasters, buttresses,plinth
and struts etc upto floor five level
excluding the cost of centering,
shuttering, finishing &
5.3+5.3 |reinforcement ail work upto plinth Rs. Four thousand five
12 [3B.4+5. [level. 1:1:2 (lcement:] coarse 172.74 | cum | 4581.20 {hundred eighty one and
) 33B1 |[sand : 2 graded stone aggregate P paise twenty only.
20mm nominal size) - R
J (Extra for providing M-15 grade P
. RCC instead of M-20 grade)
/ (Extra for providing M-15 grade
RCC instead of ~ M-20 grade)

6.18.4A
10 +
6.19A

e

) Reinforced cement concrete
work in wall (any thickness),
including attached pilasters,
buttresses, plinth and struts etc
upto floor five level excluding
the cost of centring, shuttering,
131521 finishing & reinforcement - all
work upto plinth level.
11:1:2 (1cement: | coarse sand : | ~
. |2 graded stone aggregate 20mm | - - .
_ |nominal size) -

Rs. Five thousand six
31.40 cum | 5666.20 | hundred sixty six and
paise twenty only.




s
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Flooring

11.26.1

Providing and laying kota stone
floor in different
sizes{thickeness to be specified
by the manufacturer} with water
absorption's less than 0.08% and
confirming to IS : 15622 of
approved make in all colours
and shades, laid on 20 mm thick
cement mortar 1:3 {1 cement:3
coarse sand) and jointed with
grey cement slurry mixed with
pigment to match the shade of
the floor including rubbing and
polishing complete. Details of
cost for 10 sgm

780.22

sgm

968.00

Rs. Nine hundred sixty
eight only.

5

Skirting

11.27

Kota stone slabs 20mm thick in
risers of steps skirting. Dado &
pillars laid on 12Zmm average
thick cement mortar 1:3 (1
cement: 3 coarse sand ) and
jointed with grey cement slurry
mixed with pigment to match
the shade of the slab including
rubbing and polishing complete.
Details of cost for 10 sgm.

57.46

sqm

927.50

Rs. Nine hundred
twenty seven and paise

fifty only.

Bath
Room







2

16

11.38

Providing and laying ceramic
glazed floor tiles 300 x 300 mm
(thickness to be specified by the
manufacturer) of 1st quality
conforming to IS:15622 of
approved make in all colors,
shades, except white .Ivory,
Grey,Fume red, Brown laid on
20mm thick bed of cement
Mortar 1:4 (1 cement :4 coarse
sand) including pointing the
joints woth white cement
matching pigments eic
complete,

57.55

sqm

801.80

Rs. Eight hundred one
and paise eighty only.

17

11.36

Providing and fixing 1st quality
Ceramic glazed wall tiles
conforming to 1S : 15622
{thickness to be specified by the
manufacturer} of approved
make in all colours,shades,
except burgundy, bottle green,
black of any size as approved by
Engineer-in-charge in skirting,
risers of step and dados over
12mm thick bed of Cement
Mortar 1:3 (1 cement : 3 Coarse
sand) and jointing with grey
cement slurry @ 3.3 kg per sqm
including pointing in white
cement mixed with pigments of
matching shade complete.

242.83

$q.m

754.20

Rs. Seven hundrd fifty
four and paise twenty
only.

18

Plaster
Work

13.11.4

12 mm cement plaster of mix ;
1:6 (1 cement : 6 coarse sand)

2261.72

5.1

39.30

Rs. Bighty nine and

paise thirty only. =~ -

19

13.24.2

6mm cement mix plaster of mix
1:4 (1 cement :4 coarse sand)

872.78

5q.m

77.40

Rs. Seventy seven and
paise forty only.

Roof




-
J

R
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Outer Side Plaster

20mm Plaster 1:6(1 cement : 6 Rs. One hundred twenty
20 | 13.13.4 |coarse sand) 1063.79 | sq.m 123.50 three and paise fifty
' only.

Cement concrete flooring e T L
1:2:4(1 cement:2 coarse:sand:4
graded stone agregate) finished
with a floating coat of neat
cement including cement slurry,
etc. but excluding the cost of Rs. Two hundrd thirty

11.3.1 )

21 + (Hostis oflstep s.etc. complete. 315.71 sq.m 232.90 two and paise ninety
11.8 40 mm thick with 20 mm . only.

nominal size stone aggregate. L 7

Extra for making chequers of
approved pattern on cement d
concrete floors, steps, landing,

pavemerts etc.

FINISHING WORK

Providing 'and applying white
cement based putty of average
13.80 thickness 2 mm, of approved Rs. One hundeed
22 A2 brand and manufacturer, over 1063.79 | sqm. 118.70 eighteen and paise
' the plastered wall surface to - ‘ . seventy only.
prepare the surface even and - -~
smooth complete.
Finishing walls with Acrylic
3 Smooth exterior paint of
required shade :
' New work (Two or more coat . .
\ 23 | 13.46.1 |applied @ 1.67 ltr/ 10 sqm over | 106379 | sqm. |  68.80 Rs. Sixty eight and
‘ : . . paise eighty only.
and including priming coat of
/ exterior o
primer applied (@ 2.20 kg/ 10
sqm)
) Applying one coat of cement
primer of approved brand and
manufacture on wall surface:
Distemper primer o &

"

Rs. Twenty six and

3134.50 | sqm. 26.10 .
paise ten only.

! 24 113.78.2




[
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25

13.77A.

Distempering with 1st quality
washable distemper (ready
made } of approved
manufacturer and of required
shade and colour complete. As
per manufacture's specifications,
Two or more coats on new work

3134.50

7

e

sqm.

34.70

Rs. Thirty four and
paise seventy only.

26

13.81.1

Applying priming coat with
ready mixed pink or grey primer
of approved brand and
manufacture on wood work
(hard and softwood)

161.28

sqm.

25.20

Rs. Twenty five and
paise twenty only,

27

13.81.3

Applying priming coat with
ready mixed zinc chromate
yellow primer of approved
brand and manufacture on steel
galvanized iron/steel work.

116.32

sqm.

21.30

Rs. Twenty one and
paise thirty only.

28

13.93.1

Painting with synthetic enamel
paint of approved brand and
manufacture to give an even
shade two or more coats on new
work

277.60

sqm.

50.90

Rs. Fifty and paise
ninety only.

Shuttering

Footing

29

5.9.1

Centring and shuttering including
strutting, proping etc. and removal of
form for foundation, footings, bases of
columns etc. for mass concrete.
Pedestal

125.06

sqm.

166.70

Rs. One hundred sixty
six and paise seventy
only.

Tie Beam at NGL.

30

5.9.5

Centring and shuttering including
strutting, proping etc. and removal
of form for foundation, footings,
bases of columns etc, for mass
concrete.

637.13

sqi.

251.30

Rs. Two hundred fifty
one and paise thirty
only, .~

Stiffner upto Plinth

31

5.9.6

Centring and shuttering including
strutting , Propping etc. and
removal of form for columns,
pillars, piers, abutments, posts and

sqm.

Rs. Three hundred forty
four and paise forty

_ _only._ e

Lo dstruts,
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Roof Shuttering
Centering and shuttering including
strutting , propping etc. and

Rs. Two hundred

32 | 5.9.3 [removal of form for suspended 879.28 | sgm. 275.60 seventy five and paise
floors, roofs, landings, balconies 7 B sixty only.
and access platform. - -~
Doors 7

Providing and fixing flush door
shutters conforming to IS ; 2202
(Part-I) non-decorative type.core
of block board construction with
fi f Ist class tiar d .
tame of Ist class tiard wood an Rs. One thousand eight

il mathched cial 3 ply
er muehed commercial 5 ph 104.27 | sqm. 1823.80 hundred twenty three

veneering wiih vertical grains or b
cross bands and face veneers on and paise eighty only.

both faces of shutters.

35 mm thick including anodized
aluminum butt hinges with
Necessary screws

- Steel Door Frame

o Structural steel work in singal
section fixed without connecting
plate including : .
34 | 10.1 Jeutting.hoisting,fixing in 894.08 Kg 60.10 Rs. Sixty arlld paise ten
position and applying a priming oy

coat of approved steel primer all

complete.
Providing and fixing oxidised

M.8S. sliding door bolts with Rs. One hundred sixty
) 35 [9.118.1 |nuts and 49.00 each 165.60 five and paise sixty
screws etc. complete = . only.
300x16xmm o 7

3} Providing and fixing ‘
M.S.handles with necessary

33 1 9.21.1

Rs. Twenty seven and

J 36 19.104.1 serews etc.complete 08.00 cach 27'50 paise fifty only.
) 125 mm :

' Providing and fixing -

) alluminium hanging floor door

stopper anodised
(anodic coating not less than

J grade AC 10 as per IS :1868)

37 (9.223.2 49.00 | each | 8270 | R Bightylwoand

transparent or dyed to required paise seventy only.
_ colour and shade with necessary L

bl o [screws etc.complete: Twin _ e ' ' S
o [mbberstopper o







E—

38

9.119.1

Providing and fixing oxidised
M.S tower bolt black
finish,(barrel

type) with necessary screws
etc.complete

250x10mm

each

Rs. Sixty six and paise
fifty only.

39

10.12.1

10.13B

Providing and fixing glazed steel doors,
windows or ventilators of standard rolled
steet sections, joints mitered and welded
with 15x3 mm M. S, lugs10cm fong with
steel legs embedded in cement concrete
blocks 15x10x10cm,of (1:3:6) (lcement :
3coarse sand : 6graded stone aggregate
20mm nominal size) or with wooden plugs
and screws or rawl plugs and screws or
with fixing clips or with bolts and nuts as
required, including providing and fixing
of glass panels with glazing clips and
special metal-sash putty of approved make
complete including applying a priming
coal of-approved steel primer excluding
the cost of metal beading and other fitting
except necessary hinges or pivots as
required

Extra for providing and fixing steel
beading of approved shape and section
with screws instread of glaxing clips and
met. Sash pully in steel doors,
windows,ventilators and composite units.

108.22

sqm.

3270.60

Rs. Three thousand two
hundred seventy and
* paise sixty only.

40

10.12.1

10.13

fwindows,ventilators and com

Providing and fixing glazed steel doors,
windows or ventilators of standard rofled
steel sections, joints mitered and welded
with 15x3 mim M.S. lugs10cm long with
steel legs embedded in cement concrete
blocks 15x10x 10cm.of (1:3:6) (1cement :
3coarse sand : 6graded stone aggregate
20mm nominal size) or with wooden plugs
and screws ol rawl plugs and screws or
with fixing clips or with bolts and nuts as
required, including providing and fixing
of glass panels with glazing ¢lips and
special metal-sash puity of approved make
complete including applying a priming
coat of approved steel primer excluding
the cost of metal beading and other fitiing
except necessary hinges or pivots as
required

Extra for providing and fixing steel
beading of approved shape and section
with screws instread of glaxing clips and
met. Sash putty in steel doors,

posite units..|

3.10

sqm,

3277.60

Rs. Three thousand two
hundred seventy seven
and paise sixty only.
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TMT-500 20mm dia

Providing and fixing M.S. grills
of requirement pattern in frames
of windows etc. with M.S. flats
41 | 9.go 1 [square or round bars ete all 2635.78 Kg 91.50 Rs. Ninety one and
con]p]ete paise ﬁfty Olﬂy.
fixed to steel windows by 7 W
welding. /
For all floor
Providing & Tixing hand rail by
welding etc. to steel ladder
railling & staircases railling
including applying a priming Rs. Ninety one and
42 110.33.1 coat of approved steel primer. 396.88 Ke 91.10 paise tZl only.
MS tube (medium) 40mm o
nominal bore. o
Steel Hand Rail
PTOVITME & TTXINE VIS, Famn
hook of 16 mm. dia. ML.S. bar !
Mitr. Long bent to required size
and shape, placed in position
and fixed in Truss Frame / RCC Rs. One hundred twenty
43 | 10.19 |Slab/beam at the time of 52.00 | each | 121.80 one and paise eighty
casting all complete as per only.
building specitication and
direction of E/I.  (Where - e .
materials is not supplied by
deptt.)
Reinforcement for RCC work
44 1 5.22 lincluding straightening, cutting,
bending, placing in position and
bonding all complete. ;;
Rs. Seventy and paise |
5.22.1 Mild Steel 6 mm dia 0.00 Ke 70.40 ] fm’tyinly. s
Rs. Seventy four and
52274 TMTC-500 8mm dia 16300.00 | Kg 74.40 L paise fo?t/y onny/M
' Rs. Seventy three and.|
5:22.78 TMTC-500 10mm dia 2200'90 Ke 7310~ paise tﬁ?;l only. "/g
Rs. Seventy one and
5:22.7C TMTC-500 12mm dia 15550'0__9-= Ke 7189 paise éiggty only. utl
52270 225000 | Kg 72 80 Rs. Seventy two and |
T ITMT-500 16mm dia e T paise eighty only, -~
. o 522.7F 1950.00 Kg 72,20 RS..Sevellf[_)f two_an.d_. .
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Micslaneous Work

4.17

Making plinth protection 50mm
thick of cement concrete 1:3:6
(1 cement :3 coarse sand : 6
graded stone aggregate 20mm
nominal size } over 75mm bad
by dry brick ballast 40mm
nominal size well rammend and
consolidated and grouted with
fine sand including finishing the
top smooth.

59.04

sqn.

319.30

Rs. Three hundred
nineteen and paise
‘thirty only.

TOTAL (A)=

9,996,734.94 |

Water

e

46

B.S.R
12.78.2

Providing and fixing on wall
face unplastidsed PVC (working
pressure 4 kgf per sqm) rain
water pipes conforming to
1S:4985 including jointing with
seal ring conforming to IS:5382
leaving 10 mum gap for thermal
expansion.

110 nun diameter.

76.00

MTS

214.20

Rs. Two hundred
fourteen and paise
twenty only.

o
e

e

47

B.S.R
17.1.1

Providing and fixining water
closet squatting pan (Indian type
W.C. pan) with 100 mm sand
cast iron P or S tap, 10 litre low
white P.V.C. Flushing cistern
with munally controlled device
(handle level) conforming to IS

7231  Parryware/Hindware
with all fittings and fixtures
complete including cutting and
making good the walls and
floors wherever required.

White Vitreous China Orissa
pattern W C pan of size 580 x
440 mm with integral type foot

|rest. o

12.00

Each

3,035.40

Rs. Three thousand
thirty five and paise
forty only.




—
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48

B.S.R
17.2.2

Providing and fixing white
vitreous china pedestal type
water closet (European type
W.C. pan) with seat and lid, 10
litre low level white P.V.C.
flushing cistern, including flush
pipe, with manually controlled
device {handle lever),
conforming to IS : 7231, with
all  fittings  and  fixtures
complete, including cutting and
making good the walls and
floors wherever required :

W.C. pan with ISI marked black
solid plastic seat and lid

3.00

Each

Rs. Two thousand nine
hundred twenty eight
and paise thirty only.

2,928.30

B.S.R
1743

Providing and fixing white
vifreous china flat back or wall
corner type lipped front urinal
basin of 430x260x350 mm and
340x410x265 nm sizes
respectively  with  automatic
flushing cistern with standard
flush pipe and C.P. brass
spreaders with brass unions and
G.I clamps complete, including
painting of fittings and brackets,
cutting and making good the
walls and floors wherever
required :

Range of three urinal basins
with  10litre  white P.V.C.
automatic flushing cistern.

3.00

Each

Rs. Six thousand one
6,196.80 | hundred ninety six and
e paise eighty only.

wt

50

B.S.R
17.7.1

Providing and fixing wash basin
with C.I. brackets, 15 mm C.P.
brass pillar taps, 32 mm C.P.
brass waste of standard pattern,
including painting of fittings
and  brackets, cufting and
making good the walls wherever
require :

.- |White Vitljeous_ China Wash

15.00

Each

Rs. Two thousand one
hundred twenty and
paise thirty only,

2,120.30







51

B.S.R
17.28.2.

Providing and fixing P.V.C.
waste pipe for sink or wash
basin including P.V.C. waste
fittines complete,

Flexible pipe 32 mm dia

15.00

Each

78.60

Rs. Seventy eight and
paise sixty only.

e

52

BS.R
17.32.2

Providing and fixing mirror of]
superior glass (of approved
quality} and of required shape
and size with plastic moulded
frame of approved make and
shade with 6 mm thick hard
board backing :

Rectangular shape 453 x 357
mm

15.00

Each

643.40

Rs. Six hundred forty
three and paise forty
only.

P

B.SR
17.33

Providing and fixing 600 x 120
x 5 mm glass shelf with edges
round  off, supported on
anodised  aluminium  angle
frame with C.P. brass brackets
and guard rail complete fixed
with 40 mm long screws, rawl
plugs etc., complete,

15.00

Each

478.30

Rs. Four hundred
seventy eight and paise
thirty only.

53

B.S.R
18.9.2

Providing and fixing

Chlorinated Polyvinyl Chloridef

(CPVC) pipes, having thermal
stability for hot & cold water
supply including all CPVC plain
& brass threaded fittings This
includes jointing of pipes &
fittings with one step CPVC
solvent  cement  ,trenching
gefilling & testing of joints
complete as per direction of]
Engineer in Charge.

20 mm nominal outer dia Pipes

130.00

meftre

146.40

Rs. One hundtred forty
six and paise forty only.

»»»»»
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Providing and fixing
Chlorinated Polyvinyl Chloride
(CPVC) pipes, having thermal
stability for hot & cold water
supply inctuding all CPVC plain
& brass threaded fittings
including fixing the pipe with
clamps at 1.00 m spacing. This
includes joining of pipes &
B.SR (fittings with one step CPVC

Rs. Two hundred forty

54 18.8.1 |solvent cement and the cost of] 160.00 | metre 241.60 one only.
cutting chases and making good _‘
the same including testing of] . o~
joints complete as per direction|
of E/T

Concealed work  including
cutting chases and making good
the wall etc. 15 mm nominal
outer dia Pipes

Providing and fixing
Chlorinated Polyviny! Chloride
(CPVC) pipes, having thermal
stability for hot & cold water
supply including all CPVC plain
& brass threaded fittings This

includes jointing of pipes & Rs. One hundred ninety

B 55 ?88913 fittings with one step CPVC 45.00 | metre 193.80 | three and paise eighty

N ' solvent  cement,  trenching, only. .

7 refilling & testing of joints o

) complete as per direction of] )
Engineer in Charge.

/ 25 mm nominal inner dia Pipes

) Providing and placing on terrace

(at all floor levels) polyethylene
water storage tank ISI ;12701
marked with cover and suitable
locking  arrangement  and er
making necessary holes for 6,000.00 :
inlet, outlet and overflow pipes
_ but without fittings and the base| _.~ _ S Iy
support for tank, o R e

B.SR

56 | 18.48 6.80 Rs. Six and paise

litre eighty only.







Providing and fixing C.P. brass Rs. Four hundred
57 | B.S.R |bib cock of approved quality 15.00 | Each 497.00 ninet)(f seven only
18.49.1 |conforming to 1S:8931 . ’ __ '
15 mm nominal bore. L - 7
Providing and fixing C.P. brass '
stop cock  (concealed of Rs. Six hundred
58 | B.S.R |standard design and of approved 36.00; Each 670.70 seventy and paise
s 18.52.1 |make conforming to IS : 8931 ‘seventy only.
15 mm nominal bore, o
Providing and laying cement
concrete 1:5:10 (1 cement : 5
coarse sand : 10 graded stone
B.S.R {aggregate 40 mm fominal size} . Rs. Three h1.mdred
59 19.2.1 [all-round S.W. pipes inchuding 15.00 | metre 312.50| twelve and paise fifty
bed concrete as per standard » e only.
design : -
100 mm diameter S.W. pipe <
Providing and laying non-
' pressure NP2 class (light duty)
j R.C.C. pipes with collars
jointed with stiff mixture of] Rs. Three hundred
60 ?9861} cement mortar in the proportion 15.00 | metre 312.90 | twelve and paise ninety
3 7 Jof 1:2 (1 cement : 2 fine sand) ; " only.
including testing of joints ete.| < -
complete: -
100 mm dia R.C.C. pipe
) Constructing  brick masonry
road gully chamber 50x45x60
’ cm with bricks in cement mortar
| 1:4 {Icement : 4 coarse sand)
61 19.97 1 f-' T g ‘ & ' 14.00 | Each 3,117.30 | one hundred seventeen
) ol 1an.1@ complete as per standard and paise thirty only.
design :
) With common burnt clay F.P.S. ' -
(non modular) bricks of class -
/ designation 7.5
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62

B.S.R
19.30.1.

Contructing brick masonry chamber for
Underground C.I. Inspection Chamber
and bend with 75 class designation
bricks in cement mortar 1:4 (1 cement :
4 coarse sand) C.1. Cover with frame
(light duty) 455x610 mm internal
dimentions, total weight of cover with
frame to be not less than 38 kg, (weight
of cover 23 kg, and weight of frame 15
kg.) RCC top slab with 1:1.5:3 mix (1
cement: 1.5 coarse sand :3 graded stone
aggregate 20 mm  nominal size)
foundation concrete 1:5:10 mix (I
cement:5 coarse sand : 10 graded stone
aggregate 40 mm nominal size), inside
plastering 12 mm th. with cement
mortar 1:3 (Tcement:3 coarse sand)
finished smooth with a floating coat of]
neat cement on walls and bed concrete
etc. complete as per standard design.
Inside dimensions 466x610 mm and
45cm deep for single pipe line :

With common burnt clay F.P.S. (non
modular) bricks of class designation
7.5

8.00

Each

3,949.10

v

Rs. Three thousand
nine hundred forty nine
and paise ten only,

i
&l

63

B.S.R
19.32.1

Making soak pit 2.5 m diameter
3.0 metre deep with 45 x 45 ¢cm
dry brick honey comb shaft with
brick and S.W. drain pipe 100
mm  diameter, 1.8 m long
complete as per standard design.
With common burnt clay F.P.S.
(non modular) bricks of class
designation 7.5

1.00

Each

25,900.10

Rs. Twenty five-
thousand nine hundred
and paise ten only.

64

B.S.R
19.34.1

Providing and fixing S.W.
intercepting trap in manholes
with stiff mixture of cement
mottar 1:1 (1 cement : 1 fine
sand) including testing of joints
etc. complete :

100 mm dia

P

4.00

Each

283.80

e

Rs. Two hundred
cighty three and paise
eighty only,
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Detailed Estimate for i
construction of 125 mm x 40 Rs. Sixty thousand four
65 mm x 90 m Tube well Manual 1.00 | Each 60,432.65 hun.dleq thirty two and
Boring e e paise sixty five only.
Detailed Estimate for Rs. Seventy seven
60 construction of Septic Tank 1.00| Each 77,162.00 | thousand one hundred
sixty two only.
NON SCHEDULED|  ~
ITEMS(AS PER  RATE
APPROVED)
P.V.C. PIPE
67 Provding and fixing soil,waste
and vent pipes
110 mm dia 120.00 | Mir 34700 Rs. Three hundred
. forty seven only.
P.V.C. FITTINGS - -
68 DOOR TEE 110 mm dia 200 | Each 365.00 RS.. ‘Three hundredu.
_ sixty five only. °
69 DOOR BEND 110 mm dia 1 .00 | Each 983.00 I'{s. Two hundred
‘ . eighty three only. * ;
70 BEND 45 110 mm dia 3500 Bach 185.00 Rs. One hundred mghtx
e five only. R
71 VENT COWEL 110 mm dia ~7.00 | Each 65.00| Rs. Sixty five only. “|
7 PIPE CLIP 110 mm dia ~"88.00 | Lach| 53.001 Rs. Fifty three only-"|
73 F‘LOOR TRAP 110X110 mm| - 11.00 | Each 436.00 Rs. Foux: hundred thu‘tX
dia . six only.
"TOTAL
‘ 583,336.
(B)= ,336.45
DSR Schedule Items - Internal Electrical Work - (PART-1)
Wiring for light point /fan point
/ exhaust fan point / call bell
point with 1.5 sq.mm FR PVC
insulated copper conductor
74 11 single core cable in surface /
" recessed medium class PVC
conduit, with piano type switch,
phenolic laminated sheet,
suitable size M.S. / PVC. box
etc as required.
Rs. Six hundred eighty |
| 1.8.3 |Group C 198.0 | Nos. 681.8 one and paise eighty







Wiring for twin control point
with 1.5 sq. mm FR PVC
insulated copper conductor
single core cable in surface /

Rs. Six hundred eighty

75 1.9. |recessed medium class PVC 6.0 Nos. 685.8 five and paise eighty
conduit, 2 way piano type ' only.
switch, phenolic laminated v )
sheet, suitable size M.S. / PVC e
box etc as required.
Wiring for light/ power plug
with 2x4 sqmm FR PVC
insulated  copper conductor
single core cable in surface/ Rs. One hundred sixty
76 | 1.12 |recessed medium class PVC| 423 meter 163.62 | three and paise sixty
conduit along with 1 No 4 sq. two only.
mm FR PVC insulated copper| - /
conductor single core cable for ‘
loop earthing as required.
Wiring for circuit / submain
wiring alongwith earth wire
with the following sizes of FR
77 1.14 |PVC insulated copper
conductor, single core cable in
surface / recessed medium class
PVC conduit as required.
Rs. One hundred thirty
1.14.2 2X 2.5 ST X 2.5 59, mm 410 meter 132.31 {two and paise thirty one
earth wire
only,
2 x 6 sqmm + 1 x 6 sq.mm « Rs. One hundred sixty’]
1.14.3 |earth wire, 80 meter 163.62| three and paise sixty | !
- < ‘ two only,
2 x 10 sg.mm + 1 x 10 sqg.mm Rs. Three hundred
1.14.5 |earth wire. 10 meter 330.27} thirty and paise twenty
seven only.
Supplying and drawing .
following pair 0.5 sqmm FR -
PVC insulated annealed copper
78 | 1.18. |conductor, unarmoured

|telephone cable in the existing

surface / recesed PVC
conductor as required.

1.18.1

1 Pair

44

heter

14.14

Rs. Fourteen and paise







79

[.19

Supplying and drawing co-axial
TV cable RG-6 grade, 0.7mm
solid copper
conductor,insiulated,shielded
with fine tinned copper braid
and protected with PVC sheath
in the existing surface / recessed
PVC conduit as required.

40

meter

28.28

o

paise twenty eight only.

Rs. Twenty eight and

80

1.29

Supplying and fixing metal/pvc
of [50mm x 75mm x 50mm
deep (nominal size) on surface
or in recess with suitable size of
phenolic laminated sheet cover
in front including providing and
fixing 5 pin 5/6 amps socket
outlet and 5/6 amps piano type
switch,connections, painting
etc. as required.

36

nos.

195.94

Rs. One hundred ninety

five and paise ninety
four only.

81

1.30

Supplying and fixing metal/pvc
box of 180mm x 100mm x
50mm deep (nominal size) on
surface or in recess with
suitable size of phenolic
laminated sheet cover in front
including providing and fixing 6
pin 5/6 & 15/16 amps socket
outlet and 15/16 amps piano
type switch, connections,
painting ete. as required.

nos,

278.76

seventy eight and paise

Rs. Two hundred

seventy six only.

82

1.23

Supplying and fixing following
piano type switch/ socket on
the existing switch box / cover
including connections etc.as
required

1.23.1

5/6 amps switch.

46

Each

33.33

paise Thirty three only:

Rs. Thirty three and

1.23.4

5 pin, 5/6 amps socket outlet.

46

Each

41.41

Rs. Forty one and paise

~|the existing switch box / cover|

Supplying and fixing following
piano type switch/ socket on

- connections

forty one only.
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1.23.7

Telephone socket outlet

Each

52.52

Rs. Fifty two and paise /
fifty two only.

1.23.8

TV anterma socket outlet

Each

46.46

Rs. Forty six and paise
forty six only.

84

1.25

Supplying and fixing stepped
type electronic fan regulator on
the existing modular plate
switch box including
connections  but
modular plate etc. as required

excluding| .-

66

Each

286.84

Rs. Two hundred

eighty six and paise '
eighty four only.

85

86

1.33

suppling and fixing fixing 3/2
pin, 5 amp ceiling rose on the
existing junction box/ wooden
block including connection etc
as required.

38

Fach

43.43

Rs. Forty three and
paise forty three only.

1.34

Supplying and fixing batten /
angle holder including
connection ete as required.

90

Each

74.74

Rs, Seventy four and
paise seventy four only.

87

2.12

Supplying and fixing following
rating,240/415 volts "C" curve,
miniature cireuit breaker
suitable for loads of single pole
in the existing MCB DB
complete with connection, and
commissioning etc. as requited.

2.10.2

40 amp, Single pole and neutral

Each

445.41

Rs. Four hundred forty
five and paise forty one
only.

88

2.8

Supplying and fixing following
way,single pole & neutral, sheet
steel, MCB distribution
board,240 volts, on surface /
recess, complete with tinned
copper bus bar, neutral bus bar,
earth bar, din bar,
interconnections, powder
painted, including earthing etc
as required. (But without
MCB/RCCB/Isolator)

-

2.3.8

2 + 12 way,Double door,

Each

1,357.44

| 'paise forty four only

Rs. One thousand three
hundred fifty seven and







>

Supplying and fixing following
rating, double pole, 240 volts,
isolator in the existing MCB DB

89 | 2.15 |complete with connections,
testing and commissioning etc.
as required
63 Amps Rs. Two hundred fi
2.12.2 3 Each 252.50 two and paise fifty orfg.
Supplying and fixing following - /
rating, 240/415 volts, "C" curve,
miniature circuit breaker
suitable for inductive load of]
00 | 2.10 |following poles in existing
MCB DB completed with
connections, testing and
commissioning etc. as required.
6/32 amps, Single Pole Rs. One hundred
2.10.1 60 Each 170.69 | seventy and paise sixty
"~ nine only.
Supplying and fixing following
rating, double pole, (single -~
phase and neutral) , 240 volts,
residual current circuit breaker
(RCCB), having a sensitivity
a1 2.14 |current upto 300 milliamperes
in the existing MCB DB
complete  with  connections,
testing and commissioning efc.
as required.
40 Amps . Rs. One thousand
2.14.2 3 Fach |  1,731.14| Sevenhundred thirty
4 one and paise fourteen |
e - only. s
Supplying and fixing single pole )
blanking plate in the existing Rs. Seven and paise
921 211 \MCB DB complete ete. as|  © Each 7.70 seventy 01’11)?.

required.







Earthing with copper earth plate
600 mm X 600 mm X 3 mm
thick including accessories, and

providing masonry enclosure Rs. Nine thousand
with cover plate having locking three hundred eigh
93 3.6 arrangement and watering pipe 2 Fach 9,384.92 four and paise niieg
of 2.7 metre long etc. with two only,
charcoal/ coke and salt as <
required.
Supplying and laying 25 mm X
5 mm copper strip at 0.50 metre
below ground as strip earth
elect‘rodfva, inclmzling connection/ Rs. Seven hundred
94 5.8 ten'nmatmg with - nut, ]?OH’ 20 meter 760.53 1 sixty and paise fifty
spring, washer etc. as required. three onl
(Jointing shall be done by 4
overlapping and with 2 sets of]
brass nut bolt & spring washer
spaced at S0mm)
Providing and 'ﬁxmg 25 mm X'S Rs. Fight hundred sixty
95 | s5.14 |Mm coppersirip on .surface orm 20 meter 864.56 | four and paise fifty six
recess for connections etc. as
required. ~ - only.
3.5 core, 35 sq.mm XLPE/PVC
insulated PVC sheathed ( Heavy Rs. Three hundred
1907 . . . .
96 ISR duty) armoured electric cable 100 meter 336.33 thirty six and paise
with aluminium conductor - thirty three only.
Laying of one number PVC
insulated and PVC sheathed /
XLPE power cable of 1.1 kv
97 7.1 igrade of following size direct in
ground including excavetion
and refilling the trench etc as
required.
Upto 35sg mm Rs. One hundred ninety|
7.1.1 90 meter 196.95 |six and paise ninety five

only.

98

2.10

Providing and fixing following
capacity TP&N disconnector
fuse switch unit inside the
existing panel board with ISI
marked HRC fuse including

+|drilling holes in cubical panel,
making ~ connections ' etc. ‘as




i
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100 Amps TP&N Rs, Four thousand five
2.1.3 1 Each | 4569.2 | hundred sixty nine and
paise twenty only.
32 Amp TP&EN Rs. Oné thousand four
2.1.1 3 Each 1497.8 hundred ninety seven
and paise eighty only.
Providing and fixing of lighting - '
conductor finial made of 25mm
dia 300 long copper, tube Rs. Seven hundred
09 | 6.10 |having single prong at top with 3 Nos. 771.64 seveﬁty one and paise
85mm dia 3mm thick copper sixty four only.
base plate including hole efc e o |
complete as required. #
Providing and fixing copper
tape 20 mm X 3 mm thick on Rs. Three hundred
100] 6.5 |[PUAP ?t or surface of wall for 100 meter 379,76 | seventy nine and paise
lightning conductor complete as seventy six only.
required. (For horizontal run) .
Providing and fixing copper
tape 20 mm X 3 mm thick on
101 6.6 pairapet or surface of wall for 82 meter 410.06 Rs. Fou}‘ hu.l.ldred ten
_ . and paise six only.
lightning conductor complete as _
required. (For vertical run) -
Providing , laying and fixing of]
following dia G.I pipe (medium
class) in ground complete with
102 G.I. fittings including trenching
(75 em deep) and refilling etc.
14,13 |as required.
150 mm dia. Rs. One thousand five
20 meter 1,529.14 | hundred twenty nine
e and paise fourteen only.







2]

Providing, laying and fixing
following dia RCC pipe NP2
class(light duty) in ground
complete with RCC collars,
joints with cement mortar 1:2 (

103 1 cement 2 fine sand )
14.14 fincluding trenching (75 ¢cm) and
refilling etc.as required. (Road
crossing as per site condition)
Rs. Three hundred
10 meter 387.84 | eighty seven and paise
150mm dia eighty four only,
Providing & fixing following
capacity busbar chamber with 4
104 | 2.5, [strips of suitable size made of
copper, heavy duty, complete
with all accessories including
connections,
2.5.3 1 Fach |  6,161.00 hifarilclxs?;‘iﬁaidoﬁi
200 Amps '
Providing and fixing following
capacity four pole OFF-load
changeover switch with side
1051 2.7 handle op.eratic.m,. in sheet
enclosure in existing metal
board, including drilling holes
in metal panel, making
connections etc. as required.
Rs. Seven thousand six | .
2.73 1 EFach 7,683.00| hundred eighty three
100 Amps, Four pole \ only.
TOTAL
(O 582,738.36 =
Brand new ISI marked Life
Guard ABC type multipurpose
DGS& Fire Extinguishers 4 Kgs. Rs. Seven thousand five
106 5 Capacity, fitted with pressure 10| Nos. 7.549.75 | hundred forty nine and

guage complete in all respects,
ready to  use, complete
installation kit.

paise seventy five only.
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CARRIAGE OF MATERIALS
Rate Incl.
Type of materials 1% Lab.
Cess
Rs. Two hundred eighty
Cement 253.87 MT 289.87 | nine and paise eighty |
- sevenonly. |
Sand ’ Rs. Eight hundred thirty
375.88 cum 834.24 | four and paise Twenty
_ four only.
Local Sand ' Rs. Two hundred five
329.38 cum 205.29 | and paise twenty nine
107 . only. B
Stone Chips o Rs. One thoysand five
hundred twenty nine
356.5 cum 1,529.68 i R i
.- | and paise sixty eight
- only, -
Brick Rs. Six hundred one
Thous .
228.53 601.67 | and paise sixty seven
o ' L only, -
Steel < Rs. Two hundred eighty|
38.25 MT 289.87 | nine and paise eighty | .-
' seven only, ¢
TOTAL 1,148,698.35 .
(E)=
Add difference of cost for '
material w.r.t. Gaya division i
Bricks Rs. Three Hundred Thirty | -
Thous : e B
108 228.53 333.36 |Three and Paise Thirty six| ¢
o lonly o
Cement Rs.Seven Hundred Thirty
253.87 MT 732.98 |two and paise Ninety
Eight a
TOTAL 262,264,399 .
(E)= -
TOTAL (A+B+C+D+E+F)= 12,649,270.00 |
{Rupees One Crore Twenty Six Lacs Forty Nine Thousand and Two Hundred Seventy Only)

o -
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Manual Boring-Construction of 125mm x 40mm x 90m T/well

Part 'A' - Cost of Materials

Rs. Three hundred

1251}111_1.d1a UPVC casing pipe 2700 | Meter 315.00
confirming to ISS o fifteen only.
40mm  dia  UPVC  pipe \ Rs. Ninety nine and ﬁ
: y 99.38 . . .
confirming to ISS ) ,48 00 | Meter ? paise thirty eight only.
40mm dia PVC .1'1bbed strainer 2 00 | Meter 182.00 Rs. One hundred eighty
of approved quality two only,
Reducing socket 125mm X 100 | Bach 270.00 Rs. Two hundred
40mm seventy only.
Supplying all labour and| |
materials & fitting & ﬁx%ng 1.00| Each 140.00 Rs. One hundred forty
PVC cap over the new sink o only.
T/well
Providing and fixing of G.I
s [ i 1 e
i amps, & & 18.00{ mtr 224.44 | twenty four and paise
1548 |and making good etc _ forty four onl
32 mm dia (15% C.P & 1% Y Y
L.Cess) " -
32 mm nominal bore Bross Full Rs. Five hundred
B.SR ‘ .

1998 valve 1.00 | Each 511.21 |eleven and paise twenty
{15% C.P & 1% L.Cess) one only.
Supplying all equipments, tools ~
and installation of 1 HP single
phase submersible motor pump
set of KSB/ ISI make 2900 rpm
capable of discharge 5000 LLPH
at 45 Mir head with all Rs. Twenty six
necessary riser pipe, starter 1.00| Each| 26,446.00 thousand four hundred

control panel, 1.25" Fuil way
valve, 1.25" M.S clamp, 1.25"
G.I Elbow, 1.25" check valve,
[.25" x 9" long G.I Nipple etc.
all complete as per direction of]
E/

forty six only,
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Part 'B' - Cost of Labour

Boring by jet dheki by suitable
cutter of reduce as the case may
be lowering 125 mm x U.P.V.C
X 40 mm dia G.I pipe & strainer
of standard quality iron, shoe,
plug & socket etc. all complete
including providing all tools and
plants required for the job as per
specification and direction of]
the engineer in charge,

(i) 0t030.5m

(a) For 125 mm dia UPV.C

Rs. Two hundred eight

9 . 27.00 | mtr 208.77 | and paise seventy seven
pipe
only.
10 (b) for 40 mm dia UPVC
pipe
Rs. One hundred
(iy 0to30.5m 3.50| mitr 119.03 |nineteen and paise three
= only.
{ii) 30.5mto61.0m F
Rs. One hundred thirty
11 (a) For 40 mm dia UPVC pipe 30.50 | mtr 136,88 | six and paise eighty
e eight only.
(ii1) 61.00 m to 75.00 m g
Rs. One hundred forty
12 a) For 40mm dia UPVC pipe 14.00 | mtr 148.79 | eight and paise seventy
e nine only. )
(iv) 75.00 m to above
a) For 40mm dia UPVC Rs. One hundred forty
13 ribbed strainer of approved 8.00 | mitr 148.79 | eight and paise seventy
guality : nine only.
Providing all labour & tools and '
14 lowering 32‘ mm‘dia G.I pipe as 54.00 | mtr 9134 R‘s. Tv\‘/enty one and
per  specificatin = etc.  all .| paise thirty four only.
Complete e
Supplying labour and developing the Rs. Two hundred
15 T/Well to have sand free discharge all 1.00 | Each 280.50 | eighty and paise fifty
complete as per direction of E/1 = only.
Total = 60,432.59




-
'
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Detail Estimate of Septic Tanl
70 | 2.8.1 |Earthwork in excavation
(i) Septic tank 31.89| cum 20520 :;Z' ;‘;‘; ?;‘Ei;doﬁg, ;
- o
71 | 2.28 |Sand filling 1,02 | cum 192,50 | RS- One hundred nincty
two and paise fifty only.
- Rs. Two hundred
72 | 11.72 |Flat Brick soling 13.57 ] sq.m 227.60 | twenty seven and paise
sixty only,
Rs. Two thousand
P.C.C.(1:3:6) 271] cum | 2,775.70] S€ven hundred seventy
five and paise seventy
73 | 415 only.
Rs. Two thousand
(1) Sloping portion 1:20 0.27| cum 2,775.70 seven hundl"ed seventy
five and paise seventy
e only.
Brick work with bricks of class
designation 100A in foundations
and plinth in : Cement mortar 1 .:4
{1 cement: 4 coarse sand )
Rs. Four thousand one | -
(1) Long wall 6.06 | cum 4,184.00| hundred eighty four
B only.
6.1A + Rs. Four thousand one
4 6.1.12/11(i1) Short Wall 2.06 | cum 4,184.00} hundred eighty four
- only. "
Rs. Four thousand one
(iii) Partition wall 0.26 | cum 4,184.001 hundred eighty four
: only. '
- Rs. Four thousand one
(iv) Partition wall 0.37 | cum 4,184,001 hundred eighty four
P only,
12 mm cement Plaster 1:3 (1
cement: 3 coarse sand) with a Rs. One hundred forty |
floating coat of neat cement & 23.14 | sqm 145.50| five and paise fifty |
Extra for providing and mixing only. |
13.17.1 | water proofing material in Rs. One hundred forty
+13.36, |proportion recommended by the 21.36 | sq.m 14550 five and paise fifty
75 {  |manufacturers: 12 mm cement - only.
plaster 1:3(1 cement :3 sand) ‘ Rs. One hundred forty |
8.32 | sqm A:;,,1.45.50 five and paise fifty | .







s
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20 mm cement Plaster 1:3 (1 Rs. One hundred eighty
cement: 3 coarse sand) with a 4.68 | sq.m 185.60)  five and paise sixty
26 | 13-13.1 [floating coat of neat cement & _ ‘ only. i
+ 13.26 [neat cement punning < o Rs. One hundred eighty
11.97 1 sq.m 185.60| five and paise sixty
only.

Providing and laying in position S
specified grade of reinforced
cement concrete excluding the cost
of

centring,shuttering, finishing and
reinforcement-All work upto plinth
level. 1:2:4 (1 cement:2 coarse
5.1.3 |sand:4 graded stoneaggregate 20

77 mim nominal size)
. } . Rs. Three thousand four
(1) Roof cover slab of septic 0.90 | cum 3,438.90 | hundred thirty eight and
tank o
. paise ninety only.
“ | Rs. Three thousand four
(ii) Rec Beam in septic tank 0.03] cum 3,438.90 | hundred thirty eight and
. o paise ninety only, -
78 |5.22.7A|(i) Steel 8mm in R.C.C. 93.00| Kg. 74.40| RS Seventy fourand |
paise forty only. .-
Code |, . e - Rs. Three hundred ;
79 | no. of (1) C.I C(‘)VG'I and frame 300 x 1.00| Rach 374.06 | seventy four and paise |
300 mm inside _ -
1352 e L six omly, -
Code (i) S.C.I. plain bend 100 mm \' Rs. Four hundred thirt
80 | no.of |\./ > P 1.00 | Each 43640 . ) Y ?g
1621 dia 4 six and paise forty only.[
Code - Rs. Seven hundred :
81 | no. of |(iii) S.C.1. Tee 150 mm dia 1.00 | Each 748.11 | forty eight and paise N
7087 eleven only.
Total = 77161.79339 -

2

Tender approved in favour of Ram Naresh Sharma @ 0.51%_(261‘0 Decimal Five One
Percent) below BOQ rates i.e. total amount comes to Rs, 1,25,84,75 9=00 (Rupees One |-
Crore Twenty Five Lacs Eighty Four Thousand Seven Hundred F ifty Nine Only)

A
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BSEIDC,Patna Tender : CONSTRUCTION OF PROPOSED UPGRADED SENIOR SECONDARY SCHOOLS IN BIHAR, {SBD) Sk No. @ 94

BIHAR STATE EDUCATIONAL INFRASTRUCTURE
DEVELOPMENT CORPORATION LTD. L
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STANDARD BIDDING DOCUMENT

PROCUREMENT OF
CIVIL WORKS




Tender ; CONSTRUCTION OF PROPOSED UPGRADED SENIOR SECONDARY SCHOOLS IN BHIAR, (SBD) Sk No.: 94

BSEIDC,Putea
BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD. Y
(A Govt. Of Bihar Undertaking)
Shiksha Bhawan, Bihar Rastrabhasa Parishad Campus -
Acharya Shiv Pujan Sahay Path, Saidpur, PATNA-800004.
NATIONAL COMPETITIVE BIDDING
(CIVIL WORKS)
1. NAME OF WORK : CONSTRUCTION OF PROPOSED UPGRADED SENIOR SECONDARY SCHOOLS IN BIHAR.
Group . No. District Name of School
USSS-48 Begusarai Middle School Akaha
‘)‘
2. PERIOD OF CONSTRUCTION : 15 Months.
3. DATE OF ISSUE OF NOTICE
INVITING BID 1 25.02.2016
i)
4. PERIOD AND PLACE OF SALE : FROWM: 18-03-2016 To 03-04-2016, 15.00 Hours '
OF BID DOCUMENT on Website : www.eproc.bihar.gov.in J
5. TIME, DATE AND PLACE OF : TIME : 16:00 HOURS, Date : 29-03-2016, in the
PRE- BID MEETING office of Managing Director, BSEIDC, Patna. i)
6. LAST DATE AND TIME FOR : DATE : 04-04-2016,TIME; 15:00 HOURS
RECEIPT OF BIDS on Website : www.eproc.bihar.gov.in
7. LAST DATE AND TIME FOR : DATE: 06-04-2016,TIME; 15:00 HOURS 7 :
RECEIPT OF EARNEST MONEY on Website : www.eproc.bihar.gov.in £
8. *TIME AND DATE OF OPENING : DATE: 06-04-2016, TIME: 16:30 HOURS ©J
TECHNICAL BIDS on Website : www.eproc.bihar.gov.in _
)
9. *TIME AND DATE OF OPENING : DATE : 21-04-2016, TIME: 15:30 HOURS
FINANCIAL BIDS on Website : www.eproc.bihar.gov.in £
10. PERIOD OF BID VALIDITY : 120 Days. o
11. OFFICER INVITING BIDS : Chief Engineer, BSEIDC, Patna. | !

*Should be the same as for the deadline for receipt of bids or promptly thereafter.

‘Qeal and Sienature of Tenderer :
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INVITATION FOR BID
(IFB)

: R RIS vy i SR
~Seal and Signature of Tenderer
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Tender : CONSTRUCTION OF PROFOSED UFGRADED SENIOR SECONDARY SCHOOLS IN BIHAR, (SBD)
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" Seal and Slgnatme of Tenderer.
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Section 1 : Instructions to Bidders

Table of Clauses

Tender : CONSTRUCTION OF PROPOSED UPGRADED SENEOR SECONDARY SCHOOLS IN BINAR, (S8D)

SLNo.: 94

Page No.
A. | General Pags No Submission of Bids Page No
1. Scope of Bid 10 19. Sealing and Marking of 17
Bids
2. Source of Funds 10 20. Deadline for Submission ; 18
of Bids
3. Eligible Bidders 10 21. Late Bids 18
4. Qualification of the Bidder 10 Bid Opening and Evaluation
5. One Bid per Bidder 13 22. Bid Opening 18
6. Cost of Bidding 13 23. Process to be 19
Gonfidential
7. Site Visit 13 24. Clarification of Financial | 19
Bids
B. | Bidding Documents 14 25. Examination of Bids and | 19
Determination of
Responsiveness
8. Content of Bidding Documents | 14 26. Correction of Errors 19
9. Clarifications of Bidding 14 27. Evaluation and 20
Documents Comparison of Financial
Bids
10. Amendment of Bidding 14 Award of Contract
Documents
C. | Preparation of Bids 28. Award Criteria 20
11. Language of Bid 15 29. Employer's Right to 20
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Reject any or all Bids
12. Documents Comprising the 15 30. Notification of Award 20
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. GENERAL

1.Scope of Bid

1.1

1.2

1.3

1.4

The Employer (named in Appendix to ITB) invites bids for the construction of works (as defined in these
documents and referred to as "the works") detailed in the table given in [FB. The bidders may submit bids

for any or all of the works detailed in the table given in IFB.

The successful bidder will be expected to compiete the works by the intended completion date specified
in the Contract data.

Throughout these bidding documents, the terms 'bid' and 'tender' and their derivatives (bidder / tenderer,
bid/tender, bidding/tendering, etc.) are synonymous.

Administrative authority shall decide that this agreement would be either PERCENTAGE RATE OR
ITEM RATE and accordingly the non-relevant sections of this document must be crossed.

2.Sources of Funds

21

The expenditure on this project wilt be met as decided by the Competent Authority.

3. Eligible Bidders

3.1
3.2

3.3

This Invitation for Bids is open to all hidders.

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement that the
Bidder is neither associated, nor has been associated, directly or indirectly, with the Consultant;
Engineer-in-Charge or any other entity that has prepared the design, specifications, and other documents
for the Project or being proposed as Project Manager for the Contract or involved in supervision of the
contract. A firm that has been engaged by the Employer to provide consulting services for the preparation
or supervision of the works, and any of its affiliates shall not be efigible to bid.

Bidders shall not be under a declaration of ineligibility for delay, failure or corrupt and fraudulent practices
by any of the State Govt. or Central Govt. or Public Undertaking or any Autonomous Body.

4.Qualification of the Bidder

4.1

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a preliminary description
of the proposed work method and schedule, including drawings and charts indicating miles stones to

complete the project on time.

4.2 All bidders shall also furnish the following information in Section 2.

4.3

(i) Evidence of access to or availability of credit facilities (minimum 10% of estimated cost) certified
by the bankers.

{in) Undertaking that bidder would be able to invest a minimum of cost upto 25% of the contract value
of work, during implementation of contract.

{iii) Proposais, if any, for sub contracting of elements of work, costing more than 10% of the bid

amount. (for alt contracts over Rs. 5 crore)

(iv) Fower of attorney, if any.

If the Employer has not undertaken prequalification of potential bidders, all bidders shall include the
following information and documents with their bids in Section 2:

{a) copies of original documents defining the constitution or legal status, place of registration,
and principal place of business; written power of attorney of the signatory of the Bid to commit the
Bidder,;

(b) total monetary value of construction work performed for each of the last five years;

{c) experience in works of a similar nature and size for each of the last five years, and details of

works underway or contractually committed; and clients who may be contaoted for further
lnformatlon on those contracts _ o .
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(f) reports on the financial standing of the Bidder, such as profit and loss statements and auditor’™
reports for the past five years;

(9) evidence of access to line(s) of credit and availability of other financial resources facilities (10%
of contract value), certified by the Bankers (Not more than 3 months old) =

(h) undertaking that the bidder will be able to invest a minimum cash up to 25% of contract value
work, during implementation of work.

(i) authority to seek references from the Bidder's bankers;

{ information regarding any litigation, current or during the last five years, in which the Bidder |s

involved, the parties concerned and dispute amount;

(k) proposals for subcontracting components of the Works amounting to more than 10% of the B30
Price (for each, the qualifications and experience of the identified sub-contractor in the relevant
field should be annexed); (for afl contracts over Rs. 5 Crore) o

{n the proposed methodology and programme of construction, backed with equipment planning an-",
deployment, duly supported with broad calculations and quality control procedures proposed to
be adopted, justifying their capability of execution and completion of the work as per technice!,
specifications within the stipulated period of completion as per milestones {for all contracts over’

Rs. 5 Crore) -
4.4 Bids from Joint ventures are not acceptable.?

4.5 **  (A)A.To qualify for award of the contract, each bidder in its name should have in the last five
years and current financial year will also be considered as referred to in Appendix :- L

(a)  Achieved in any one year a minimum annual financial turnover {in all classes of civil engineerinl,’
construction works only) volume of construction work of at least the amount equal to the 50 %
(fifty percent) estimated cost of works for which bid has been invited, The turn over will b '
indexed at the rate of 8% for a year.

(b)  Satisfactorily completed as a prime contractor (or as a nominated subcontractor, where the
subcontract involved execution of all main items of work described in the bid document, provide.. !
further that all other qualification criteria are satisfied) at least one similar work of value not less
than amount indicated in Appendix (usually not less than 25% (twenty five percent) of estimatet. )
value of contract);

P
i

(c) executed in any one year, the minimum quantities of the following items of work as indicated in_'

Appendix, _ )
- R.C.C.and P.C.C. TE9.00 cum -
- Brick work quantity 268,00 cum ‘

(usually 50% of the expected peak rate of construction) -

¥ To be deleted for profects costing Rs. 10 crores or more

** Also, see section 5, the special condition of contract

 Signature of Tenderer = = .
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Each bidder should further demonstrate :

availabitity (either owned or leased or by procurement agamst mobilization advances) of the
following key and critical equipment for this work:

Based on the studies, carried out by the Engineer the minimum suggested major equipment to
attain the completion of works in accordance with the prescribed construction schedule are
shown in the Annexuer-l.

Availability of the testing equipment required for establishing field laboratory to perform
mandatory tests e.g. those stated in Appendix to ITB.

The bidders should, however, undertake their own studies and furnish with thelr bid, a detailed
construction planning and methodology supported with layout and necessary drawings and
calculations (detailed) as stated in clause 4.3(1) above to allow the employer to review their

proposals. The numbers, types and capacities of each plant/eguipment shall be shown in the
proposals along with the cycle time for each operation for the given production capacity to match

the requirements,
NQOTE : (To be included for bids valued over Rs b Crore)
availability for this work of personnel with adeguate experience as required; as per Annexure-ii.

liquid assets and/or availabitity of credit facllities of no less than amount indicated in Appendix

(Credit lines/letter of credit/certificates from Banks for meeting the funds requirement etc.- usually
the equivalent of the estimated cash flow for 3 months in peak construction period.)

To qualify for a package of contracts made up of this and other contracts for which bids
are invited in the IFB, the bidder must demonstrate having experience and resources
sufficient to meet the aggregate of the qualifying criteria for the individual contracts.

Sub-contractors' experience and resources shall not be taken into account in determining the bidder's
compliance with the qualifying criteria except to the extent stated in 4.5(A) above.

Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity is
more than the total bid value. The available bid capacity will be calcuiated as under :

Assessed Available Bid capacity = (A*N*3 - B)
Where

A= Maximum value of civil engineering works executed in any one year during the last five
years (updated to the price level of the year indicated in Appendix) taking into account
the completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bids are invited.

B = Value (updated to the price level of the year indicated in Appendix} of existing
commitments and on-going works to be completed during the next...... years (period of
completion of the works for which bids are invited)

Note : The stafements showing the value of existing commitments and on-going works as well
as the stipulated period of compietion remaining for each of the works listed should be
counters:gned by the Engmeer in charge not below the rank of an Execut:ve Engmeer or

S ;_'equrvafent

Seal.and Signature of Tenderer. . . -
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have record of poor performance such as abandening the works, not properly completing ™
the contract, inordinate delays in completion, litigation history, or financial failures etc;

and/or o
participated in the previous bidding for the same work and had quoted unreasonably high
bid prices and could not furnish rational justification to the employer.

5.0ne Bid per Bidder

5.1 Each bidder shall submit only one bid for any work or one package or group. A bidder who submits or
participates in more than one Bid (other than as a subcontractor or in cases of alternatives that have been’
permitted or requested) will cause all the proposals with the Bidder's participation to be disqualified.

6.Cost of Bidding
6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the
Employer will in no case be responsible and liable for those costs. ‘

In case of cancellation of tender, cost of bidding document will be charged each times.

l./;

7. Site Visit
71 The Bidder, at the Bidder's own responsibility and risk must visit and examine the Site of Works and its .

surroundings and obtain all information that may be necessary for preparing the Bid and entering into &
contract for construction of the Works. The costs of visiting the Site shall be at the Bidder's own expense.

7.2, Tender documents are not transferable.

o 5:ﬁnd;-'Si'g.li'f:lt.ll'i:'é..b.f..?l:‘:é.;l.'déi'é o
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B.BIDDING DOCUMENTS

8. Content of Bidding Documents
8.1 The set of bidding documents comprises the documents listed below and addenda issued in accordance
with Clause 10;
Section Particulars *“Volume No.
Invitation for Bids
1 Instructions to Bidders
2 Qualifications of Bidders I
3 Conditions of Contracts
4 Contract Data
‘ 5 Special condition of Contract il
6 Technical Specifications
3 7 Bill of Quantities i
. 8 Securities and other forms
j g Drawings v
f 10 Documents to be furnished by bidder v
8.2 One copy of each of the volumes |, 1, Il and IV will be issued to the bidder Documents to be furnished

by the bidder in compliance to section 2 will be prepared by him and furnished as Volume- V in two parts

(refer clause 12).

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms,

s, terms, technical specifications, bill of quantities, forms, Annexes and drawings in the Bid Document.
! Failure to comply with the requirements of Bid Documents shalt be at the bidder's own risk. Pursuant to
clause 25 hereof, bids which are not substantially responsive to the requirements of the Bid Documents

shall be rejected.

K—

9.1 Pre-bid meeting

9.1.1 The bidder or his official representative is invited to attend a pre-bid meeting which will take place at the

) address, venue, time and date as indicated in appendix.

) 9.1.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be
raised at that stage.

J 9.1.3 The bidder is requested to submit any questions in writing or by fax to reach the Employer not later than

one week before the meeting.

914 Minutes of the meeting, including the text of the questions raised (without identifying the source of
enquiry) and the responses given will be transmitted without delay to all purchasers of the bidding
documents. Any modification of the bidding documents listed in Sub-Clause 8.1 which may become
necessary as a result of the pre-bid meeting shall be made the Employer exclusively through the issue of
an Addendum pursuant to Clause 10 and not through the minutes of the pre-bid meeting. All bidders
have to collect any addendum on next working day of pre-bid meeting. The bidder shall receive the

minutes of the meeting on the next working day of the pre-bid meeting.
9.1.5 Non-attendance at the pre-bid meeting wilt not be a cause for disqualification of a bidder.

nd Signaty Tenderer
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10.Amendment of Bidding Documents

10.1  Before the deadline for submission of bids, the Employer may modify the bidding documents by issuing
addendum.
10.2  Any addendum thus issued shall be part of the bidding documents and shall be collected by all the

purchasers of the bidding documents. Prospective bidders shall acknowledge receipt of each addendum
in writing or by cable to the Employer. The Employer will assume no responsibility for postal delays,

10.3  To give prospective bidders reasonable time in which fo take an addendum into account in preparing
their bids, the Employer may, at his discretion, extend as necessary the deadline for submission of bids,

in accordance with Sub-Clause 20.2 below. _
C. PREPARATION OF BIDS : o

11. Language of the Bid
11.1 Al documents relating to the bid shall be in English / Hindi.
12. Documents Comprising the Bid

121 The bid to be submitted by the bidder as Volume V of the bid document (refer Clause 8.1) shall be in two | 3
separate parts;

Part | shail be named "Technical Bid" and shall comprise

(i Earnest money in the form specified in Section 8 £
ii) Qualification Information and supporting documents as specified in Section- 2 o
(iii) Certificates, undertakings, affidavits as specified in Section 2 ‘

(iv} Any other information pursuant to Clause 4.2 of these instructions
{v) Undertaking that the bid shall remain valid for the period specified in Clause 15.1 ()

{vi) An affidavit affirming the information be has furnished in the bidding document is correct to the
best of his knowledge and belief,

Part I} shalt be hamed "Financial Bid" and shall comprise

(i) Form of Bid as specified in Section 6

(i} Priced Bill of Quantities for items specified in Section 7

R

122 Each part will be separately sealed and marked in accordance with the Sealing and Marking Instructions
in Clause 19.

12.3  Following documents, which are not submitted with the bid, will be deemed to be part of the bid.

Section Particulars Volume No. _ o=
Invitation for Bids (IFB) oy
1 Instructions to Bidders Volume |
3 Conditions of Contract :
4 Contract Data i
5 Specifications Volume -
-8 '

Prawings . : . Volumeiv
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13.Bid Prices

13.1

13.1.1

13.1.2
13.2
13.3

14.
14.1

15.
15.1

15.2

16.
16.1

16.2
16.3

16.4

. and Signature of Tenderer

The contractor shall bid for the whole work as described in Sub-Clause 1.1 based on the priced Bill of
Quantities submitted by the Bidder. g

The bidder shall adopt the percentage rate method or iteni rate method as specified in the appendix to
ITB; only the same option is allowed to ali the bidders. Percentage rate method requires the bidder to
quote a percentage above/below/ at par of the schedule of rates specified in the appendix to ITB.

Item rate method requires to gquote rates and prices and line item total (both in figures and words) for all
items of the Works described in the Bill of Quantities along with total bid price both in figures and words).
ltems for which no rate or price is enfered by the bidder will not be paid for by the Employer when
executed and shall be deemed covered by the other rates and prices in the Bifl of Quantities.
Corrections, if any, shall be made by crossing out, initialing, dating and rewriting.

All duties, taxes, and other levies payable by the contractor under the contract or for any other cause
shall be included in the rates, prices and total Bid Price submitted by the Bidder.

The rates and prices guoted by the bidder are subject to adjustment during the performance of the
Contract in accordance with the provisions clause 10CA & 10CC clause Conditions of Contract.

The rate should include the cost of all seen and unseen expenditure. No claim , whatsoever, will be
entertained due to non-inclusion of any such event necessary for the completion of the item of work.

Currencies of Bid and Payment

The units rates and the prices shali be guoted by the bidder entirely in Indian Rupees. All payments shall
be made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period not less than 120 days after the deadline date for bid submission
specified in Clause 20.A bid valid for a shorter period shall be rejected by the Employer as non-
responsive. In case of discrepancy in bid validity period between that given in the undertaking pursuant
to Clause 12.1 (v) and the Form of Bid submitted by the bidder, the latter shall be deemed to stand
corrected in accordance with the former and the bidder has to provide for any additional security that is
required.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the
bidders may extend the period of validity for a specified additional period. The request and the bidders'
respenses shall be made in writing or by cable. A bidder may refuse the request without forfeiting his bid
security. A bidder agreeing to the request will not be required or permitted to modify his bid.

Earnest NMoney

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 4 of the
table of IFB for this particular work. This bid security shall be in favour of Employer, and shall be in the
following form of Unconditional bank guarantee from any nationalized scheduled Indian bank issued
within the state in the format given in Vol. HI (If issued from any bank outside state it will have to
Converted to any bank within the state before executing the agreement.
Unconditional bank guarantees issued as surety for the bid shall be valid for 45 days beyond the validity
of the bid.
Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-Clauses
16.1 and 16.2 above shall be rejected by the Employer as non-responsive.
The Earnest money of unsuccessful bidders will be returned within 28 days of the end of the bid validity
period specified in Sub-Clause 15.1.

The Earnest money of the successful bidder will be discharged when the badder has S[gn@d the

The Eamest_money may be forfelted _
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17.
17.1

17.2
18.
18.1

18.2

18.3

19.
19.1

19.2

19.3

(b} if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 26; or
{c) in the case of a successful Bidder, if the Bidderfails within the specified time limit to
) sign the Agreement; or
(i) “furnish the required Performance Security.

Aijternative Proposals by Bidder

Bidders shall submit offers that fully comply with the requirements of the bidding documents, including
the conditions of contract (including mobilisation advance or time for completion), basic technical design
as indicated in the drawing and specifications. Conditional offer or alternative offers will not be
considered further in the process of tender evaluation.

Conditional tender will be rejected forthwith.

Format and Signing of Bid

The Bidder shall submit one set of the Technical bid and two set of Financial bid (original & duplicate)
comprising of the documents as described in clause 12 of ITB.

The Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly
authorized to sign on behalf of the Bidder, pursuant to Sub-Clause 4.3. All pages of the bid where entries
or amendments have been made shall be initialed by the person or persons signing the bid and a
certificate of corrections must be given by the employer.

The Bid shall contain no alterations or additions, except those to comply with instructions issued by the
Employer, or as necessary to correct errors made by the bidder, in which case such corrections shail be

initialed by the person or persons signing the bid.

D. SUBMISSION OF BIDS {{3nly un et

{BLNo 19 To 211, All Process shall ba done through o

e o yuny e

10 Frocess )

Sealing and Marking of Bids

The Bidder shall place three separate envelopes (called as inner envelopes) which shall be marked one
as technical bid and two envelope as Financial bid in duplicate. inside cne outer envelope. The
envelopes marked "Technical Bid" and "Financial Bid" will have additional markings as follows.

- Technical Bid : To be opened as per NIT (date of Technical Bid opening) in the
presence of Evaluation Committee, or authorized person. {Only on Waebsiis
wwwaeproc.ihar.gov.ing

- Financial Bid: Not to be opened exce t with the approval of Evaluation Committee.
(Cndy on Website www.eproo bifer.goyio

The contents of Technical and Financial Bids will be as specified in clause 12.1
The inner, outer and separate envelopes containing Technical and Financial Bids shall
(a)be addressed to the Employer at the address given in Appendix '
{b)bear the identification no of contract as indicated in Appendix.

(c) provide a warning not to open before the specified time and date for bid opening as specified in
iTB.

In. addition to the identification required in .Sub-Clause 19.1 and 19.2, each of the envelopes shall

. Indicate the name and address of the bidder to enable the bid to be returned unopeng@™Np case itis. -
.~ declared lat e

to Clause 21, or if Evaluation Committee declares the bid as i

e, -pursuant
Clause 23, .

esponsive :
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19.4

20.
201

20.2

21,
211

22,
22.1

22.2

22.3

22.4

22.5

T:L

4%

SL No.: 94

If the outer envelope is not sealed and marked as above, the Employer will assume no responsibility for
the misplacement or premature opening of the bid.

Deadline for Submission of the Bids{(nly ot Wehbsite | www.eproc. bihar.gov.ing

Complete Bids (including Technical and Financial) must be received by the Employer at the address
specified above not later than the date indicated in appendix. In the event of the specified date for the
submission of bids have declared a holiday for the Employer, the Bids will be received up to the

appointed time on the next working day,

The Employer may extend the deadline for submission of bids by issuing an amendment in accordance
with Clause 10, in which case all rights and obligations of the Employer and the bidders previously
subject to the original deadline will then be subject to the new deadline.

l.ate Bids
Any Bid received by the Employer after the deadline prescribed in Clause 20 will be returned
unopened to the bidder.

. BID OPENING AND EVALUATION {(Cinly on Websiio : www.epros, bihar.gov.ing

{ BLMa, 22 Ta 275 All Process shall be dope throuoh e-endering Process }

Bid Opening

The Employer or their authorized representative will open all the Bids received {except those received
late), in the presence of the Bidders or their representatives who choose to attend at time, date and the
place specified in Appendix in the manner specified in Clause 20 and 22.3. In the event of the specified
date of Bid opening being declared a holiday for the Employer, the Bids will be opened at the appointed
time and location on the next working day. Even in the case of absence of the bidder at the time of
opening of bids, department wili proceed a head with the opening.

If any of the tenderers or their agents are not present at the time of opening, the employer will open the
tender in their absence and prepare a statement and that will be binding on the absent tenderers,

The envelope containing "Technical Bid" shali be opened. The amount, form and validity of the Earnest
money furnished with each bid will be announced. If the bid security furnished does not conform to the
amount and validity period as specified in the Invitation for Bid (ref. Column 4 and paragraph 3), and has
not been furnished in the form specified in Clause 186, the remaining technical bid and the sealed

financial bid will be returned to the bidder.

(i Subject to confirmation of the bid security by the issuing Bank, the bids accompanied with valid
security will be taken up for evaluation with respect to the Qualification Information and other
information furnished in Part | of the bid pursuant to Clause 12.1.

(il) After receipt of confirmation of the bid security, the bidder will be asked in writing (usuaily within
10 days of opening of the Technical Bid) to clarify or modify his technical bid, if necessary, with
respect to any rectifiable defects.

(ifi} The bidders will respond in not more than 7 days of issue of the clarification letter.

(iv) Immediately (usually within 3 to 4 days), on receipt of these clarifications the Evaluation
Committee will finalize the list of responsive bidders whose financial bids are eligible for
consideration.

At the time of opening of "Financial Bid", the names of the bidders found responsive in accordance with
Clause 23.4(iv) will be announced. The bids of only these bidders will be opened. The remaining bids will

- “beTeturned to the bidders ‘unopened. The responsive Bidders' names, the Bid prices, {
_gach bid, any. dascounts ‘Bid Modifications an_d wﬁhdrawals and s_uch other detalls_as
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22.6
22.7

23.
231

24,
24.1

242

24.3

25.
25.1

252

253

26,
26.1

(b)

In case bids are invited in more than one package, the order for opening of the "Financial Bid" shall be
that in which they appear in the "Invitation For Bid".

The Emp!oyer shall prepare minutes of the Bid opening, including the information disclosed to those
present in accordance with Sub-Clause 22.5

Process to be Confidential

Information relating to the examination, clarification, evaluation and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not
officially concerned with such process until the award to the successful Bidder has been announced. Any
effort by a Bidder to influence the Employer's processing of Bids or award decisions may result in the

rejection of his Bid.

Clarification of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Employer may, at his discration,
ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The request for clarification

and the response shall be sought, offered or permitted except as required to confirm the correction of
arithmetic errors discovered by the Employer in the evaluation of the Bids in accordance with Clause 26,

Subject to sub-clause 24.1, no Bidder shail contact the Employer on any matter relating to his bid from
the time of the bid opening to the time the contract is awarded. If the Bidder wishes to bring additional

information to the notice of the Employer, it should do so in writing.

Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid comparison or
contract award decisions may result in the rejection of the Bidders’ bid.

Examination of Bids and Determination of Responsiveness

During detailed evaluation of "Technical Bids", the Employer will determine whether each Bid (a) meets
the eligibility criteria defined in Clause 3 and 4; (b} has been properly signed; (¢} is accompanied by the
required securities and; (d) is substantially responsive to the reguirements of the Bidding documents.
During the detailed evaluation of the "Financial Bid", the responsiveness of the bids will be further
determined with respect to the remaining bid conditions, ie., priced hill of quantities, technical
specifications, and drawings.

A substantially responsive “Financial Bid" is one which conforms to all the terms, conditions, and
specifications of the Bidding documents, without material deviation or reservation. A material deviation or
reservation is one (a) which affects in any substantial way the scope, quality or performance of the
Works; {b) which limits in any substantial way, inconsistent with the Bidding documents, the Employer's
rights or the Bidder's obligations under the Contract; or (c) whose rectification would affect unfairly the
competitive position of other Bidders presenting substantially responsive Bids.

If a "Financial Bid" is not substantially responsive, it will be rejected by the Employer, and may not
subsequently be made responsive by correction or withdrawal of the non-conforming deviation or
reservation,

Correction of Errors

"Financial Bids" determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows:

where there is a discrepancy between the rates in figures and in words, the rate in words will govern;
and

where there is a discrepancy between the unit rate and the line item total resulting from multiplying the
unit rate by the quanity, the umt rate as quoted will govern. .

.'..The amotint stated in, the "Flnanclal Bnci" WI” be corrected by the Employer in. accordance
. id ing\
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price'

Such adjusted bid price shall be considered as binding upon the Bidder. If the Bidder does not accept
the corrected amount the Bid will be rejected, and the Earnest money may be forfeited in accordance

with Sub-Clause 16.6(b).
Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be substantially responsive in
accordance with Sub-Clause 25.2.

In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by adjusting the
Bid Price as follows:

(a) making any correction for errors pursuant to Clause 26; or
{b) making an appropriate adjustments for any other acceptable variations, deviations.

The Employer reserves the right to accept or reject any variation or deviation. Variations and deviations
and other factors, which are in excess of the requirements of the Bidding documents or otherwise result
in unsolicited benefits for the Employer shall not be taken into account in Bid evaiuation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's estimate of the

cost of work to be performed under the contract, the Employer may require the Bidder to produce

detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the internal
consistency of those prices with the construction methods and schedule proposed. After evaluation of
the price analyses, the Employer may require that the amount of the performance security set forth in
Clause 31 be increased at the expense of the successful Bidder fo a level sufficient to protect the
Employer against financial loss in the event of default of the successful Bidder under the Contract.

A bid, in the opinion of employee which contains several items in the Bill of Quantities which are
unrealistically priced low and which cannot be substantiated satisfactorily by the bidder, may be rejected

as non-responsive,

F. AWARD OF CONTRACT

Award Criteria
Subject to Clause 29, the Employer will award the Contract to the Bidder whose Bid has been
determined

{i) to be substantially responsive to the Bidding documents and who has offered the lowest
evaluated Bid Price; and
(ii) to be within the available bid capacity adjusted to account for his bid price which is evaluated the

lowest in any of the packages opened earlier than the one under consideration.

In no case, the contract shall be awarded to any bidder whose available bid capacity is less than the
evaluated bid price, even if the said bid is the lowest evaluated bid. The contract will in such cases be

awarded to the next lowest bidder at his evaluated bid price.
Employer's Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 28, the Employer reserves the right to accept or reject any Bid, and to cancel the
Bidding process and reject all Bids, at any time prior to the award of Contract, without thereby in
incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or
Bidders of the ground for the Employer's action.

Notification of Award and Signing of Agreement

. The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration
: -of the Bld val:dlty per:od by cable _teiex or faCSImlle conflrmed by regastered Eetter ThE aiter- (h emafter SR
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Works by the Contractor as prescribed by the Contract {hereinafter and in the Contract called the
"Contract Price™).

The notification of award will constitute the formation of the Contract, subject only to the furnishing of the
performance security in accordance with the provisions of Clause 31.

The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will
be signed by the Employer and the successful Bidder, after the performance security is furnished.

Performance Security

Within 10 (ten) days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to the
Employer a Performance Security in any of the forms given below for an amount equivalent 2% of the
Contract price including earnest money plus additional security for unbalanced Bids in accordance with

the Clause 29.5 of ITB and the provisions of Bihar Financial Rules.

If the performance security is provided by the successful Bidder in the form of an Bank Guarantee or
fixed deposit receipts in the name of Employer, it shall be issued either (a) at the Bidder's option, by a
Nationalized! Scheduled Indian bank within state or (b) acceptable to the Employer.

Failure of the successful Bidder to comply with the requirements of Sub-Clause 31.1 shall constitute
sufficient grounds for cancellation of the award and forfeiture of the Bid Security.

Advance Payment and Security

The Employer will provide an Advance Payment on the Contract Price as stipulated in the General
Conditions of Contract, subject to maximum amount, as stated in the Contract Data.

Corrupt or Fraudulent Practices

The Employer will reject a proposal for award if it determines that the Bidder recommended for award
has engaged in corrupt or fraudulent practices in competing for the contract in question and will declare
the firm ineligible, either indefinitely or for a stated period of time, to be awarded a contract with this
Corporation (BSEIDC) and any other agencies, if it at any time determines that the firm has engaged in
corrupt or fraudulent practices in competing for the contractor, or in execution.

Furthermore, Bidders shall be aware of the provision stated in Sub-Clause and Sub-Clause 14 of the
General Conditions of Contract.

al and Signature of

S
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G. APPENDIX to ITB

Ciause Reference with respect to Section-l.

1. Name of the Employer—Managing Director, BSEIDC, Patnha. [CL 1.1]

2. The last five years means for this tender
2010 - 2011
2011 - 2012
2012 - 2013
2013 - 2014,
2014 - 2015,

3. The required annual financial turn over amount is Rs. 63.25 Lac [CL 4.5 A(a)]
{Rupees Sixty Three Lac and Twenty Five Thousand Only )

4, Required minimum value of one similar work is Rs. 31.62 Lac [Cl. 4.5A(b)]
(Rupees Thirty One Lac and Sixty Two Thousand Only).

5. Required minimum quantities of work executed are:- as [Cl. 4.5A(c)]
prescribed in the relevant clause.

6. The cost of electric work is :-
7. The cost of water supply/ sanitary works is :-
8. Liquid assets and/or availability of credit facilities is 10% Of [Cl. 4.5B(c)]

Estimated Cost.

9. Price level of the financial year [CL 4.7)]
10 The pre-bid meeting will take place : As Per NIT. [Cl. 9.1.2]
1. The technical bid will be opened THROUGH WEBSITE Only

Website : www.eproc.bihar.gov.in
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BSEIDC,Patua
12. Address of the Employer : Managing Director, BEEIDC, Patna. [Cl. 4.5(a)] o
13. Identification: [fcl. 19.2(b)] )

Bid for : cONSTRUCTION OF PROPOSED UPGRADED SENIOR SECONDARY SCHOOL

SLNo. : 94 €3

Bid reference No. : 46, Year : 2015-16
Do not open before : As Per NIT / CORRIGENDUM

14. Bids may be submitted only in Percentage Rate Method.

15, Schedule of rate applicable for Percentage Rate Method is
S.0.R., BCD, Effective from: 15.09.2014 & D.S.R (ELECTRICAL) _
2014. )
16. The bid should be submitted latest by Date : As Per NIT [Cl. 20.1(a)] -,
17. The bid will be opened through Web Site [Cl. 23.1]
fwww.eproc.bihar.gov.in
18. The Cost of BOQ & Cost of Earnest money : As Per NIT. [Cl. 34.1]
19. Escalation factors (for the cost of works executed and financial }

figure to a common base value for works completed)

Year beforeMultiply factor

One 1.1 B

Two 1.21 o

Three 1.33 _

Four 1.46 )

Five 1.61 i)
20. Bids will be submitted in Percentage Rate .

eal and Signature of Ten
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ANNEXURE-I

List of Key Plant & Equipment to be deployed on ROAD Work
[Reference Ci. 4.5 (B) (a}]

sl Type of Max *** Road Contract Package Size **
Equipment® age as
ON oo, Within | Rs.1-5 | Rs.5-30 | Rs. 31-50 | Above
(Years) one Crores Crores Crores 50
crore Crores
o 1. | Motor Grader _ 5 1 1 3 5
2. | Dozer 5 5 1 1 2
3. | Front end Loader 5 B 1 2 3
-
""" 4. ! Smooth Wheeled Roller 5 = 1 -2 2 3
)
5. | Vibratory Roller 5 2 1 1 1 2
[y)
6. | Fully Computerized Hot 5 a. 1 1 1 2
Mix Plant with = {Min. 40- | (Min 80- | (Min 100-
Electronic Controls e 60TPH : 100TPH | 120 TPH
m capacity | capacity | capacity)
@ )
7. | Paver Finisher with 5 3 1 1 1 2
Electronic Sensor o (Mechan
5 ical)
8. | Water Tanker 5 O 1 2 3 4
-
9. | Bitumen Sprayer 5-7 g 1 1 1 2
10. | Tandem Roller 5 o 1 2 2
0
11. | Concrete Mixes with 5 3 1 1 1 1
Integral Weigh Batching e (Drum ‘
facility § mixer)
} 12. | Concrete Batching and 5 - - 1
' Mixing Plant (Minimum
} Capacity ~ 15malhour)
‘ Total - 8 13 18 29

* To be decided by Employer before floating the tender.

** On the basis of nature of Construction work list of key plant & Equipments will be

; decided.
J . . N ' . v
‘ *** | ife of machine minus two years or 5 years on .............. which ever is more.

hi

!
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ANNEXURE - I

List of Key Personnel to be depioyed on Contract Work

[Reference Ci. 4.5(B} (b)] !

Sl. |Personnel® Qualification Contract Package Size '

No. Rs.5- | Rs. 30 Rs. 70 Rs. 2- Rs. Rs. 31- More .

30 Lacs Lacs to 10 10-30 50 than < .7
Lacs to70 | 2Crores | Crores | grores | Crores c 50
Lacs rofes ¢

1. | Project B.E. Civil + 10 Years 1No. | 1 No. | 1 No.

Manager | Exp. (5 years as Y
Manager) v
or retired E.E. 7

2. | Site B.E. Civil + 07 Years 1 No. | 1 No. | 1 No. 2 4

Engineer | Exp. (3 years in Nos. | Nos.
Road Construction) .
or retired AE, '

3. Plant B.E. Mech./ Civil + 1 No. | 1 No. | 1 No. 2
Engineer | 05 Years Exp. or Nos, .

Dip. Mech + 07 ’
Years Exp. or )
Retired J.E.

4, Quantity B.E. Civil + 05 Years 1 No. 2 17
Surveyor | Exp. or Dip. Civil + Nos.

07 Years Exp. v

5, Soil & | B.E. Civil + 07 Years 1 No. 2 )
Material Exp. Nos.
Engineer L

6. Survey B.E. Civil + 03 Years 1 No. 2
Engineer | Exp. or Dip. Civil + o Nos. -}

05 Years Exp.

7. Site Fresh Graduate in 1 No. | 1No. 1 2 3 4
Supervis | Civil or Diploma Nos. | Nos. | Nos. | Nos.
or Civil + 03 Years -

Exp. or retired |.T.!
Holder. o
Total . 1 2 3 5 10 17
-1

* The designation and no. of the personnel has to be decided by the Corporation as per
the requirement ]

ghature of Tenderer
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SECTION 2
QUALIFICATION INFORMARION

(to be filled in by Bidder)
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QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for purposes of
post qualification as provided for in Clause 4 of the Instructions to Bidders. This information will

not be incorporated in the Contract. -

s

1. For Individual Bidders
1.1 Constitution or legal status of Bidder )
(Attach copy)

Place of registration ;

Principal place of business :

Power of attorney of signatory of Bid

(Attach)
1.2 Total value of Civil Engineering construction 200 200
work performed in the last five years** 200 200 B i
(in Rs. Million) 200 200 .
200 200 - P
200 201
1.3.1  Work performed as prime contractor, work performed in the past as a nominated sub-
contractor will also be considered provided the sub-contract involved execution of all main
items of work described in the bid document, provided further that all other qualification
criteria are satisfied (in the same name} on works of a similar nature over the last five
years. ™™ (3
Project Name of | Description | Contract | Valueof | Daleof | Stipulated Actual Remarks '
Name the of work No. Contract | issueof | period of date of explaining |
Employer* {Rs. In work completion | complefi reasons for
Crore} order oh* delay & work .,
completed) ‘
ry
o

Engineer
Lid, Patna
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#1.3.2. Quantities of work executed as prime contractor, work performed in the past as a
nominated sub-contractor will also be considered provided the sub-contract involved
execution of all main items of work described in the bid document, provided further that
all other qualification criteria are satisfied (in the same name and style) in the last five

years ™%
Year Name | Name Quantily of work performed {cum) @ Remarks
ofthe | ofthe Cement Masonry | Earth { WBM | WMM | Bituminous | Remarks®
work | Employ | Concrete works Work findicate
ar’ (including . contract Ref)
RCC & PCC}
200200
200__200__
200__200___
200__200__
200__200__
1.4 Information on Bid Capacity (works for which bids have been submitted and works which
are yet to be completed) as on the date of this bid.
{A) Existing commitments and on-geing works:
Description | Place & Contract Name & Vaiue of Stipulated Value of Anticipated date
of works State No. Address of | Contract Period of works® of completion
Employer {Rs Cn) Completion | remaining to
be completed
{Rs Cy)
1 2 3 4 5 5 7 8

. ""1'_* Attach cemﬂcate(s) from the Engmeer(s) m Charge
. _ shoi
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(B) Works for which bids already submitted :

Tender : CONSTRUCTION OF PROPOSED UPGRADED SENTOR SECONDARY SCHODLS [N BIHAR, {SBD)

SL Mo, 94

Description | Place & Name & Estimated Stipulated period | Date when Remarks, if any
of works State Address of vafue of of completion decision is
Employer | works (Rs Cr) expected
1 2 3 4 5 8 7

1.5 Availability of key items of Contractor's Equipment essential for carrying out the Works
[Ref. Clause 4.5(B)(a)]. The Bidder should list all the information requested below. Refer also to
Sub Clause 4.3 (d) of the Instruction to Bidders.

Description Requirement Availability proposals Remarks (from
of Work. No Capacit Owned/Leased Nos/Capacit Agel whom to be
) Y to be procured Auapacily Condition purchased)
1 2 3 4 5 B 7
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1.6 Qualifications and experience of key personnel required for administration and execution
of the Contract [Ref. Clause 4.5(B)(b})]. Attach biographical data. Refer also to Sub Clause 4.3 (e)
of instructions to Bidders and Sub Clause 9.1 of the Conditions of Contract.

Pasition Name Qualification Year of Experience | Years of experience in
{General) the proposed position

Project Manager

Etc.

1.7 Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3(k)]

Sanction of the works | Value of Sub-contract Sub-contractor Experience in simifar work
(Name & Address)
1 2 3 4

- Attach copies of certificates on possession of valid license for executing water supply/ samtary
R work/ bulldmg electnﬂcatlon works [Reference Clause 4 5(_d) & Clause 4 5(e)] BRI R




SLNo.: 9 o

BSEIDC,Patnn Tender : CONSTRUCTION OF PROPOSED UPGRADEDN SENIOR SECONDARY SCHOOLS IN BIHAR, (SB3D}
1.9 Evidence of access to financial resources to meet the qualification requirements: cash in ’
hand, lines of credit, etc. List them below and attach copies of support documents. s

110 Name, address and telephone, telex and fax numbers of the Bidders' bankers who may
provide references if contacted by the Employer.

1.11 Information on litigation history in which the Bidder is involved. .
7

Other Party(ies) Employer Cause of Dispute Amount involved | Remarks showing Present
Status

oy

1.12  Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to

*k

Bidders. (Name of Consultant engaged for project preparation is ™ ...

............................................ )
i
113  Proposed work method and schedule. The Bidder should attach descriptions, drawings v
and charts as necessary to comply with the requirements of the Bidding documents. [Refer ITB
Clause 4.1 & 4.3(1)] J
1.14 Programme -
1.156  Quality Assurance Programme
J
2. Additional Requirements
2.1 Bidders should provide any additional information required to fulfill the requirements of ]
Clause 4 of the Instructions to the Bidders, if applicable.
(i) Affidavit *
(i) Undertaklng P _ L O

Update of onglnal prequahﬂcation appﬂcatlon
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES

BSEIDC, Patnn SL No. ¢ 94

(CLAUSE 4.2 (i) OF ITB)

BANK CERTIFICATE

: This is to certify that M/s. is a reputed

company with a good financial standing.

If the contract for the work, namely is awarded to

’ the above firm, we shall be able to provide overdraft/credit facilities to the extent of
Rs. to meet their working capital requirements for executing to

the above contract during the contract period.

(Signature)

Name of Bank

: Senior Bank Manager
Address of the Bank
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AFFIDAVIT .

1. I, the undersigned, do hereby certify that all the statements made in the required attachments

are true and correct.

2. The undersigned also hereby certifies that neither our firm M/s
has been blacklisted nor has abandoned any

work in any government department, India nor any contract awarded to us for such works
have been rescinded, during last five years prior to the date of this bid.

3. The undersigned hereby authorises and request(s} any bank, person, firm or corporation io
furnish pertinent information deemed necessary and requested by the Department to verify
this statement or regarding my (our) competence and general reputation.

4, The undersigned understand and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the Department

Project implementing agency.

5. If the work is allotted to me or my firm, liwe will arrange the required fund and submit the
work program for timely completion of the work.
6. (/we will invest a minimum of cost up to 25% of contract value of work during implementation
.\}

of contract.

(Signed by an Authorized Officer of the Firm) )y

Title of Officer

Name of Firm
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BSEIDC, Patna

UNDERTAKING

hereby undertake that our firm M/s

[, the undersigned do
would invest a minimum cash up to 25% of the value of the work

during implementation of the Contract.

{Signed by an Authorised Officer of the Firm)

Title of Officer

]
Name of Firm

DATE
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SECTION 3
GENERAL CONDITIONS OF CONTRACT
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GENERAL GUIDELINES

1. This book of "General Conditions of Contract" is applicable to both types of
tenders i.e. "Percentage rate tenders” and "item rate tenders". Accordingly
alternative provisions for conditions Nos. 4, The appropriate alternatives will be S
applicable in specific cases depending on whether this is used for percentage rate
tender (Form- 2)or item rate tender (Form -3) .

2. Form - 1, Schedules A to F, special conditions/ specifications and drawing only will
be issued to intending bidders. The standard form shall form part of the agreement
to be drawn and signed by both parties after acceptance of tender.

3. All blanks are confined to Notice Inviting Tender (Form - 1) and Schedules A to F.

4. Authority approving the Notice Inviting Tender (NIT) shall fill up all the blanks in

Form -6 and in Scheduies B to F before issue of Tender Papers.
5. The intending bidders will quote their rates in Schedule A. 3
6. The proforma for registers and Schedules A to F are only for information and

guidance. These are not to be filled in the Standard Form. The Schedules with all
blanks, duly filled shall be separately issued to all intending tenderers. [
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BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD,
(A Govt. Of Bihar UNDERTAKING )
Form-1
NOTICE INVITING TENDER
1. THE (i on the behalf of ... invites item rate/ percentage rate

bids from the eligible and approved contractor registered with State RCD/BCD/ other State PW.D. &
Central Government / PSU or any Agency of National / International repute for each of the following

works:-
District | Name Estimated | Earnest | Time Last date and | Time and | Place  of
. of work | cost in | money | allowed for i time for i date of | sale and
Rs./ Lakh completion | receipt of | opening | submission
application of tender | of tender
for issue of
; tender forms
1 2 3 4 5 6 7 8
The bidders who download the bidding documents from the internet site ... would

have to pay the cost of bid documents and submit it in a separate envelope marked cost of bidding
document downloaded from internet.

Criteria of eligibility for issue of tender document

1.1 Issue of Tender to any Contractor registered with Central Government/any State Government / State
RCD/BCD or any PSU or an agency of International / National repute may be submitted without the
registration with Corporation. However, registration with the Corporation will be essential after issue of

L.O.A.

Following documents duly attested by gazetted officer and photocopied are required at the time of
submission of bid (In case of other State PWD/ CPWD/ any PSU eligible contractors or Agencies of
National/ International repute following documents (from a to c) have to be submitted after issue of

letter of acceptance).

(@) Registration paper (renewed) of appropriate class and deptt.
(b} Latest sales tax clearance/ sales tax registration in State of Bihar.
(c) Latest labour license (renewed) in State of Bihar.
~-{d) .. Power of attorney/ partnership deed/ MoU of private limited company. _

s & plants ownership/ lease
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2.

10, .

_ Copies of other "dr_awi.n:gs and documents ;pe}t_éini'hg -'to'_t
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Agreement shall be drawn ‘with the successful tenderer on prescribed Form No. BSEIDG-2/3.
Tenderer shall quote his rates as overall percentage abovefbelow the amount of B.O.Q. or item rate
as per various terms and conditions of the said form which will form part of the agreement.

The amount of Estimated Cost or B.O.Q. Cost of the work may vary.
The earnest money will be applicable on the sanction cost of B8.0.Q. only.

The time allowed for carrying out the work will be ... from the
......................................... day after the date of written orders to commence the work or from the first

date of handing over of the site, whichever is later, in accordance with the phasing, if any, indicated
in the tender documents,

The site for the work is available.
OR

The site for the work shalt be made available in parts as specified below :-

Receipt of applications for issue of forms will be stopped by 1500 Hrs. two days before the date fixed
for opening of tenders. Issue of tender forms will be stopped.one day before the date fixed for

opening of tenders or as mentioned in press Notice.
Tender documents consisting of plans, specifications, the schedule of quantities of the various

classes of work to be done and the set of terms & conditions of contract to be complied with by the

contractor whose tender may be accepted and other necessary documents can be seen in the office
OF B vttt e e e hetween hours of 11.00 A.M. & 03.00 P.M. from

to everyday excepf on Sunday -

and Public Holidays. Tender documents, excluding standard form, will be issued from his office
during the hours specified above, on payment of the fallowing :-

D) RS, i in Bank Draft as cost of tender.

i) Earnest Money of Rs. as mentioned in Bihar Financial

Ruie .For work costing more than one crore, Bank Guarantee from any Nationalised! scheduled bank
in the state. (If issued from any bank outside state then it will be converted frorm any bank within state

before executing the work agreement)

Tenders, which should always be placed in sealed envelope, with the name of work and due date
written on the envelopes, will be received by the Dated ---------------

() oo {ii)
ST VTR U OO OO PP P T U PR PRSI P PRSPPI TP (i)
...................................................................................................................................... up to 03.00
PV QI e and will be opened by him or his authorized representative in his

office on the same day at 03.30 P.M.

The Contractor shall be required to deposit an amount equal to 2% of the tendered value of the work
as performance guarantee including earnest money in the form as mentioned in Bihar Financial
Rules. For works costing more than one Crore, bank guarantee is acceptable.

The description of the work is as follows;-—---

e above-mentioned officer. . -

he works will be open for.inspggtion by the . . .




BSEIDC,Patna Tender : CONSTRUCTION OF PROFOSED UPGRADED SENIOR SECONDARY SCHOOLS IN BIHAR, (SBD)

11

12

13

14

15

16.
17.
18.

SLNo.: M

Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable),
the form and nature of the site, the means of access to the site the accommodation they may require
and in general shall themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect their tender. A tenderer shall be deemed to have full
knowledge of the site whether he inspects it or not and no extra charges consequent on any

. misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and

maintaining at his own cost all materials, tool & plants, water, electricity access, facilities for workers
and all other services required for executing the work unless otherwise specifically provided for in the
contract documents. Submission of a tender by a tenderer implies that he has read this notice and all
other contract documents and has made himself aware of the scope and specifications of the work to
be done and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the
Corporation and local conditions and other factors having a bearing on the execution of the work.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the
tenders submitted by such contractors who resort to canvassing will be liabie to rejection.

The competent authority on behalf of the Corporation reserves to himself the right of accepting the
whole or any part of the tender and the tenderer shall bound to perform the same at the rate quoted.

The contractor shall not be permitted to tender for works in the Corporation in which his near relative
is posted as officer in any capacity. He shall also intimate the names of persons who are working
with him in any capacity or are subseguently employed by him and who are near relatives fo any
gazetted officer in the Corporation Any breach of this condition by the contractor would render him
liable to be removed from the approved list of contractors of the corporation.

No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative
duties in an Engineering Department of the Government of Bihar is allowed o work as a contractor
for a period of two years after his retirement from Government service, without the previous
permission of the Government of Bihar in writing. This contract is liable fo be cancelled if either the
contractor or any of his employee is found any time to be such a person who had not obtained the
permission to the Government of Bihar as aforesaid before submission of the tender or engagement

in the coniractors service.

The tender for the works shall remain open for acceptance for a period of 120 days from the date of
opening of tenders. If any tenderer withdraws his tender before the said pericd or issue of letter of
acceptance, whichever is earlier, or makes any modifications in the terms and conditions of the
tender which are not acceptabie to the Corporation, then the Corporation shall, without prejudice to
any other right or remedy, be at liberty to forfeit 100 % of the said earnest money as aforesaid.

The Corporation has right to cancel or postpone any work without giving any notice or clarification.

The Corporation may add or defete any of the condition required for execution of any work.

This Notice inviting Tender shall form a part of the contract document. The CompetentAuthority, shall
issue the letter of acceptance and will sign the contract within 15 days of submitting the performance

guarantee by the successful tenderer contractor.
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A)

Form-2/3

Percentage Rate Tender & Contract for Works

Tender for the work of ;-
(i) To be submitted by

(i)To be opened

Signature of officer issuing the dOCUMENMIS ..o

DIESIGNALION ... vttt

DAtE OF ISSUE oovvvtiiveeee e ciiee et r e aines

TENDER

e have read and examined the notice inviting tender, schedule, ABC DE & F. Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Gontract, clauses of
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Bihar State Educational
Infrastructure Development Corporation Ltd.. within the time specified in Schedule 'F', viz., schedule
of quantities and in accordance in all in respects with the specifications, designs, drawings and
instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such materials as are provided for, by, and in respect in accordance

with, such conditions so far as applicable.

We agree to keep the tender open for one hundred twenty {120) days from the due date of
submission thereof and not to make any modifications in its terms and conditions.

A sum of Rs2,06,200.00(Rupees Two Lacs Six Thousand Two Hundred Only) has been deposited
as guarantee of a Nationalised / scheduled bank as earnest money. If 1/\We, fail to furnish the
prescribed performance guarantee within prescribed period, /we agree that the competent Authority
of the Corporation or his successors in office shall without prejudice to any other right or remedy, be
at liberty to forfeit the said earnest money absolutely. Further, ifiwe fail to commence work as
specified, I/we agree that competent Authority of the corporation or his successors in office shall
without prejudice to any other right or remedy available in law, be at liberty to forfeit the said earnest
money and the performance guarantee absolutely, otherwise the said earnest money shall be
retained by him towards security deposit to execute all the works referred to in the tender documents
upon the terms and conditions contained or referred to therein and to carry out such deviations as
may be ordered, up to maximum of the percentage mentioned in Schedule 'F' and those in excess of
that fimit at the rates to be determined in accordance with the provision contained in Clause 12.2 and

12.3 of the tender form.

IMWe hereby declare that [We shall treat the tender documents drawings and other records

connected with the work as secret/confidential documents and shall not communicate
erson other than a person to whom I/We am/are authorized to

"_i_hfofm__at_ipn -in -?“Y-_W?ﬂnér 'préjq_diciai____.to the af_e:ty 'o_f.'t'he..'

.

N

T e
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Address ;
Occupation :

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted
by me for and on behalf of the Bihar State Educational Infrastructure Development Corporation Ltd

forasumofRs. ... ...

The letters referred to below shall form part of this contract Agreement :-
a)
b}
c)

For & on behalf of the. Bihar State Educational Infrastructure Development Corporation Ltd.

Signature .of the competent AUEROTIEY. ... e e,

Designation of the competent AUthority. .. ... e,
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GOVERNMENT OF BIHAR
ALL WORKS DEPARTMENT

All work proposed for execution by contract will be notified in a form of invitation to

1.
gﬁ::rasf tender pasted in public places and signed by the ' officer inviting tender or by
Directions publication in News papers and the internet as the case may be. '

This form will state the work to be carried out, as well as the date for submitting and
opening tenders and the time allowed for carrying out the work, also the amount of
earnest money to be deposited with the tender, and the amount of the security deposit )
to be deposited by the successful tenderer and the percentage, if any, to be deducted
from bills. Copies of the specifications, designs and drawings and any other
documents required in connection with the work signed for the purpose of identification
by the officer inviting tender shall also be open for inspection by the contractor at the
office of officer inviting tender during office hours.

2. in the event of the tender being submitted by a firm, it must be signed separately either
by one or all the partners or person duly authorised by the partners, it must be signed
on behalf of the firm by a person holding the requisite authorisations, such
authorisations to be produced with the tender, and it must disclose that the firm is duly

registered under the Indian Partnership Act, 1952.

3. Receipts for payment on account of work done, when executed by a firm, must also be 4

signed by one or all the partners or a duly authorised signatory of the firm.

4, Any person who submits a tender shall fill up the usual printed form, stating at what £

Applicable for  rate he is willing to undertake each item of the work. Tenders, which propose any .

item Rate alteration in the work specified in the said form of invitation to tender, or in the time ’
Tender only allowed for carrying out the work, or which contain any other conditions of any sort, will
{Form- 3) be liable to rejection. No single tender shall inciude more than one work, - but

contractors who wish to tender two or more works shall submit separate tenders for
each; with the nature and number of works to which they refer on the envelope.

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees C
by ignoring fifty paise and less and considering more that fifty paise as rupee one,

4A, In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form,

stating at what percentage below/above (in figures as well as in words) the total

Applicable for  estimated cost given in Schedule of Quantities at Schedule- A, he will be willing to
Percentage execute the work Tenders, which propose any alteration in the work specified in the o
- - said form of invitation tender, or in the time allowed for carrying out the work, or which o
“contain any. other conditions of any sort, will be liable to rejection. No singlg.tender. - .., -
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5.
6.
7.
8.
9.
X 10.
~ Applicable for
j ltem Rate
Tender only
(Form- 3)
10A.

Applicable for
Percentage
Rate Tender
only { Form- 2)

: .:tender is not worked out by the - contractor or.it. does . not corresp

9

the contract that the deductions or additions, as the case may be of the percentage,
will be calculated on the gross, and not the net amounts of the bills for work done and
in fixing the percentage it should be borne in mind that the calcutations will be made.

The officer inviting tender or his duly authorized assistant, will open tenders in the
presence of any intending contractors who may be present at the time, and will enter
the amount of the several tenders in a comparative statement in a suitable form. In the
event of a tender being accepted, a receipt for the earnest money forwarded therewith
shall thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentioned in Rule-
I. In the event of a tender being rejected, the earnest money forwarded with such
unaccepted tender shall thereupon be returned to the contractor remitting the same,

without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the tenders and
will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the contractor will not be
considered as an acknowledgment or payment to the officer inviting tender and the
contractors shall be responsible for seeing that he procures a receipt signed by the
office inviting tender or a duly authorized person.

The memorandum of work tendered for and the schedule of materials to be supplied
by the department and their issue-rates, shall be filled and completed in the office of
the officer inviting tender before the tender form is issued. If a form is issued to an
intending tenderer without having been so filled in and incomplete, he shall request the
officer to have this done before he completes and delivers his tender.

For works of sensitive nature the tenderers shall sign a declaration under the Official
Secrets Act 1923, for maintaining secrecy of the tender documents drawing or other
records connected with the work given to them. The unsuccessful tenderers shall
return all the drawing given to them.

In the case of ltem Rate Tenders, only rates quoted shall be considered. Any tender
containing percentage below/above the rates quoted is liable to be rejected. Rates
quoted by the contractor in item rate tender in figures and words shall be accurately
filled in so that there is no discrepancy if any discrepancy found or the rates which
correspond with the amount worked out of an item is not worked out by the contractor
or it does not correspond with the rates written either in figures or in words then the
rates quoted by the contractor in words shall be taken as correct. Where the rates
quoted by the contractor in figures and in words tally but the amount is not worked out
correctly, the rates quoted by the contractor will unless otherwise proved be taken as

correct and not the amount.

In case of Percentage Rate Tenders only percentage quoted shail be considered. Any
tender containing item rates is liable to be rejected. Percentage quoted by the
contractor in percentage rate tender shall be accurately filled in figures and words, so
that there is no discrepancy. However if the contractor has worked out the amount of
the tender and if any discrepancy is found in the percentage quoted in words and
figures, the percentage which corresponds with the amount worked out by the

contractor shall, unless otherwise proved, be take as correct. If the amount of the
d with the
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1.

12.

Applicable for
Item Rate
Tender only
(Form- 3)

12A.

Applicable for
Percentage
Rate Tender
only ( Form- 2)

13.

14.

15.

In the case of any tender where unit rates of any item/items appear unrealistic, such
tender will be considered as unbalanced and in case the tenderer is unable to provide
satisfactory explanation such a tender is liable to be disqualified and rejected.

All rates shall be quoted on the tender form. The amount for each item should be
worked out and requisite totals given. Special care should be taken to write the rates in
figures as well as in words and the amount in figures only, in such a way that
interpolation is not possible. The total amount should be written both in figures and in
words. In case of figures, the word 'Rs' should be written before the figure of rupees
and word 'P' after the decimal figures, e.g. 'Rs 2.15 P' and in case of words, the word,
'Rupees' should precede and the word 'Paise’ should be written in the end. Unless the
rate is in whole rupee and followed by the word 'only" it should invariably be up to two
decimal places. While quoting the rate in schedule of quantities, the word ‘only' should
be written closely following the amount and it should not be written in the next line.

In Percentage Rate Tender, the tenderer shall quote percentage below/above (in
figures as well as in words) at which he will be willing to execute the work. He shall
also work out the total amount of his offer and the same should be written in figures as
well as in words in such a way that no interpolation is possible. In case of figures, the
word 'Rs' should be written before the figure of rupees and word P after the decimal
figures, e.g. 'Rs 2.15 P and in case of words, the word 'Rupees' should precede and

the word 'paise' should be written at the end.

The Quoted rate less than x % below the BOQ cost will be unworkable and bid will be
rejected where x = 10 %; if materials will not be issued by the employer. And if
materials will be issued by the employer then

X=A-B)/AX10%
Where A = BOQ Cost
B = Cost of materials stipulated to be issued by the employer.

() The contractor whose tender is accepted, will be required to furnish performance
guarantee of 2 (two percent) including earnest money of the tendered amount
within specified period. This guarantee shall be in the form of or Bank guarantee
from any Nationalised / schedule bank in the State for works of more than one

crore.

(i) The contractor whose tender is accepted, will also be required to furnish by way of
Security Deposit for the fulfillment of his contract, an amount equal to 8 % of the
tendered value of the work. The security deposit will be collected by deductions
from the running bills of the contractor at the rates mentioned above

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

" Sales-tax, purchase tax, turnover tax, service tax, entry tax royalty or any other tax on
. material in respect of this contract shall be payable by the Contractor and Government
will not entertain any claim whatsoever in respect of the same... ... N

list of both gazetted and non-gazetted BSEIDG e
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18. The tender for composite work includes in addition to building work all other works
such as sanitary and water supply installations drainage installation, electrical work,
horticulture work, roads and paths etc. The tenderer apart from being a registered
contractor (B&R) of appropriate class, must associate himself with agencies of
appropriate class which are eligible to tender for sanitary and water supply drainage,

electrical and horticulture works in the composite tender.
The contractor shall submit list of works which are in hand (progress) in the following

19.
form:-
Name of Name of Particular of Value of Work Position of work | Remarks
Wark Div. where work is in Progress
1 2 3 4 5

20. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules
and orders issued thereunder from time to time. If he fails to do so, his failure will be a
breach of the contract and the Superintending Engineer/Executive Engineer / competent
Authority of the Bihar State Educational Infrastructure Development Corporation Ltd. may

~in his discretion without prejudice to any other right or remedy available in law cancel the

'.'jcontract The contractor shal} afso be liable for any pecun;ary |labl|1ty ar;sm ot account of
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CONDITIONS OF CONTRACT

The contract means the document forming the tender and acceptances thereof and the
formal agreement executed between the competent authority on behalf of the Bihar State
Educational Infrastructure Development Corporation Ltd. and the Contractor, together

 with the documents referred to therein including these conditions, the specifications,

designs, drawings and instructions issued from time to time form one contract and shall
be complementary to one another.

In the contract, the following expressions shall, unless the context otherwise requires
have the meanings, hereby respectively assigned to them :-

)

ii)

vi)

The expression works or work shall, unless there be something either in the subject
or context repugnant to such construction, be construed and taken to mean the
works by or by virtue of the contract contracted to be executed whether temporary or
permanent, and whether original, altered, substituted or additional.

The site shall mean the land/or other places on. into or through which work is to be
executed under the contract or any adjacent land, path or street through which work
is to be executed under the contract or any adjacent land, path or street which may
be allotted or used for the purpose of carrying out the contract.

The Confractor shall mean the individual, firm or company, whether incerporate or
not, undertaking the works and shall include the legal personal representative of
such individual or the persons composing such firm or company, or the successors
of such firm or company and the permitted assignees of such individual, firm of

company.
The Engineer-in-Charge means the Engineer officer who shall supervise and be in-
charge of the work and who shall sign the contract on behalf of the Bihar State
Educational infrastructure Devetopment Corporation Ltd. as mentioned in Schedule
'F' hereunder.

Corporation shall mean the Bihar State Educational Infrastructure Development
Corporation Lid..

Excepted Risk are risks due to riots (other than those on account of contractor
employees), war (whether declared or not) invasion, act of foreign enemies,
hostilities, civil war, rebellion revolution, insurrection, any act of Government,
damages from aircraft, acts of God, such as earthquake, lightening and
unprecedented floods, and other causes over which the contractor has no control
and accepted as such by the Accepting Authority Provided that the contractor is also
to show that he has taken all due precautions to avoid / un minimise any adverse
after / damage from the above or causes solely due to use or occupation by
Government of the part of the works in respect of which a certificate of completion
has been issued or a caused solely due to Government's faulty design of works.

Bill of quantity means the price and completed Bill of Quantities forming part of the
Bid.

The Defect liability certificate is the certificate issued by Engineer-in-Charge after
defect liability period has ended and upon correction of defects by the contractor.

The _defect liability period will be decided by the Corporation for different nature of

u
r

works from date of completlon of the work and must be mentloned in the reement O
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xi) The start date is given in the contract data. It is the date when the contractor shall
commence execution of the works. It does not necessarily coincide with any of the

site possession date.

xii) A _sub contractor is a person or corporate body who has a contract with the
contractor to carry out a part of the construction work in the contract, which includes
work on the site.

xii) Temporary works are works designed, constructed, installed and removed by the
contractor that are needed for construction or installation of the works.

xiv) Market Rate shall be the rate as decided by the competent authority on the basis of
the cost of materials and labour at the site where the work is to be executed plus the
percentage mentioned in Schedule 'F' to cover, all overheads and profits.

xv) Schedule(s) referred to in these conditions shall mean the relevant schedule(s)
annexed to the tender papers or the standard Schedule of Government mentioned
in Schedule 'F' hereunder, with the amendments thereto issued up to date of receipt

of the tender.

‘ xvi) Corporation means Bihar State Educational Infrastructure Development Corporation
i Limited, which invite tenders on behalf of Competent Authority of Corporation as

specified in schedule 'F'.

xvii) Specifications means the specifications followed by relevant department of the
Government of India / State Government.

xviii) Tender value means the value of the entire work as stipulated in the letter award.

Scopeand 3.  Where the context so requires, words imparting the singular only also include the plural

Performance and vice versa. Any reference to masculine gender shall whenever required include
feminine gender and vice versa. _

4, Heading and Marginal notes to these General Conditions of Contract shall not be deemed

to form part thereof or be taken info consideration in the interpretation or construction
thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other printed and
J published documents, together with all drawings as may be forming part of the tender
papers. None of these documents shall be used for any purpose other that that of this

contract.

i Works to beg, The work to be carried out under the Contract shall, except as otherwise provided these
carried out: conditions, include all labour, materials, tools, plants, equipment and transport which may
be required in preparation of and for and in the full and entire execution and completion of
the works. The descriptions given in the Schedule of Quantities (Schedule - A) shall
unless otherwise stated, be held to include wastage on materials, carriage and cartage,
carrying and return of empties, hoisting, setting, fitting and fixing in position and all other
labours necessary in and for the full and entire execution and completion of the work as
aforesaid in accordance with good practice and recognized principles.

Sufficiency 7, The contractor shall be deemed to have satisfied himself before tendering as to the
of Tender correctness and sufficiency of his tender for the works and of the rates and prices quoted
in the Schedule of Quantities, which rates and prices shall, except as otherwise provided,
cover all his obligations under the Contract and all matters and things necessary for the

proper completion and maintenance of the works. _
The several documents forming the contract are to be taken as mutually Sxplanatory of
‘one another, detailed drawings being followed in preference ‘scale dqrawing.and.

<
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8.2

8.3

9.

i) Description of Schedule of Quantities.

i)  Particular Specification and Special Condition, if any
iy  Drawings.

iv)  MORT & H specification.

v)  Indian Standard Specifications of B.I.S.

If there are varying or conflicting provisions made in any one document forming part of the
contract, the Accepting Authority shall be the deciding authority with regard to the
intention of the document and his decision shall be final and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission
therefrom shall not vitiate the Contract or release the Contractor from the execution of the
whole or any part of the works comprised therein according to drawings and specifications
or from any of his obligations under the contract.

The successful tenderer/contractor, after submitting the performance guarantee i.e. within

7 days of receipt of letter of acceptance shall attend the office of the Engineer-in-Charge
for authentication signing and completion of the contractor document and execute the

agreement consisting of .-

i) the notice inviting tender, all the documents including drawings, if any, forming the
tender as issued at the time of invitation of tender and acceptance thereof together

with any correspondence leading thereto.
i)  Standard P.W.D. Form as mentioned in Schedule 'F' consisting of :

Various standard clauses with corrections up to the date stipulated in  Schedule '
along with annexure thereto.

iH) Drawing.
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CLAUSE OF CONTRACT

CLAUSE 1

(i) The contractor shall submit an irrevocable PERFORMANCE GUARANTEE of 2%
(Two percent) of the tendered amount including earnest money in the shape as
mentioned in the Bihar Financial Rules or Bank Guarantee (for work costing more
than one crore) or any other deposits mentioned for his proper performance of the
contract agreement, (not withstanding and/or without prejudice fo any other
provisions in the contract) within period specified in scheduled 'F' from the date of
issue of letter of acceptance. This period can be further extended by the Engineer-in-
Charge up to a maximum period as specified in schedule 'F' on written request of the
contractor stating the reason for delays in procuring the Bank Guarantee, to the
satisfaction of the Engineer-in-Charge. This guarantee shall be in the form of N.S.C.
of Post Office/ Pleadged in favour of department, D.D. of any Scheduled Bank or
State Bank of India or Bank Guarantee (for work costing more than Rupees one

Crore.

(i) The performance Guarantee shall be initially valid up to 28 days beyond the defect
liability.

(i) The Engineer-in-Charge shall not make a claim under the Performance guarantee
except for amounts to which the Corporation is entitled under the contract
(notwithstanding and/or without prejudice to any other provisions in the contract
agreement) in the event of:

(a) Failure by the contractor to extend the validity of the Performance Guarantee as
described herein above, in which event the Engineer-in-Charge may claim the

) full amount of the Performance guarantee.

{(b) Failure by the contractor to pay the Corporation any amount due, either as

agreed by the contractor or determined under any of the Clauses/Conditions of
the agreement, within 30 days of the service of notice to this effect by Engineer-

in-Charge.

) (c} Failure by the contractor to rectify any defects as defined in the defect liability
clause in the schedule — F of contract data to the satisfaction of the Engineer
incharge.

(iv) Inthe event of the contract being determined or rescinded under provisions of any of

the clause/condition of the agreement, the performance guarantee shall stand
forfeited in full and shall be absolutely at the disposal of the Governor of Bihar.

Performance
Guarantee

CLAUSE1A

The person/persons whose tender(s) may be accepted (hereinafter called the contractor)
g:ss;;?ry of shall permit the Corporation at the time of making any payment to him for work done under
Deposity the contract to deduct a sum at 8 % (eight percent) from the gross amount of each running

bill till full amount of security deposit 10% (ten percent) of agreement value or value of

work (whichever is higher) is reached. If value of work exceeds the agreement vaiue,
security deposit (10%) will be recovered for the exceeded work.

All compensations or the other sums of money payable by the contractor under the terms
of this contract may be deducted from, or paid by the sale of a sufficient part of his security

- deposit or from the.interest arising there from, or from any sums which may be due to or -
: :may:become..-due to the contractor by the Corporat;on on. any account w tsoever and.in’
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or any part thereof. The security deposit shall be collected from the running bills of the
contractor at the rates mentioned above and the earnest money at the time of tenders wril oy

be treated a part of the Security Deposit.

CLAUSE 2 £

if the contractor fails o maintain the required progress in terms of clause 5 or to complete
Compensation the work and clear the site on or before the contract or extended date of completion, he

for Delay shall, without prejudice to any other right or remedy available under the law to the
g"q“'dated Government / Corporation on account of such breach, pay as agreed compensation the
amage amount calculated at the rates stipulated below as the Superintending Engineer / Chief

Consultant {Technical) (whose decision in writing shall be final and binding) may decide on
the amount of tendered value of the work for every completed day/month (as applicable)
that the progress remains below that specified in Clause 5 or that the work remains

incomplete.

This will also apply to items or group of items for which a separate period of completlon
has been specified.

) Compensation 7y
for delay of work 7
@ 2 % per month of delay to be computed on per Day basis

Provided always that the total amount of compensation for delay to be paid under this ()
condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of
the item or group of items of work for which a separate period of completion is originally

given.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Corporation. In case, the contractor

dies not achieve a particular milestone mentioned in schedule- F, or the rescheduled
milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be |
withheld, to be adjusted against the compensation levied at the final grant of extension of '
time. Withholding of this amount on failure to achieve a milestone, shall be automatic
without any notice to the contractor. However, if the contractor catches up with the
progress of work on the subsequent milestone(s), the withheld amount shall be released. )
In case the contractor fails to make up for the delay in subsequent milestone(s), amount "
mentioned against each milestone missed subsequently also shall be withheld. However, -
no interest, whatsoever, shall be payable on such withheld amount.

CLLAUSE 2A
Incentive In case, the contractor completes the work ahead of scheduled completion time, a bonus
for early @ 1% (one percent) of the tendered value per month computed on per day basis, shall be

completion  ovaple the contractor, subject to a maximum limit of 5% (five percent) of the tendered §
value. The amount of bonus, if payable, shall be paid along with final bill after compietion '
of work. Provided always that provision of the Clause 2A shall be applicable only when so

provided in 'Schedule F'.

.nt g abs __'utely determ:'lne' the contrac’ ina an of th@&%o&gilg%%%% ;
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It the contractor having been given by the Engineer-in-Charge a notice in writing to
rectify, reconstruct or repiace any defective work or that the work is being performed
in an inefficient or otherwise improper or unworkman like manner shall omit to comply
with the requirement of such notice for a period of seven days thereafter.

If the contractor being a company shall pass a resolution or the court shall make an
order that the company shall be wind up or if a receiver or a manager on behaif of a
creditor shall be appointed or if circumstances shall arise which entitle the court or
the creditor to appoint a receiver or a manager or which entitle the court to make a
winding up order.

if the contractor has, without reasonable cause, suspended the progress of the work
or has failed to proceed with the work with due diligence so that in the opinion of the
Engineer-in-Charge (which shall be final and binding) he will be unable to secure
compietion of the work by the date of completion and continues to do so after a
notice in writing of seven days from the Engineer-in-Charge.

If the contractor fails to complete the work within the stipulated date or items of work
with individual date of completion, if any stipulated, on or before such date(s) of
completion and does not complete them within the period specified in a notice given
in writing in that behalf by the Engineer-in-Charge.

If the contractor persistently neglects to carry out his obligations under the contract
and/or commits default in complying with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7 days
after a notice in writing is given to him in that behalf by the Engineer-in-Charge.

If the contractor commits any acts mentioned in Clause 21 hereof:

If fhe work is not started by the contractor within 1/8" of the stipulated time subject to
the maximum of 45 days.

When the contractor has made himself liable for action under any of the cases
aforesaid, the Engineer-in-Charge on behalf of the Corporation shall have powers:

a) To determine or rescind the contract as aforesaid (of which termination or
rescission notice in writing to the contractor under the hand of Engineer-in-
Charge shall be conclusive evidence). Upon such determination or rescission
the Earnest Money Deposit, Security Deposit already recovered and
Performance Guarantee under the contract shall be liable to be forfeited and
shall be absolutely at the disposal of the Corporation.

b)  After giving notice to the contractor to measure up the work of the contractor
and to take such whole, or the balance or part thereof as shall be un-executed
out of his hands and to give it fo another contractor to complete the work. The
contractor, whose confract is determined or rescinded as above, shall not be
allowed to participate in the tendering process for the balance work.

In the event of above course(s) being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reasons of his having purchased or procured any materials or entered into any
engagements or made any advances on account or with a view to the execution of
the work or the performance of the contract. And in case action is taken under any of

-the provision aforesaid the contractor shall not be entitled to recover or be paid any

__Zsum f_or any. work thereof or. actua!ly performed under this contract _unEess and until
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CLAUSE 3A

In case, the work cannot be started due to reasons not within the control of the contractor
as decided by the Employer within %th of the stipulated time for completion of work, either
party may close the contract. In such eventuality, the Earnest Money deposit and the
Performance Guarantee of the contractor shall be refunded, but no payment on account of
interest, loss of profit or damages etc. shall be payabre at all. the reasons shall be
examined by the Superintending Engineer / Chief Consultant (Technical) and his decision
shall be final and binding.

CLAUSE 4
Contractor liable In any case in which any of the powers conferred upon the Engineer-in- -Charge by Clause-
to pay 3 thereof, shall have become exercisable and the same are not exercised the non-exercise

compensation  thereof shall not constitute a waiver of any of the conditions hereof and such powers shall
even if action not otyithstanding be exercisable in the event of any future case of default by the contractor
gke" ugder and the liability of the contractor for compensation shall remain unaffected. In the event of
ause the Engineer-in-Charge putting in force all or any of the powers vested in him under the
preceding clause he may, if he so desires after giving a notice in writing to the contractor,
take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final
and binding on the contractor) use as on hire (the amount of the hire money being also in
the final determination of the Engineer-in-Charge)} all or any tools, plant, materials and
stores, in or upon the works, or the site thereof belonging to the contractor, or procured by
the contractor and intended to be used for the execution of the work. or any part thereof,
paying or allowing for the same in account at the contract rates or, in the case of these not
being applicable, at current market rates to be certified by the Engineer-in- -Charge, whose
certificate thereof shail be final, and binding on the contractor, clerk of the works, foreman
or other authorized agent to remove such tools, plant, materials, or stores from the
premises (within a time to be specified in such notice) in the event of the contractor failing
to comply with any such requisition, the Engineer-ir-Charge may remove them at the '
contractor's expense or sell them by auction or private sale on account of the contractor )
and his risk in all respects and the certificate of the Engineer-in-Charge as to the expenses
of any such removal and the amount of the proceeds and expenses of any such sale shall  + }
be final and conclusive against the contractor.

gt

CLAUSE 5 J

Time and The time allowed for execution of the Works as specified in the Schedule 'F' or the
Extension for extended time in accordance with these conditions shall be the essence of the Contract.
Delay The execution of the works shali commence from such time period as mentioned in letter
of acceptance or from the date of handing over of the site whichever is later. If the
Contractor commits default in commencing the execution of the work as aforesaid, ]
Corporation shall without prejudice to any other right or remedy available in law, be at '
liberty to forfeit the security deposit absolutely. -

5.1 As soon as possible after the contract is concluded the Contractor shall submit a Time & .
Progress Chart for each milestone and get it approved by the Employer. The Chart shallbe -
“prepared in direct relation to the time stated in the Contract documents for completion of . -

'tems of the work |t shal! |nd|cate the forecast of the dates of commen ent . :

S
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54
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If the work(s) be delayed by.

i) force majeure, or

i)  Serious loss or damage by fire, or
iy Civit commotion, local.

iv)  delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge
in executing work not forming part of the Contract, or

v)  non-availability of stores, which are the responsibility of Employer to supply or

vil)  non-availability or break down of tools and Plant to be supplied or supplied by
Employer or

vii) any other cause which, in the absolute discretion of the authority mentioned in
Schedule 'F' is beyond the Contractor's control.

then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless
use constantly his best endeavors to prevent or make good the delay and shall do all that
may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with

the works.

Request for the rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of the
happening of the hindering event causing delay on the prescribed form. The Contractor
may also, if practicable, indicate in such a request the period for which extension is

desired.

in any such case the authority mentioned in Schedule 'F' may give a fair and reasonable
extension of time and reschedule the milestones for completion of work. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3
months of the date of receipt of such request. Non application by the contractor for
extension of time shall not be a bar for giving a fair and reasonable extension by the
Engineer-in-Charge and this shall be binding on the contractor. :

The basic centerlines, reference points and benchmarks will be fixed by the Corporation.
The contractor shall establish at his own cost at suitable points, additional reference lines
and bench marks as may be necessary and instructed by the Engineer-in-charge. The
contractor shall remain responsible for the sufficiency and accuracy of all the bench marks

and reference lines.

CLAUSE 5A
The Engineer may require the contractor to attend a progress review meeting during
execution of work,

The Engineer shall record the minutes of the meeting and provide a copy to the Contractor
for compliance. These minutes will be a part of evidence in case of any request for
extension of time or impunitive action against the contractor. :




BSEIDC,Patna Teader : CONSTRUCTION OF PROPOSEDR UPGRADRED SENIOR SECONPARY SCHOOLS IN BIHAR, (SB03) Sl Na, : 94

i
Y

All measurement of all items having financial value shall be entered in Measurement Book
and/or level field book so that a complete record is obtained of all works perform under the

contract,

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his
authorized representative and by the contractor or his authorized representative at least -
once in a month during the progress of the work and such measurements shall be signed  ’
and dated by the Engineer-in-Charge and the contractor or their representatives in token of

their acceptance. If the contractor objects to any of the measurements recorded, a note

shall be made to that effect with reason and signed by both the parties.

If for any reason the contractor or his authorized representative is not available and the
work of recording measurements is suspended by the Engineer-in-Charge or his
representative, the Engineer-in-Charge and the Corporation shall not entertain any claim .
from contractor for any loss or damages on this account. If the contractor or his authorized  °
representative does not remain present at the time of such measurements after the
contractor or his authorized representative has been given a notice in writing three (3) days
in advance or fails to countersign or to record objection within a week from the date of the
measurement, then such measurements recorded in his absence by the Engineer-in-
Charge or his representative shall be deemed to be accepted by the Contractor. -

The contractor shall, without extra charge, provide all assistance with every appliance
labour and other things necessary for measurements and recording levels.

Except where any general or detailed description of the work expressly shows fo the
contrary, measurements shail be taken in accordance with the procedure set forth in the
specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general or local custom. In the case of items which are not covered
by specifications, measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of India Standards and if for any item no
such standard is available then a mutually agreed method as approved by the Corporation |

shall be followed,

The contractor shall give not less than seven days notice to the Engineer-in-Charge or his
authorized representative in charge of the work before covering up or otherwise placing e
beyond the reach of measurement any work in order that the same may be measured and :
correct dimension thereof be taken before the same is covered up or placed beyond the o
reach of measurement and shall not cover up and place beyond reach of measurement .
any work without consent in writing of the Engineer-n-Charge or his authorized .
representative in charge of the work who shall within the aforesaid period of seven days
inspect the work, and if any work shall be covered up or placed beyond the reach of |
measurements without such notice having been given or the Engineer-in-Charge's consent '
being obtained in writing the same shall be uncovered at the contractor's expense, or in
default thereof no payment or allowance shall be made for such work or the materials with

which the same was executed. )
Engineer-in-Charge or his authorized representative may cause either themselves or

through another officer of the department to check the measurements recorded jointly or
otherwise as aforesaid and all provisions stipulated herein above shall be applicable to

such checking of measurements or levels.

i
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CLAUSE 7

Payment on
Intermediate
Certificate to be
Regarded as
Advances

No payment shall be made for work for less than the estimated work of Rs. 2.5 lacs till
the whole of the work shall have been completed and certificate of completion given.
For works estimated to cost over Rs. 2.5 lacs the interim or running account bill shall be
submitted by the contractor for the work executed on the basis of such recorded
measurements on the format of the Corporation in triplicate on or before the date of
every month fixed for the same by the Engineer-in-Charge. The contractor shall not be
entitled to be paid any such interim payment if the gross work done together with net
payment/ adjustment of advances for material collected, if ary, since the last such
payment is less than the amount specified in Schedule ‘F’ | in which case the interim bill
shall be prepared on the appointed date of the month after the requisite progress is
achieved. The Engineer-in-Charge shall arrange to have the bill verified by taking or
causing to be taken, where necessary, the requisite measurements of the work. In the
event of the failure of the contractor to submit the bills, Engineer-in-Charge shall
prepare or cause to be prepared such hills in which event no claims whatsoever due to
delays on payment including that of interest shall be payable to the contractor, Payment
on account of amount admissible shall be made by the Engineer-in-Charge certifying
the sum to which the contractor is considered entitled by way of interim payment at
such rates as decided by the Engineer-in-Charge. The amount admissible shall be paid
by 10th working day after the day of presentation of the bill. by the Contractor to the
Engineer-in-Charge or his Assistant Engineer together with the account of the material
issued by the Corporation, or dismantled materials, if any. In the case of works outside
the headquarters of the Engineer-in-Charge the period of ten working days will be
extended to fifteen working days.

All such interim payments shall be regarded as payment by way of advances against
final payment only and shall not preclude the requiring of bad, unsound and imperfect
or unskilled work to be rejected, removed, taken away and reconstructed or re-erected.
Any certificate given by the Engineer-in-Charge relating to the work done or materials
delivered forming part of such payment may be modified or corrected by any
subsequent such certificate(s) or by the final certificate and shall not by itself be
conclusive evidence that any work or materials to which it relates is/are in accordance
with the contract and specifications. Any such interim payment, or any part thereof shall
not in any respect conclude, determine or affect in any way powers of the Engineer-in-
Charge under the contract or any of such payments be treated as final settlement and
adjustment of accounts or in any way vary or affect the contract.

Pending consideration of extension of date of compietion interim payments shall
continue to be made as herein provided as per clause - 2, without prejudice to the right
of the Corporation to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the

competent authority.

CLAUSE 8

Complation
Certificate and

Completion Plans -

Within ten days of the completion of the work, the contractor shall give notice of such
--completion to the Engineer-in-Charge and within fifteen days of the receipt of such

not;ce the Engmeer«m Charge shaH ;nspect the work and: if there is no- defect |n the__._
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sanitary arrangements required for his/their work people on the site in connection with
the execution of the works as shall have been erected or constructed by the
contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls, floor or
other parts of the building, in, upon, or about which the work is to be executed or of
which he may have had possession for the purpose of execution thereof, and not until
the work shall have been measured by the Engineer-in-Charge. If the contractor shall
fail to comply with the requirements of this clause as to removal of scaffolding, surplus
materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning
off dirt on or before the date fixed for the completion of work, the Engineer-in-Charge
may at the expense of the contractor remove such scaffolding surplus materials and
rubbish efc. and dispose of the same as he thinks fit and clean off such dirt as
aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus
materials as aforesaid except for any sum actually realised by the sale thereof.

CLAUSE 8A

Contractor to
Keep Site Clean

When the annual repairs and maintenance of works are carried out, the splashes and
droppings from white washing, color washing, painting etc. on walls, floor, windows etc.
shall be removed and the surface cleaned simultaneously with the completion of these
items of work in the individual rooms, quarters or premises etc. where the work is done
without waiting for the actual completion of all the other items of work in the contract. In
case the contractor fails to comply with the requirements of this clause, the Engineer-in-
Charge shall have the right fo get this work done at the cost of the contractor either
departmentally or through any other agency. Before taking such action, the Engineer-in-
Charge shall give ten days notice in writing to the contractor.

CLAUSE 8B

Completion Plans
to be Submitted
by the Confractor

The contractor shall submit compietion plan as required vide General Specifications for
Eiectrical works (Part-l internal) 1972 and (Part-ll External) 1974 as applicable within

thirty days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid, he shall be
liable to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.
15,000 (Rs. Fifteen thousand only) as may be fixed by the Superintending
Engineer/Chief Consultant(Technical) concerned and in this respect the decision of the
Superintending Engineer/ Chief Consultant (Technical) shall be final and binding on the

contractor.

CLAUSE 9

Payment of
Finat Bill

- -in dispute, for quantities and rates as approved by Engireer-in-Charge, will, as far as. .
' -poss:ble ‘be made within the penod specified herein under, the period being yekoned

The final bill shall be submitted by the contractor in the same manner as specified in
interim bills within three months of physical completion of the work or within one month
of the date of the final certificate of completion furnished by the Engineer-in-Charge
whichever is eariier. No further claims shall be made by the contractor after submission
of the final bill and these shall be deemed to have been waived and extinguished.
Payments of those items of the bill in respect of which there is no dispute and of items

fr date of-’recelpt of the'blll by:fthe Engmeer—m Charqe or-his. authorlze_d Adsistapt
'Departme" and dig ntl

.

e
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CLAUSES9 A
Payment of Payments due to the contractor may, if so desired by him, be made to his bank instead
Contractor's of direct to him provided that the contractor furnishes to the Engineer-in-Charge (1) an
Biils to authorisation in the form of a legally valid document such as a power of attorney
Banks conferring authority on the bank to receive payments and (2) his own acceptance of the

correctness of the amount made out as being due to him by Corporation or his
signature on the bill or other claim preferred against Corporation before settlement by
the Engineer-in-Charge of the account or claim by payment to the bank. While the
receipt given by such banks shall constitute a full and sufficient discharge for the
payment, the contractor shall wherever possible present his bills duly receipted and

discharges through his bankers.

Nothing herein contained shall operate to create in favour of the bank any rights or
equities vis-a-vis the Governor of Bihar.

CLAUSE 10

Materials Materials which the Corporation wili supply in rare case are shown in schedule 'B'
supplied by which also stipulates quantum, place of issue and rate(s) to be charged in respect
Corporation thereof. The contractor shall be bound to procure them from the Engineer-in-Charge.

As soon as the work is awarded, the contractor shall finalise the programme for the
completion of work as per clause 5 of this contract and shall give his estimates of
materials required on the basis of drawings/or schedule of guantities of the work. The
Contractor shall give in writing his requirement to the Engineer-in-Charge which shall be
issued to him keeping in view the progress of work as assessed by the Engineer-in-
' Charge, in accordance with the agreed phased programme of work indicating monthly
requirements of various materials. The contractor shali place his indent in writing for
issue of such materials at least 7 days in advance of his requirement.

Such materials shall be supplied for the purpose of the contract only and the value of
the materials so supplied at the rates specified in the aforesaid schedule shall be set off
or deducted, as and when materials are consumed in items of work (including normal
wastage) for which payment is being made to the contractor, from any sum then due or
which may therefore become due to the contractor under the contract or otherwise or
from the security deposit. At the time of submission of bills the contractor shall certify
that balance of materials supplied is available at site in original good condition.

The contractor shall submit along with every running bill (on account or interim bill)
material wise reconciliation statements supported by complete calculations reconciling
total issue, total consumption and certified balance (diameter/section-wise in the case
of steel) and resulting variations and reasons therefore. Engineer-in-Charge shall
(whose decision shall be final and binding on the contractor) be within his rights to
follow the procedure of recovery in clause 42 at any stage of the work if reconciliation is

not found to be satisfactory.

The contractor shall bear the cost of getting the material issued, loading, transporting to
site, unloading, storing under cover as required, cutting assembling and joining the
several parts together as directed by the engineer-in-charge. Not withstanding anything
to the contrary contained in any other clause of the confract and (or the PWD Code) all

':'-_--'stoF?S./_ma_ie.r_i.als.eso.-;SuP_P.iied.s;to the. contractor. or procured with the assistance of the =~~~ -

| remain the absolute property of th

- Corporation and ‘the contractor .
aid stores/materials SO not be
' i tife

Corporation: shal
hall be t
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decided not to take back the stores/materials the contractor shall have no claim for
compensation on any account of such stores/materials so supplied to him as aforesaid
and not used by him or for any wastage in or damage to in such stores/materials.

On being required to return the stores/materials, the contractor shall hand over the
stores/materials on being paid or credited such price as the Engineer-in-Charge shall
determine, having due regard to the condition of the stores/materials. The price allowed
for credit to the contractor, however, shall be at the prevailing market rate not
exceeding the amount charged to him, excluding the storage charge, if any. The
decision of the Engineer-in-Charge shall be final and conclusive. In the event of breach
of the aforesaid condition, the contractor shall in addition to the throwing himself open
to account for contravention of the terms of the licences or permit and/or for criminal
breach of trust, be liable to the Corporation for all advantages or profits resulting or
which in the usual course would have resulted to him by reason or such breach.
Provided that the contractor shall in no case be entitled to any compensation or
damages on account of any delay in supply or non-supply thereof all or any such
materials and stores provided further that the contractor shall be bound to execute the
entire work if the materials are supplied by the Corporation within the criginal scheduled
time for completion of the work plus 50% thereof or schedule time plus 6 months
whichever is more if the time of completion of work exceeds 12 months but if a part of
the materials only has been supplied within the aforesaid period then the contractor
shall be bound to do so much of the work as may be possible with the materials and
stores supplied in the aforesaid period. For the completion of the rest of the work, the
contractor shall be entitled to such extension of time as may be determined by the
Engineer-in-Charge whose decision in this regard shall be final and binding on the

contractor.

The contractor shall see that only the required quantities of materials are got issued.
Any such material remaining unused and in perfectly good/original condition at the time
of completion or determination of the contract shall be returned to the Engineer-in-
Charge at the stores from which it was issued or at a place directed by him by a notice
in writing. The contractor shall not be entitied for loading, transporting, unloading and
stacking of such unused material except for the extra lead, if any involved, beyond the
original place of issue. Quantities issued in excess of requirement with respect to work
done and not returned back to the department, recovery will be made of double of issue

rate.

CLAUSE 10 A

Materials to
be provided
by the
Contractor

The contractor shall, at his own expense, provide all materials, required for the works
other than those, which are stipulated, to be supplied by the Corporation.

The contractor shall, at his own expense and without delay, supply to the Engineer-in-
Charge samples of materials to be used on the work and shall get these approved in
advance. All such materials to be provided by the Contractor shall be in conformity with
the specifications laid down or referred to in the contract. The contractor shall, if
requested by the Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-
in-Charge that the materials so comply. The Engineer-in-Charge shall within fifteen

“days of supply of samples or within such further period as he may require intimate to
' '-__the Contractor. in wrltmg whether sampfe are approved by hlm or not If samples are not
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represented by the samples until the required tests or analysis have been made and
materials finally accepted by the Engineer-in-Charge. The Contractor shall not be
eligible for any claim or compensation either arising out of any delay in the work or due
to any corrective measures required to be taken on account of and as a result of testing

of materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide all
facilites as the Engineer-in-Charge may require for collecting, and preparing the
required number of samples for such tests at such time and to such place or places as
may be directed by the Engineer-in-Charge and bear all charges and cost of testing
unless specifically provided for otherwise elsewhere in the contract or specifications.
The Engineer-in-Charge or his authorized representative shall at all time have access to
the works and to all workshops and places where work is being prepared or from where
materials, manufactured articles or machinery are being obtained for the works and the
contractor shall afford every facility and every assistance in obtaining the right to such

access.

The Engineer-in-Charge shall have full powers to require the removal from the premises
of all materials which in his opinion are not in accordance with the specifications and in
case of default the Engineer-in-Charge shall be at liberty to employ at the expense of
the contractor, other persons to remove the same without being answerable or
accountable for any loss for damage that may happen or arise to such materials. The
Engineer-in-Charge shall also have full powers to require other proper materials to be
substituted thereof and in case of default the Engineer-in-Charge may cause the same
to be supplied and all costs which may attend such removal and substitution shall borne

i by the Contractor.

CLAUSE 10B
i) The contractor, on signing an indenture in the form to be specified by the
Secured Advance Engineer-in-Charge, shall be entitied to be paid during the progress of the
- on Non-perishable  execution of the work up to 75% of the assessed value of any materials which are
! Materials in the opinion of the Superintending Engineer / Chief Consultant(Technical) of the

,‘ Corporation nonperishable, non-fragile and noncombustible and are in
’ accordance with the contract and on the site in connection therewith and are
adequately stored and/or protected against damage by weather or other causes
but which have not at the time of advance been incorporated in the works, When
j materials on account of which advance has been made under this sub-clause are
incorporated in the work the amount of such advance shall be recovered/deducted
from the next payment made under any or the clause or clauses of this contract.

i) Mobilization advance not exceeding 10% of the tendered value may be given, if
requested by the contractor in writing within one month of the order to commence
the work. In such a case the contractor shall execute a Bank Guarantee/ Bond
from a Scheduled Nationalised Bank as specified by the Engineer-in-Charge for
the full amount of such advance before it is released. Such advance shall be in
two or more installiments to be determined by the Engineer-in-charge at his
absolute discretion. The first installment of such advance before shall be released
by the Engineer-in-Charge to the contractor on a request made by the contractor
to the Engineer-in-Charge in this behaif. The second and subsequent instaliment

_ shall be released by the Engineer-in-Charge only after the contractor furnishes a

_proof of the sat:sfaotory__ utmsatlon of the earher mstallment to the entlre_

(Seal & Signature of Teudea
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expeditious execution of work and improve the quality of work. The amount of
advance shall be restricted to 5% of the tender value. In the case of new plant and
equipment to be purchased for the work the advance shall be restricted to 85% of
the price of such new plant and equipment paid by the contractor for which the
contractor shall produce evidence satisfactory to the Engineer-in-Charge and
approval from Engineer-in-Charge. In the case of second hand and used plants
and equipment, the amount of such advance shail be limited to 50% of the
depreciated value of plant and equipment as may be decided by the Engineer-in-

Charge. The contractor shall, if so required by the Engineer-in-Charge, submit the

statement value of such old plant and equipment duly approved by a Registered
Valuer recognized by the Central Board of Direct Taxes under the Income-Tax
Act, 1961. No such advance shall be paid on any plant and equipment of
perishable nature and on the plant and equipment of a value less than Rs.
50,000/~ Seventy five percent of such amount of advance shall be paid after the
plant & equipment is brought to site and balance twenty five percent on
successfully commissioning the same only after approval from Engineer-in-

Charge.

Leasing of equipment shall be considered at par with purchase of equipment and
shall be covered by tripartite agreement with the following:

1. lLeasing company which gives certificate of agreeing to lease equipment to the
contractor.

2.Engineer in Charge, and

3.The coniractor,

This advance shall further be subject to the condition that such plant and
equipment (a) are considered by the Engineer-in-Charge to be necessary for the
works; (b) and are in and are maintained in working order; (c) hypothecated to the
Government as specified by the Engineer-in-Charge before the payment of
advance is released. The contractor shall not be permitted to remove from the site
such hypothecated plant and equipment without the prior written permission of the
Engineer-in-Charge. The contractor shall be responsible for maintaining such
plant and equipment in good working order during the entire period of
hypothecation falling which such advance shall be entirely recovered in lump sum.
For this purpose steel scaffolding and from work shall be treated as plant and

equipment.

The contractor shall insure the Plant and Machinery for which mobilization
advance is sought and given, for a sum sufficient to provide for their replacement
at site. Any amounts not recovered from the insurer will be borne by the

contractor.

The mobilization advance and plant and machinery advance in (ii)&(iii} above bear
simple interest and should be equal to the prevailing rate of interest charged by
the bank as mentioned in contract date schedule 'F' and shall be calculated from

_the date of payment to the date of recovery, both days inclusive, on the
. outstandmg amount of advan_c_:e Recovery of such sums advanced shall bg made

id

i

Py
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v)  If the circumstances are considered reasonable by the Engineer-in-Charge, the
period mentioned in (ii) and (iii) for request by the contractor in writing for grant of
mobilization advance and plant and equipment advance may be extended in the
discretion of the Chief Executive Officer.

vi)  The said bank guarantee for advances shall initially be made for the full amount
and valid for the contract period, and be kept renewed from time to time to cover
the balance amount and likely period of complete recovery together with interest,

vii)  Any materials including tools plants equipments etc brought to the site shall not be
removed from the sites without the written permission of the Engineer-in-charge.

CLAUSE10C

Payment on
Account of
Increase in
Prices/Wages
due to Statutory
Order(s)

If after submission of the tender the price of any material incorporated in the works (not
being a material supplied from the Engineer-in-Charge's stores in accordance with
clause 10 thereof) and/or wages of labour increases as a direct result of the coming into
force of any fresh law, or statutory rule or order (but not due to any changes in sales
tax) and such increase in the price and/or wages prevailing at the time of the last
stipulated date for receipt of the tenders including extensions if any for the work, and
the contractor thereupon necessarily and properly pays in respect of that material
(incorporated in the works) such increased price and/or in respect of labour engaged on
the execution of the work such increased wages, then the amount of the contract shall
accordingly be varied and provided further that any such increase shall not be payable
if such increase has become operative after the stipulated date of completion of the

work in question.

If after submission of the tender, the price of any material incorporated in the works (not
being a material supplied from the Engineer-in-Charge's stores in accordance with
ciause 10 thereof) and/or wages of labour is decreased as a direct result of the coming
not force of any law or statutory rules or order (but not due to any changes in sales tax)
and such decrease in the prices and/ or wages prevailing at the time of receipt of the
tender for the work. The Corporation shall in respect of materials incorporated in the
works (not being materials supplied from the Engineer-in-Charge's stores in accordance
with Clause-10 hereof) and/or labour engaged on the execution of the work after the
date of coming into force of such law statutory rule or order be entitled to deduct from
the dues of the contractor such amount as shall be equivalent to the difference between
the prices of the materials and/or wages as prevailed at the time of the last stipulated
date for receipt of tenders including extensions if any for the work and the price of
materials and/or wages of labour on the coming into force of such law, statutory rule or
order.

The contractor shall, for purpose of this condition, keep such books of account and
other documents as are necessary to show the amount of any increase claimed or
reduction available and shall allow inspection of the same by a duly authorised
representative of the Corporation, and further shall, at the request of the Engineer-in-
Charge may require any documents so kept and such other information as the

Engineer-in-Charge may require.
The contractor shall, within a reasonable time of his becoming aware of any alteration in

- the price of any such material and/or wages of labour, give notice thereof to the

ineer-in-_C_harge '-s__tétin_g that the -same is given pursuant to this condition together

ith all information relating thereto which he may be in position:to supply.
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CLAUSE 10 CA

Payment on
Account of
Increase/decre
ase in Prices of
construction
materials after
receipt of
tender.

If after submission of the tender, the price of cement or steel reinforcement bars /
bitumen incorporated in the works (not being a material supplied from the Engineer-in-
Charge's stores in accordance with Clause 10 thereof) increase(s) beyond the price(s)
prevailing at the time of the last stipulated date for receipt of tenders {(including
extensions, if any) for the work, then the amount of the contract shall accordingly be
varied and provided further that any such increase shall not be payable if such increase
has become operative after the stipulated date of completion of work in question.

if after submission of the tender, the prices of cement and/or steel reinforcement bars /
bitumen incorporated in the works (not being a material stipulated from the Engineer-in-
Charge's stores in accordance with the Clause 10 thereof) is decreased, Corporation
shall in respect of these materials incorporated in the works (not being materials
supplied from the Engineer-in-Charge's stores in accordance with Clause 10 thereof) be
entitled to deduct from the dues of the contractor such amount as shall be equivalent to
the difference between the prices of Cement and/or Steel reinforcement bars/ bitumen
as prevailed at the time of last stipulated date for receipt of tenders including extensions
if any for the work and the prices of these materials on the coming into force of such
base price of cement and/or steel reinforcement bars/ bitumen issued under authority of
Schedule of Rate Committee.

The increase/decrease in prices shall be determined by the All India Wholesale Price
Indices for Cement and Steel (bars and rods) as published by Economic Advisor to
Government of India, Ministry of Commerce and Industry and base price for cement
and/or steel reinforcement bars / bitumen as issued under authority of Schedule of Rate
Committee as valid on the last stipulated date of receipt of tender, including extension if
any and for the period under consideration.

The amount of the contract shall accordingly be varied for cemerit or steel
reinforcement bars / bitumen and will be worked out as per the formula given below:-

Adjustment for cement component

(i) Price adjustment for increase or decrease in the cost of cement procured by
the contractor shall be paid in accordance with the following formula:
Vo= 0.85xP;/ 100 x R x (Cy- Cp}Cq

Vo= increase or decrease in the cost of work during the month under
consideration due to changes in rates for cement.

R= Value of the work.

Ce= The ail India wholesale price index for cement on 28 days preceding
the date of opening of Bids as published by the Ministry of Industrial
Development, Government of india, New Delhi.

Cy= The all India average wholesale price indaex for cement for the month
under consideration as published by Ministry of Industrial
Development, Government of India, New Delhi.

= Percentage of cement component of the work.

—
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V= Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel.
So= The all India wholesale price index for steel (Bars and Rods) on 25

days preceding the date of opening of Bids as published by the
Ministry o Industrial Development, Government of India New Delhi.

8; = The all India average wholesale price index for steel (Bars and Rods)
for the month under consideration as published by Ministry of Industrial
Development, New Delhi.

Ps;= Percentage of Steel component of the work.

Note : For the application of this clause, index of Bars and Rods has been
chosen to represent steel group, '

Adjustment of bitumen component

(iii) Price adjustment for increase or decrease in the cost of bitumen shali be paid
in accordance with the following formuia:

Vp= 0.85xPy/ 100 x R x (B4-B)/By

‘ Vb= Increase or decrease in the cost of work during the month under
consideration due fo changes in rates for bitumen.
Bo = The office retail price of bitumen at the IOC depot at nearest center on the
day 28 days prior to date of opening of Bids.
Bi=  The official retail price of bitumen of IOC depot at nearest center for the

15" day of the month under consideration.

P, = Percentage of bitumen component of the work.

CLAUSE 10 CC

Payment due to Contract price shall be adjusted for increase or decrease in rates and price of labour,
increase / Decrease materials, fuels and iubricants in accordance with the following principles and procedures
in Prices /Wages  and as per formula given in the contract data :

after receipt of

tender (Ti-::}e of (a) The price adjustment shall apply for the work done from the start date given in the
completion more contract data upto end of the initial intended completion date or extensions
than 18 months) granted by the Engineer and shall not apply to the work carried out beyond the

stipulated time for reasons attributable to the contractor.

{b) Following expressions and meanings are assigned to the work done during each
month:

R = Total value of work done during the month. It would include the amount of
secured advance granted, if any, during the month, less the amount of
secured advance recovered, if any during the month. It will exclude value
for works executed under variations for which price adjustment wili be
worked separately based on the terms mutually agreed.

(c) To the extent that full compensation for any rise or fall in costs to the

contractor is not covered by the provisions of this or other clauses in the
contract, the unit rates and prices included in the contract shall be deemed
to include amounts to cover the contingency of such other rise or fall in

costs. .
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Vi=  0.85xPJ100 xR x (L4~ Lo)/Lo

V. = increase or decrease in the cost of work during the month under
consideration due to changes in rates for lecal labour.

Lo = the consumer price index for industrial workers for the State on 28 days
preceding the date of opening of Bids as published by Labour Bureau, £
Ministry of Labour, Government of India. 3

Ly = The consumer price index for industrial workers for the State for the under ;

consideration as published by Labour Bureau, Ministry of Labour,
Government of India.

P, = Percentage of labour component of the work.

Adjustment for cement component

(i) Price adjustment for increase or decrease in the cost of cement procured by the
contractor shall be paid in accordance with the following formula:
Vg = 0.85 x PUH 00xRx (C1" Co)/Co 0

Vo= increase or decrease in the cost of work during the month under
consideration due to changes in rates for cement.

Co= The all India wholesale price index for cement on 28 days preceding the
date of opening of Bids as published by the Ministry of Industrial
Development, Government of India, New Delhi.

Ci= The all India average wholesale price index for cement for the month 2
under consideration as published by Ministry of Industrial Development, o
Gavernment of India, New Delhi,

P.= Percentage of cement component of the work.

Adjustment for Steel component

(iii) Price adjustment for increase or decrease in the cost of steel procured by the
Contractor shall be paid in accordance with the following formula:

Ve= 0.85x PJ/100 x R x (54-50)/Sg

V.= Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel.

Sp= The all India wholesale price index for steel (Bars and Rods) on 25 days _
preceding the date of opening of Bids as published by the Ministry o o)
Industriai Development, Government of India New Delhi.

S, = The all India average wholesale price index for steel (Bars and Rods) for
the month under consideration as pubhshed by Ministry of Industrial )

Development, New Delhi.
P, = Percentage of labour component of the work.
Note : For the application of this clause, index of Bars and Rods has been
chosen to represent steel group.
Adjustment of bitumen component

o ____(iv) - Price. adjustment for increase or. decrease ln the cost of bftumen shall be pald ln i
L iaccordance w:th the followmg formula : e
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Bo =  The office retail price of bitumen at the |OC depot at nearest center on the
day 28 days prior to date of opening of Bids.

Bi= The official retail price of bitumen of IOC depot at nearest center for the
15" day of the month under consideration.

Py = Percentage of bitumen component of the wark.

Adjustment of POL {fuel and lubricant) component

(v)

Price adjustment for increase or decrease in the cost of POL (fuel and lubricant)
shall be paid in accordance with the following formula.

Vi=  0.85xPy100 x R x (Fs-Fo)/Fy

Vi= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.

Fe=  The official retail price of High Speed Diesel (HSD) at the existing
consumer pumps of IOC at nearest center on the day 28 days prior to the
date of opening of Bids.

Fi=  The official retail price of HSD at the existing consumer pumps of I0C at
nearest center for the 15" day of month of the under consideration.

Py = Percentage of fuel and lubricants component of the work.

Note : For the application of this clause, the price of High Speed Diesel oil has
been chosen to represent fuel and lubricants group.

Adjustment for Plant and Machinery Spares component

(vi)

Price adjustment for increase or decrease in the cost of plant and machinery

- spares procured by the Contractor shall be paid in accordance with the following

formula : ,

Vo= 0.85 x Pp/100 x R x (Py-Pg)/Py

Vp= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for plant and machinery spares.

Po= The all India wholesale price index for heavy machinery and parts on 28

days preceding the date of opening of Bids as published by the Ministry of
Industrial Development Government of india, New Deihi.

The all India average wholesale price index for heavy machinery and parts
for the month under consideration as published by Ministry of Industrial
Development, Government of India, New Delhi.

Py = Percentage of plant and machinery spares component of the work.

Note : For the appiication of this clause, index of Heavy Machinery and Parts has
been chosen to represent the Plant and Machinery Spares group.

i

P,

Adjustment of other materials component

(vii)

V= Increase or decrease |n the cost_of work durmg the onth u_nder

Price adjustment for increase or decrease in cost of local materials other than
cement, steel, bitumen and POL procured by the contractor shall be paid in
accordance with the following formula:

V= 0.85xPr/100 x R x (M;-Mg)/M,
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M; = The all India wholesale price index (all commodities) for the month under
consideration as published by Ministry of Industrial Development,
Government of India, New Delhi,

P, = Percentage of local material component (other than cement, steel,
bitumen and POL} of the work,

The following percentages will govern the price acjustment for the entire contract:

1. Labour - P, 25 %
2. Cement — P, 5 %
3. Steel - P4 5%
4, Bitumen — Py, 10 %
5. POL - P; 5%
6. Plant & Machinery Spares — P, 5%
7. Other materials - Py, 45 %
Total 100%

(viii)  In contract where clause 10CA is applicable, this clause 10CC will not be
applicable and in contract where this clause 10CC is applicable previous clause

10CA will not be applicable.

CLAUSE 10D
Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Material Govt. excavation of the site for a work, etc. as Employer”™ pronerty and such materials shall be
Property disposed off to the best advantage of Empioyer according to the PWD codal provision.
CLAUSE 11
Work to be The contractor shall execute the whole and every part of the work in the most substantial
Executed in  and workmanlike manner both as regards materials and otherwise in every respect in strict

Accordance with
Specifications,
Drawings, Orders
etc.

accordance with the specifications. The contractor shall also conform exactly, fully and
faithfully to the design, drawings and instructions in writing in respect of the work signed by
the Engineer-in-Charge and the contractor shail be furnished free of charge one copy of
the contract documents together with specification, designs, drawings and instruction as
are not included in the standard specifications of Public Works Department specified in
Schedule 'F' or in any Bureau of Indian Standard or any other, published standard or code
or, Schedule of Rates or any other printed publication referred to elsewhere in the contract.

The contractor shall comply with the provisions of the vontract and with the care and

diligence execute and maintain the works and provide all fabour and materials, tools and |

plants including for measurements and supervision of all works, structural plans and other
things of temporary or permanent nature required for such execution and maintenance in
so far as the necessity for providing these, is specified or is reasonably inferred from the
contract. The Contractor shall take fuli responsibility for adeguacy, suitability and safety of
all the works and methods of construction,

CLAUSE12

Deviations/

o
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12.1

12.2

Deviation,
Extra items
and Pricing

Deviation,
Substituted
ltems, Pricing

Deviation,
Deviated
Quantities,
Pricing

..as_per power delegated in PWD Code and on the basis of the market rates and the SR
: -contractor sh_all be pald in accordance w;th the rates s0 determlned ' : o

omissions, additions or substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may be
directed to do in the manner specified above as part of the works, shall be carried out by
the contractor on the same conditions in all respects including price on which he agreed to
do the main work except as hereafter provided.

The time for completion of the works shall, in the event of any deviations resuiting
in additional cost over the tendered value sum being ordered, be extended, if
requested by the contractor, as follows :

i In the propoition which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus.

iy 25% of the time calculated in (i) above or such further additional time as may
be considered reasonable by the Engineer-in- -Charge after approval from
competent authority

In the case of extra item(s) the contractor may within fifteen days of receipt of order or
occurrence of the item(s) claim rates, supported by proper analysis, for the work and the
Engineer-in-Charge after approval from competent authority shall within one month of the
receipt of the claims supported by analysis, after giving consideration to the analysis of the
rates submitted by the contractor, determine the rates as per power delegated in PWD
Code and on the basis of the market rates and the contractor shall be paid in accordance
with the rates so determined.

In the case of substituted items, the rate for the agreement item (to be substituted) and
substituted item shall also be determined in the manner as mentioned in the aforesaid

para.

{a) If the market rate for the substituted item so determined is more than the market rate of
the agreement item (to be substituted) the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to be substituted) so
increased to the extent of the difference between the market rates of substituted item

and the agreement item (to be substituted).

(b) If the market rate for the substituted item so determined is less than the market rate of
the agreement item (to be substituted) the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to be substituted) so
decreased to the extent of the difference between the market rates of substituted item
and the agreement item (to be substituted).

In the case of contract items, substituted items, contract cum substituted items, which
exceed the limits laid down in Schedule F, the contractor may within fifteen days of receipt
of order or occurrence of the excess, claim revision of the rates, supported by proper
analysis, for the work in excess of the above mentioned limits, provided that if the rates so
claimed are in excess of the rates specified in the schedule of quantities the Engineer-in-
Charge shall within one month of receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine the rates
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12.4

12.5

12.6

in guestion within one month of expiry of the said period of fifteen days having regard to
the market rates or current schedule of rate.

The contractor shall send to the Engineer-in-Charge once every three months an up to
date account giving complete details of all claims for additional payments to which the
contractor may consider himself entitled and of all additional work ordered by the Engineer-
in-Charge after approval from competent authority which he has executed during the
preceding quarter failing which the contractor shall be deemed to have waived his right.
However, the Superintending Engineer / Chief Consultant (Technical) is authorized for

consideration of such claims on merits.
For the purpose of operation of Schedule 'F' the following works shall be treated as works
relating to foundation :

i) For buildings, compound walls plinth level or 1.2 maters (4 feet) above ground level
whichever is lower excluding items of flooring and D.P.C. but including base

concrete below the floors.

ii) For abutments, piers, retaining walls of culverts and bridges, walls of water
reservoirs the bed of floor level.

i) For retaining walls where floor level is not delerminate 1.2 meters above the
average ground level or bed level.

iv) For Roads all items of excavation and filling including treatment of sub-base.

Any operation incidental to or necessary has to be in contemplation of tenderer while filing
tender, or necessary for proper execution of the item incluoed in the Schedule of quantities
or in the schedule of rates mentioned above, whether cr not, specifically indicated in the
description of the item and the relevant specifications, shall be deemed to be included in
the rates quoted by the tenderer or the rate given in the said schedule of rates, as the case
may be. Nothing extra shall be admissible for such operaticns.

CLAUSE 13

Foreclosure of
Contract due to
Abandonment

or Reduction in
Scope of Work

if at any time after acceptance of the tender, Corporation shall decide to abandon or
reduce the scope of the works for any reason whatsoever and hence not require the whole
or any part of the works to be carried out, the Engineei-in-Charge shall give notice in
writing to that effect to the contractor and the contractor shall act accordingly in the matter.
The contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived from the
execution of the works in full but which he did not derive in consequence of the foreclosure

of the whole or pait of the works.
The contractor shall be paid at contract rates for works executed at site only.

CLAUSE 14

Cancellation of
contract in full or
part

i)} Commits default to comply with any of the terms and conditions of the contract
% and does not. remedy it or take effective steps to remedy it within 7. dajys aftera .

If the contractor :

i) at any time makes default in proceeding with the works or any part of the work with
due diligence and continues to do so after a notice in writing of 7 days from the

Engineer-in-Charge; or

'0 ice in wrltlng ig givel to hlm ln that behalf by the Engmeer-m Charg
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Shall offer or give or agree to give to any person in Government / Corporation
service or to any other person on his behalf any gift or consideration of any kind
as an inducement or reward for doing or forbearing to do or for having done or
forborne to do any act in relation to the obtaining or execution of this or any
other contract for Government / Corporation; or

Shall enter into a contract with Corporation in connection with which commission
has been paid or agreed to be paid by him or to his knowledge, unless the
particulars of any such commission and the terms of payment thereof have been
previously disclosed in writing to the Accepting Authority/Engineer-in-Charge; or

Shall obtain a contract with Corporation as a result of wrong tendering or other
non-bonafide methods of competitive tendering; or

Being an individual, or if a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administration of his
estate made against him or shall take any proceedings for liquidation or
composition {(other than a voluntary liquidation for the purpose of amalgamation
or reconstruction) under any Insolvency Act for the time being in force or make
any conveyance or assignment of his effects or composition or arrangement for
the benefit of his creditors or purport so to do, or if any application be made
under any Insolvency Act for the time being in force for the sequestration of his
estate or if a trust deed be executed by him for benefit of his creditors; or

Being a company, shall pass a resolution or the Court shall make an order for
the winding up of the company, or a receiver or manager on behalf of the
debenture holders or otherwise shall be appointed or circumstances shall arise
which entitle the Court or debenture holders to appoint a receiver or manager: or

Shall suffer an execution being levied on his goods and allow it to be continued
for a period of 21 days; or

Assigns, transfers, sublets (engagement of labour on a piece-work basis or of
labour with materials not to be incorporated in the work, shall not be deemed to
be subletting) or otherwise parts with or attempts to assign, transfer subiet or
otherwise parts with the entire works or any portion thereof without the prior
written approval of the Competent Authority;

The Compstent Authority may, without prejudice to any other right or remedy

which shall have accrued or shall accrue hereafter to Government, by a notjce in
writing to cancel the contract as a whole or only such items of work in default

from the Contract.

The Engineer-in-Charge shall on such cancellation by the Competent Authority have
powers to .

(a)

(b)

Take possession of the site and any materials, constructional plant, implements
stores, etc., thereon; and/or

Carry out the incomplete work by any means at the risk and cost of the
contractar.

On cancellation of the contract in full or in part, the Engineer-in-Charge shall determine
what amount, if any, is recoverable from the contractor for completion of the works or

- . part-of the works -or in case the works or part of the works is not to be completed, . the -
loss of damage sutffered: by. Corporation. In. determining the amount; credit shall be
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suffered by the Corporation as aforesaid after allowing such credit shall without
prejudice to any other right or remedy available to the Corporation in law be recovered
from any moneys due to the contractor on any account, and if 'such moneys are not )
sufficient the contractor shall be called upon in writing and shall be liable to pay the

same within 31 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days the
Engineer-in-Charge shall have the right to sell any or all of the contractors unused
materials, constructional plant, implements, temporary buildings, etc. and apply the ’
proceeds of sale thereof towards the satisfaction of any sums due from the contractor

under the contract and if thereafter there be any balance is outstanding from the
contractor, it shall be recovered in accordance with the provisions of the contract.

Any sums in excess of the amounts due to Employer and unsold materials,
constructional plant, etc., shall be returned to the contractor, provided aiways that if cost i
or anticipated cost of completion by the Corporation of the works or part of the works is
less than the amount which the contractor would have been paid had he completed the
works or part of the works, such benefit shall not accrue to the contractor.

et

CLAUSE 15

i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge
(whose decision shall be final and binding on the contractor) suspend the
progress of the works or any part thereof for such time and in such manner as P
the Engineer-in-Charge may consider necessary so as not to cause any damage
or injury to the work already done or endanger the safety thereof, for any of the
following reasons !

a) on account of any default on the part of the contractor or,

Suspension
of Work

oo
R}

b)  for proper execution of the works or part thereof for reasons other than the
default of the contractor; or -y

c) for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure
the works to the extent necessary and carry out the instructions given in =
that behalf by the Engineer-in-Charge. ’

ii) If the suspension is ordered for reasons (b} and (c) in sub-para (i) above, the
contractor shall be entitled to an extension of time equal to the period of every
such suspension PLUS 25%, for completion of the item or group of items of
work for which a separate period of completion is specified in the contract and of
which the suspended work forms a part, and, )

CLAUSE 16 )

Action in case a1 works under or in course of execution or executed in pursuance of the contract shall
Work notdone 4 oy times be open and accessible to the inspection and supetvision of the Engineer-
as per ) X . ) ;
Specifications an-pharge, .hlS authonsed_ subordinates in charge of the work‘and all the superior
officers, officer of the Quality Control Organisation of the Corporation and of the Cabinet
(Technical) Vigilance, and the contractor shall, at all times, during the usual working o
- hours and at all other times at which reasonable notice of the visit of such officers has
- been. given :to the - contractor, -either..himself be . present to -receive orders and ..
lnstructlons of have a. responsrbfe agent duiy accred|tea_ in: wr;tlng, prese_ or-that - -
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the work which are unsound or of a quality inferior to that contracted or otherwise not in
accordance with the contract the contractor shall, on demand in writing which shall be
made within the period specified in schedule — F of contract data from the Engineer-in-
Charge specifying the work, materials or articles complained of notwithstanding that the
same may have been passed certified and paid for forthwith rectify, or remove and
reconstruct the work so specified in whole or in part, as the case may require or as the
case may be, remove the materials or articles so specified and provide other proper
and suitable materials or articles at his own charge and cost. In the event of the
contractor failing do so within a period specified by the Engineer-in-Charge in his
demand aforesaid, then the contractor shall be liable to pay compensation at the same
rate as under clause 2 of the contract (for non-completion of the work in time) for this

default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
competent authority may consider reasonable during the preparation of on account bills
or final bill if the item is so acceptable without detriment to the safety and utility of the
item and the structure and incidental items rectified, or removed and re-executed at the
risk and cost or contractor. Decision of the Englneer-ln -Charge to be conveyed in
writing in respect of the same will be final and binding on the contractor,

CLAUSE 17
Contractor If the contractor or his working people or servants shall break, deface, injure or destroy
Liable for any part of building in which they may be working, or any bufldlng, road, road curb,
Damages, fence, enclosure, water pipe, cables, drains, electric or telephone post or wired, trees,

defects during (oo or grassland or cultivated ground contiguous to the premises on which the work

maintenance or any part is being executed, or if any damage shall happen to the work while in
period

progress, from any cause whatever or if any defect, shrinkage or other faults appear in

the work within defect liability period after a certificate final or otherwise of its

completion shall have been given by the Engineer-in-Charge as aforesaid arising out of

defect or improper materials or workmanship the contractor shall upon receipt of a

notice in writing on that behalf make the same good at his own expense or in default the

Engineer-in-Charge cause the same to be made good by other workmen and deduct

the expense from any sums that may be due or at any time thereafter may become due

to the contractor, or from his security deposit except for the portion pertaining to

asphaltic work which is governed by sub-para (i) of clause 35 or the proceeds of sale

thereof or of a sufficient option thereof. The security deposit of the contractor shall not

be refunded before the expiry of defected liability period after the issue of the certificate

final or otherwise, of completion of work, or till the final bill has been prepared and

passed whichever is later.

In case of Maintenance and Operation works of Electrical & Mechanical services, the
security deposit deducted from contractors shall be refunded within one month from the
date of final payment or within one month from the date of completion of the
maintenance contract which ever is eariier.

CLAUSE 18

Contractorto  The contractor shall provide at his own cost all materials (except such special materials, _
~Supply Tools & if any, as may in -accordance W|th the contract be- suppl;ed from the Englneermm-
. Plants ete. . Charge's stores), p!ant : i i '
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entitled to be satisfied, or which he is entitled to require fogether with carriage therefore
to and from the work. The contractor shall also supply without charge the requisite
number of persons with the means and materials, necessary for the purpose of setting
out works, and counting, weighing and assisting the measurement for examination at
any time and from time to time of the work or materials. Failing his so doing the same
may be provided by the Engineer-in-Charge at case 1o the contractor, under this
contract or otherwise and/or from his security deposit or the proceeds of sale thereof, or

of a sufficient portions thereof.

CLAUSE18 A

Recovery of In every case in which by virtue of the provisions sub-section (1) of Section 12, of the
Compensation Workmen's Compensations Act, 1923, Government is obliged to pay compensation to a
paid to Workman workman employed by the contractor, in execution of the works, Government will
recover from the contractor the amount of the compensation so paid; and without
prejudice to the right of the Government under sub-section (2) of section 12, of the said
Act, Government shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by Government to the
contractor whether under this contract or otherwise. Government shall not be bound to
contest any claim made against it under sub-section (1) Section 12, of the said Act,
except on the written request of the contractor and upon his giving to Government full
security for all costs for which Government might become liable in consequence of

contesting such claim.

CLUASE 18 B

Ensuring Payment In every case in which by virtue of the provisions of the Contract Labour (Regulation and
and Amenities to  Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules,
Workers if 1971, Government is obliged to pay any amounts of wages to a workman employed by the
Contractor fails  contractor in execution of the works, or to incur any expenditure in providing welfare and
health amenities required to be provided under the above said Act and the rules under
Clause 19H or under the P.W.D. Contractor's Labour Regulations, or under the Rules
framed by Government from time to time for the protection of health and sanitary
arrangements for workers employed by P.W.D. Contraclors, Government will recover from
the contractor the amount of wages so paid or the amount of expenditure so incurred; and
without prejudice to the rights of the Government under sub-section (2) of Section 20, and
sub-section (4) of Section 21, of the Contract Labour (Reguiation and Abolition) Act, 1970,
Government shall be at liberty to recover such amount or any part thereof by deducting it
from the security deposit or from any sum due by Government to the contractor whether
under this contract or otherwise Government shall not be bound to contest any claim made
against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of the said
Act, except on the written request of the contractor and upon his giving to the Government
full security for all costs for which Government might become liable in contesting such

claim.

CLAUSE 19
Labour Laws to The contractor shall obtain a valld licence under the State Labour Act, and the Contract

)

be complied by Labour : Regu!atton and Abohtlon) Central rules 1971, before the commencement of the

the Contractor and continue to. have a valid license until the compistion of: the work. The contractor-: S
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The contractor shall also comply with the provisions of the building and other Construction
Workers (Regulation of Employment & Conditions of Service) ACt, 1996 and the building
and other Construction Workers Weilfare Cess Act, 1996.

Any failure to fulfill these requirements shall attract the penal provisions of the contract
arising out of the resultant non-execution of the work.

CLAUSE 19 A
No labour below the prescribed age shail be employed on the work.

CLAUSE 19 B
Payment of Payment of wages :
Wages i) The contractor shall pay to labour employed by him either directly or through

sub-contractors, wages not less than fair wages as defined in P.W.D.
Contractor's Labour Regulations or as per the provisions of the Contract Labour
(Reguiation and Abolition) Act 1970 and the contract Labour (Regulation and
Abolition) Central Rules, 1971, wherever applicable.

i)  The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the work
including any labour engaged by his sub-contractors in connection with the said
work, as if the labour had been immediately employed by him.

i) In respect of all labour directly or indirectly employed in the works for
performance of the contractor's part of this contract, the contractor shall comply
with or cause to be complied with the Public Works Department contractor's
Labour Reguiations made by Government from time to time in regard to
payment of wages, wage period, deductions from wages recovery of wages not
paid and deductions unauthorisedly made, maintenance of wage books or wage
slips, publication of scale of wages and other terms of employment, inspection
and submission of periodical returns and all other matters of the like nature or
as per the provisions of the Contract Labour (Regulation and Abolition) Act,
1970, and the Contract Labour (Regulation And Abolition) Central Rules, 1971,
wherever applicable.

iv) a) The Engineer-in-Charge concerned shall have the right to deduct from the
moneys due to the contractor any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reason of nonfulfiment of the conditions of the contract for the benefit of
the workers, non-payment of wages or of deductions made from his or
their wages which are not justified by their terms of the contract or non-
observance of the Regulations.

b) Under the provision of Minimum Wages (Central) Rules 1950, the
contractor is bound to allow to the labours directly or indirectly employed
in the works one day rest for 6 days continuous work and pay wages at _
same rate as for duty. In the event of default the Engineer-in-Charge shall -
have the right to deduct the sum or sums not paid on account of wages for o
weekly holidays to any labours and pay the same to the persons entitled

: - thereto from any money due to the contractor by the Engineer-in-Charge - .

: cdgoneerned. i e P T B D et
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vi) The contractor shall indemnify and keep indemnified Government again
payments to be made under and for the okservance of the laws aforesaid and
the P.W.D. Contractor's Labour Regulations without prejudice to his right to
claitm indemnity from his sub-contractors.

vi)  The laws aforesaid shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a breach of this contract.

vii) Whatever is the minimum wage for the time being, or if the wage payable higher
than such wage, such wage shall be paid by the contractor to the workmen
directly without the intervention of Jamadar and that Jamadar shall not be
entitled to deduct or recover any amount from the minimum wage payable to
the workmen as and by way of commission or otherwise.

ix) The contractor shall ensure that no amount by way of commission or otherwise
is deducted or recovered by the Jamadar from the wage of workmen.

CLAUSE18C

In respect of ali labour directly or indirectly employed in the work for the performance of the
contractor's part of this contract, the contractor shall at his own expense arrange for the
safety provisions as per P.W.D. Safely Code framed from time to time and shall at his own
expense provide for all facilities in connection therewith. In case the contractor fails to
make arrangement and provide necessary facilities as aforesaid he shall be liable to pay a
penalty of Rs. 200/- for each default and in addition the Engineer-in-Charge shall be at
liberty to make arrangement and provide facilities as aforesaid and recover the costs

incurred in that behalf from the contractor.

CLAUSE 20

The contractor shall at least pay and comply with all the provisions of the Minimum wages

Minimum
! Act s and rules framed there under other labour laws related to contract [abour .

wages Act to
be complied

with.
CLAUSE 21

The contract shall not be assigned or sublet without the written approval of the Engineer-
in-Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or
become insolvent or commence any insolvency proceedings or make any composition with
his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or
offered by the contractor, or any of his servants or agent to any public officer or person in
the employ of Corporation in any way relating to his office or employment, or if any such
officer or person shall become in any way directly or indirectly interested in the contract,
the Engineer-in-Charge on behalf of the M.D. of Corporation shall have power to adopt the
courses specified in Clause 3 hereof in the interest of Corporation and in the event of such
course being ajopted the consequences specified in the said Clause 3 shall ensue.

CLAUSE 22
Compensation
. All_sums payable by way of compensation under any of these conditions shall be

Work not to be
sublet. Action
in case of
insolvency

e

consldere_d as reasonable compensahon 1o be applied to the use of Corpo ation without .
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approval as aforesaid shall likewise be obtained before the contractor enters into any
partnership agreement where under the partnership firm would have the right to carry out
the works hereby undertaken by the contractor. If previous approval as aforesaid is not
obtained, the contract shall be deemed to have been assigned in contravention of Clause
21 thereof and the same action may be taken, and the same conseqguences shall ensue as

provided in the said Clause 21.

CLAUSE 24

Al works to be executed under the contract shall be executed under the direction and
Approval of  subject to the approval in all respects of the Engineer-in-Charge who shall be entitled to
Engineerin  direct at what point or points and in what manner they are to be commenced, and from
charae time to time carried on.

CLAUSE 25
Seftlement of Except where otherwise provided in the contract all questions and disputes refating to the
Disputes & meaning of the specifications, design, drawings and instructions here-in-before mentioned
Arbitration and as to the quality of workmanship or materials used on the work or as to any other

question, claim right matter or thing whatsoever in any way arising out of or relating to
contract, designs, drawings, specifications, estimates, instructions, orders or these
conditions or otherwise concerning the works or the execution or failure to execute the
same whether arising during the progress of the work or after the cancellation, termination,
completion or abandonment thereof shall be dealt with as mentioned hereinafter.

i) If the contractor considered any work demanded of him to be outside the
requirements of the contract, or dispute any drawings, record or decision given in
writing by the Engineer-in-Charge on any matter in connection with or arising out of
the contract or carrying out of the contract or carrying out of the work, to be
Unacceptable, he shall promptly within 7 days request the Superintending
Engineer/Chief consultant(Technical) in writing for written instruction or decision.
Thersupon, the Superintending Engineer shall give his written instructions or decision
within a period of fifteen days from the receipt of the contractor's letter,

If the Superintending Engineer/Chief consultant(Technical) fails to give his
instructions or decision in writing within the aforesaid period or if the contractor is
dissatisfied with the instructions or decision of the Superintending Engineer/Chief
consuitant{Technical), the contractor may, within 15 days of the receipt of
Superintending Engineer's decision, appeal to the Chief Executive Officer who shall
afford an opportunity to the contractor to be heard, if the latter so desires, and to offer
evidence in support of his appeal. The Chief Executive Officer shall give his decision
within 30 days of receipt of contractor's appeal. If the contractor is dissatisfied with
this decision, the contractor shall within a period of 30 days from receipt of the
decision, give notice to the Chief Executive Officer for appointment of arbitrator failing
which the said decision shall be final binding and conclusive and not referable to

adjudication by the arbitrator.

i) Except where the decision has become final, binding and conclusive in terms of
Sub Para (i) above disputes or difference shal| be referred for adjudication through ..
arbitrator appointed by Managing Director of the-Corporation. -if the arbitrator so

. appointed is unable o unwilling to act or resign his appointment or vacates his

ffice due :
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notice for appointment of arbitrator and giving referance to the rejection by the
Chief Executive Officer of the appeal.

it is also a term of this contract that no person other than a person appointed by
Managing Director of the Corporation as aforesaid should act as arbitrator and if
for any reason that is not possible, the matter shall not be referred to arbitrator at

all.

it is also a term of this contract that if the contractor does not make any demand
for appointment of arbitrator in respect of any claims in writing as aforesaid within
45 days of receiving the intimation from the Engineer-in-Charge that the final bill is
ready for payment, the claim of the contractor shail be deemed to have been
waived and absolutely barred and the Corporation shall be discharged and
released of all liabilities under the contract in respect of these claims.

The arbitration shall be conducted in accordance with the provisions of the
Arbitration and Conciliation Act, 1996 (26 of 1996) or any statutory modifications
or re-enactment thereof and the rules made there under and for the time being in
force shall apply to the arbitration proceeding under this clause.

It is also a term of the contract that if any fees are payable to the arbitrator these
shall be paid equally by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered
on the reference on the date he issues notice to both the parties calling them to
submit their statement of claims and counter stateiment of claims. The venue of
the arbitration shall be such place as may be fixed by the arbitrator in his sole
discretion. The fees, if any, of the arbitrator shall, if required to be paid before the
award is made and published, be paid half and haif by each of the parties. The
cost of the reference and of the award (including the fees, if any, of the arbitrator)
shall be in the discretion of the arbitrator who may direct to any by whom and in
what manner such costs or any part thereof shall be paid and fix or settle the
amount of costs t6 be so paid.

All arbitration shall be held at PATNA and at no other place

CLAUSE 26

The contractor shall fully indemnify and deep indemnified the M.D. of Corporation
against any action, claim or proceeding relating to infringement or use of any patent or

Contractor to
indemnity Govt.
against Patent
Rights

design or any alleged patent or design rights and shall pay any royalties which may be
payable in respact of any article or part thereof included in the contract. In the event of
any claims made under the action brought against Government in respect of any such
matter as aforesaid the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any

litigation that may arise therefrom, provided that the contractor shall not be liable to
indemnify the M.D. of Corporation if the infringement of the patent or design or any
alleged patent or design right is the direct result of an order passed by the Engineer-in-

Charge in this bahalf.
CLAUSE 27

Lumpsum
Provisions in
Tender

-+ ‘When the estimate .on which a tender is made includes lump sum in respect of parts of
'-.-.the work the contractor shall be entmed to payment in respect of the itemgnof wor ' i
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CLAUSE 28

In the case of any class of work for which there is no such specifications as referred to
in Clause 11, such work shall be carried out in accordance with the Bureau of Indian
Standards Specifications, Indian Road Congress for road works and Indian Building

Congress for building works or any central government agency. In case there are no
such specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturers specifications. If not available then as per Corporation / Building
Construction Department Specifications. In case there are no such specifications as
required above, the work shall be carried out in all respects in accordance with the
instructions and requirements of the Engineer-in-Charge.

CLAUSE 29
i)

it shall be lawful for Govern
prescribed in. sub-clause (i)

Whenever any claim or claims for payment of a sum of money arises out of or
under the contract or against the contractor, the Engineer-in-Charge or the
Corporation shali be entitled to with hold and also have a iien to retain such sum
or sums in whole or in part from the security, if any deposited by the contractor
and for the purpose aforesaid, the Engineer-in-Charge or the Corporation shail be
entitied to withhold the security deposit, if any, furnished as the case may be and
also have a lien over the same pending finalisation or adjudication of any such
claim. In the event of the security being insufficient to cover the claimed amount or
amounts or if no security has been taken from the contractor, the Engineer-in-
Charge or the Corporation shail be entitled to withhold and have a lien to retain to
the extent of payable or which may at any time thereafter become payable to the
contractor under the same contract or any other contract with the Engineer-in-
Charge of the Corporation or any contracting person through the Engineer-in-
Charge of the Corporation or any contraction person through the Engineer-in-
Charge pending finalisation of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld
or retained under the lien referred to above by the Engineer-in-Charge or
Corporation will be kept withheld or retained as such by the Engineer-in-Charge or
Corporation tifl the claim arising out of or under the contract is determined by the
arbitrator (if the contract is governed by the arbitration clause) or by the competent
court, as the case may be and that the contractor will have no claim for interest or
damages whatsoever on any account in respect of such withholding or retention
under the lien referred to above and duly notified as such to the contractor. For
the purpose of this clause, where the contractor is a partnership firm or a limited
company, the Engineer-in-Charge or the Corporation shall be entitled to withhold
and also have a lien to retain towards such claimed amount or amounts in whoie
or in part from any sum found payable to any partner/limited company as the case
may be, whether in his individual capacity or otherwise.

Corporation shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers,
abstract etc., to be made after payment of the final bill and if as a result of such
audit and technical examination any sum is found to have been overpaid in
respect of any work done by the contractor under the contract or any work claimed
to have been done by him under the contract and found not to have been
exectted, the contractor shall be liable to refund the amount of over-payment and
ment. to recover the same from him in the manner- -
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CLAUSE 29 A

Lien in respect of
claims in other
Contracts

Any sum of money due and payable to the contractor (inciuding the security deposit
returnable to him) under the contract may be withheld or retained by way of lien by the
Engineer-in-Charge or the Government or any other contracting person or persons
through Engine=r-in-Charge against any claim of the Enginzer-in-Charge or Corporation
or such other person or persons in respect of payment of a sum of money arising out of
or under any other contract made by the contractor with the Engineer-in-Charge or the
Corporation or with such other person or persons.

it is an agreed term of the contract that the sum of money so withheld or retained under
this clause by the Engineer-in-Charge or the Corporation will be kept withheld or
retained as such by the Engineer-in-Charge or the Corporation till his claim arising out
of the same contract or any other contract is either mutually settled or determined by
the arbitration clause or by the competent court, as the case may be and that the
contractor shall have no claim for interest or damages whatsoever on this account or on
any other ground in respect of any sum of money withheld or retained under this clause

and duly notified as such to the contractor.

CLAUSE 30

Unfiltered
water

supply

The contractor(s) shall make his/their own arrangements for water required for the work
and nothing extra will be paid for the same. This will be subject to the following

conditions.

i) That the water used by the contractor(s) shall be {it for construction purposes to
the satisfaction of the Engineer-in-Charge.

il The Engineerin-Charge shall make alternative arrangements for supply of water

at the risk and cost of contractor?(s) if the arrangements made by the
contractor(s) for procurement of water are in the opinion of the Engineer-in-

Charge, unsatisfactory.

CLAUSE 31

Return of

surplus
material

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of
Corporation either by issue from Corporation stocks or purchase made under
orders or permits or licences issued by Corporation the contractor shall hold the
said materials economically and solely for the purpose of the contract and not
dispose of them without the written permission of the Corporation and return, if
required by the Engineer in Charge, all surplus cr unserviceable materials that
may be left with him after the completion of the contract or at its termination for
any reason whatsoever on being paid or credited such price as the Engineer in
Charge shall determine having due regard to the condition of the materials. The
price allowed to the contractor however shall not exceed the amount charged to
him excluding the element of storage charges. The decision of the Engineer in
Charge shall be final and conclusive. In the event of breach of the aforesaid
condition the contractor shall in addition to throwing himself open to action for
contravention of .the. term of the licence or permit and/or for criminal breach of

P

[~

trust, be - liable to Corporation -for-all .moneys, advantages or profits resulting @ e
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the contractor. If the contractor requires any item of T & P on hire from the T & P
available will, if such item is available, hire it to the contractor at rates to be
agreed upon between him and the Engineer-in-Charge. In such a case all the
conditions hereunder for issue of T & P shall also be applicable to such T & P as

is agreed to be issued.

Plant and Machinery when supplied on hire charges shown in Schedule 'C' shall
be made over and taken back at the departmental equipment yard/shed shown in
Schedule 'C' and the contractor shall bear the cost of carriage from the place of
issue to the site of work and back. The contractor shall be responsible to return
the plant and machinery in the condition in which it was handed over to him, and
he shall be responsible for all damage caused to the said plant and machinery at
the site of work or elsewhere in operation and otherwise during transit including
damage to or loss of plant and for all losses due to his failure to return the same
soon after the completion of the work for which it was issued. The Engineer-in-
charge shall be the sole judge to determine the liability of the contractor and its
extent in this regard and his decision shall be final and binding on the contractor.

The plant and machinery as stipulated above will be issued as and when available
and if required by the contractor. The contractor shall arrange his programme of
work according to the availability of the plant and machinery and no claim,
whatsoever, will be entertained from him for any delay in supply by the

Corporation.

The hire charges shall be recovered at the prescribed rates from and inclusive of
the date the plant and machinery made over up to and inclusive of the date of the
return in good order even though the same may not have been working for any
cause except major breakdown due to no fault of the contractor or fauity use
requiring more than three working days continuously (excluding intervening
holidays and Sundays) for bringing the plant in order. The contractor shall
immediately intimate in writing to the Engineer in Charge when any plant or
machinery gets out of order requiring major repairs as aforesaid. The Engineer in
Charge shall record the date and time of receipt of such intimation in the log sheet
of the plant or machinery. Based on this if the breakdown occurs before Iunch
period or major breakdown will be computed considering half a day's breakdown
on the day of complaint. If the breakdown occurs in the post lunch period of major
breakdown will be computed starting from the next working day. In case of any
dispute under this clause the decision of the Superintending Engineer shall be
final and binding on the contractor.

The hire charges shown above are for each day of 8 hours (inclusive of the one-
hour lunch break) or part thereof.

Hire charges will include service of operating staff as required and also supply of
lubricating oil and stores for cleaning purposes. Power fuel of approved type,
firewood, kerosene oil etc. for running the plant and machinery and aiso the full
time chowkidar for guarding the plant and machinery against any loss or damage
be arranged by the contractor who shall |
uard.and security. of \plant and machine y:. The contractor.shall qn_or before

_be_ fully responsible for the .. - .
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Ordinarily, no plant and machinery shall work for more than 8 hours a day
inclusive of one hour lunch break. In case of an urgent work however, the
Engineer in Charge may, at his discretion, allow the plant and machinery to be
worked for more than normal period or 8 hours a day. In that case the hourly hire
charges for overtime to charge (1/8)th of the daily charges) subject to a minimum
of half day's normal charges on any particular day. For working out hire charges
for over time a period of half an hour and above will be charged as one hour and a
perfod of less than hflf an hour will be ignored.

The contractor shall release the plant and machinsry every seventh day for
periodical servicing and/or wash out which may take about three to four hours or
more. Hire charges for full day shall be recovered from the contractor for the day
of servicing/Wash out irrespective of the period employed in servicing.

The plant and machinery once issued to the contracior shall not be returned by
him on account of lack of arrangements of labour and materials, etc. on his pait,
the same will be returned only when they are required for major repairs or when in
the opinion of the Engineer in Charge the work or a portion of work for which the

same was issued is completed.

Log Book for recording the hours of daily work for each of the plant and machinery
supplied to the contractor will be maintained by the Corporation and will be
countersigned by the contractor or his authorised agent daily. In case the
contractor contests the correctness of the entries and/or fails to sign the Log Book
the decision of the Engineer-in-Charge shall be finaland binding on him. Hire
charges will be calculated according to the entries in the Log Book and. will be
binding on the contractor. Recovery on account of hire charges for road rollers
shall be made for the minimum number of days worked out on the assumption that
a roller can consolidate per day and maximum quantity of materials or area
surfacing as noted against each in the annexed statement (see attached

annexure).

In the case of concrete mixers, the contractors sha'l arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each occasion.

a)in case rollers for consolidation are employed by the contractor himself, log
book for such rollers shaill be maintained in the same manner as is done in
case of departmental rollers, maximum quantity of any item to be consolidated
for each roller day shall also be same as in Annexure to Clause 34(x). For less
use of rollers recovery for the less roller days shall be made at the stipulated

issue ate.

The contractor shall be responsible to return the plant and machinery in the
condition in which it was handed over to him and he shall be responsible for all
damage caused to the said plant and machinery at the site of work or elsewhere
in operation or otherwise or during transit including damage to or loss of parts,
and for all losses due to him failure to return the sarme soon after the completion
of the wark for which it was issued. The Engineer-in-charge shall be the sole

nal and binding on the contractor. .~ .
. cxempted for levy of any hire charges for the rigber

the Engineer in Gharge to suspend eyecutioN

e
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taking delivery at the place of issue, he may return it after two days written notice
or at any time without notice if he agrees to pay hire charges for two additional
days without in any way affecting the right of the Engineer in-Charge to use the
said plant and machinery during the said period of two days as he likes including

hiring out to a third party.

CLAUSE 33
Contractors Superintendence, Supervision, Technical Staff & Employees

Employment of )
Technical Staff
and employees

The contractor shall provide all necessary superintendence during execution of
the work and as along thereafter as may be necessary for proper fulfilling of the
obligations under the contract.

The contractor along with bidding of the tender , intimate in writing to the
Engineer-in-Charge the name, qualifications, experience, age, address and other
particulars along with certificates, of the technical representative to be in charge of
the work. If there is any change then the new incumbents qualifications and
experience shall not be lower than specified in Schedule in I.T.B. (Annexure ~ 2).
The Engineer-in-Charge shall within 15 days of issue of letter of acceptance
intimate in writing his approval or otherwise it is deemed to be approved. Any such
approval may at any time be withdrawn and in case of such withdrawal the
contractor shall appoint another such representative accord ing to the provisions of
this clause. Decision of the tender accepting authority / Chief Consultant Officer
(Technical) shall be final and binding on the contractor in this respect. Technical
staff shall be available at site within fifteen days of start of work.

If the contractor (or any partner in case of firm/company) himself has such
qualifications, it will not be necessary for the said contractor to appoint such a
principal technical representative but the contractor shall designate and appoint a
responsible agent to represent him and to be present at the work whenever the
contractor is not in a position to be so present. All the provisions applicable to the
principal technical representative under the Clause will also be applicable in such
a case to contractor or his responsible agent. The principai technical

“representative and/or the contractor or his responsible authorised agent shall be

actually available at site at least two working days every week, these days shall
be determined in advance and also during recording of measurement of works
and whenever so required by the Engineer-in-Charge by a notice as aforesaid and
shall also note down instructions conveyed by the Engineer-in-Charge or his
designated representative in the site order book and in token of acceptance of
measurements. There shall be no objection if the representative/agent looks after
more than one work and not more than three works in the same station provided
these details are disclosed to the Engineer-in-Charge and he shall be satisfied
that the provisions and the purpose of the clause are fuifilled satisfactorily.

If the Engineer-in-Charge, whose decision in this respect is final and binding on
the contractor, is convinced that no such technical representative or agent is
effectively appointed or is effectively attending or fulfilling the provision of this
clause, a recovery shall be effected. from the contractor as specified in Schedule
' and the decision of the Engineer-in-Charge as recorded in the site order book

. and measurement recorded in Measurement Books shall be final and binding on

(Senl & Signatu,

... the contractor. Further if .the contractor fails to. appoint a suitable technical = -
representative or. responsible agent and if. such appointed -persons e

ischarge  their responsibilities satisfabiurily,

effectively

resent. or.do not
Enginee ' )¢
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with every on account billffixed bill and shall produce evidence if at any time so
required by the Engineer-in-Charge.
The contractor shall provide and employ on the site only such technical assistants

as are skilled and experienced in their respective fields and such foremen and
supervisory staff as are competent to give proper supervision to the work.

The contracior shall provide and employ skilled, semiskilled and unskilled labour
as is necessary for proper and timely execution of the work.

The Engineer in Charge shall be at liberty to object to and require the contractor to
remove from the works any person who in his opinion misconducts himself, or is
incompetent or negligent in the performance of his duties or whose employment is
otherwise considered by the Engineer in Charge to ke undesirable. Such person
shall not be employed again at works site without the written permission of the
Engineer in Charge and the persons so removed shall be replaced as soon as
possible by competent substitutes.

CLAUSE 34

Sales Tax or any other tax on materials in respect of this contract shall be payable
by the contractor according to law in effect.

The contractor shail deposit royalty and obtain necessary permit for supply of the
red earth, moorum, sand chips bajri, stone, kankar, etc. from local authorities.

If pursuant o or under any law, notification or order any royalty, cess or the hike
becomes payable to the Government of India and dces not at any time become
payable by the contractor to the State Government/ Local authorities in respect of
any material used by the contractor in the works then in such a case, it shall be
lawful to the Government of India and it will have the right and be entitled to
recover the amount paid in the circumstances as aforesaid from the dues of the

contractor.

CLAUSE 35

Conditions for
reimbursement
of levyftaxes if
levied after
receipt of
tenders

i)

- “the -same by a du
Engineer-in-Charge and f

All tendered rates shall be inclusive of all taxes and levies payable under
respective statutes. However, pursuant to the Constitution (46th Amendment) Act.
1982, if any further tax or levy is imposed by Statute, after the last stipulated date
for the receipt of tender including extensions if any and the contractor thereupon
necessarily and properly pays such taxesflevies the contractor shall be
reimbursed the amount so paid, provided such payiments, if any, is not, in the
opinion of the Engineer in-Charge ( whose decision shall be final and binding on
the contractor) attributable to delay in execution of work within the control of the

contractor.
The contractor shall keep necessary books of accounts and other documents for

“'the purpose of this condition as may be necessary and shall allow inspection of
h_o_r'_i_sed ‘representative of the Government and/or the -

ly. aut
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CLAUSE 36

Imprisonment  |f the contractor is imprisoned, becomes insolvent compound with his creditors, has a
of Confractor  receiving order made against him or carries on business under a receiver for the benefit
of the creditors or any of them, or being a partnership firm becomes dissolved, or being

a company or corporations goes into liquidation or commences to be wound up not

being a voluntary winding up for the purpose only of amalgamation or reconstitution the

department shall be at liberty.

(@} To give such liquidator, receiver, or other person in whom the contract may
become vested, the option of carrying out the contract or a portion there of to be
determined by the department, subject to his providing an appropriate guarantee
for the performance of such contract or.

(b) To terminate the contract, forthwith by notice in writing to the contractor, the
liquidator, the receiver or person in whom the contract may become vested and
take further action as provided in the relevant clauses of the contract.

CLAUSE 37

Termination Without prejudice to any of the rights or remedies under this contract if the contractor
of Contract dies, the Competent Authority on behalf of the BSEIDCo. shall have the option of

on death of terminating the contract without compensation to the contractor after the affidavit of his/
contractor their legal heir/heirs that they are not going to be in this profession in future.
CLAUSE 38
Af relaﬁor} The contractor shall not be permitted to tender for works in the BSEIDCo. (responsible
working in for award and execution of contracts) in which his near relative is posted as as an

- BSEIDCo. then  qfficer in any capacity. He shall also intimate the names of persons who are working
the cﬁ“tragt?r with him in any capacity or are subsequently employed by him and who are near
tnec:]tda;rowe © relatives to any Officer in the BSEIDCo.. Any breach of this condition by the contractors
of this Corporation shall lead to blacklisting. If the contractor is registered in any other
department, he shail be debarred from tendering in BSEIDCo. for any breach of this
condition.
NOTE : By the term “near relatives” is meant wife, husband, parents and grand parents,
children and grand children, brothers and sisters, uncles, aunts and cousins and their
corresponding in law.

CLAUSE 39

Er?é?na:::ttid\:vork No engineer of gazetted rank of other gazetted officer employed in engineering of

administrative duties in an engineering department of the Government of Bihar shall work
as a confractor or employee of a contractor for a period of two years after his retirement
from government service without the previous permission of State Government in writing.
This contract is liable to be cancelled if either the contractor or any of his employees is
found at any time to be such a person who had not obtained said permission prior to
engagement in the contractor's service, as the case may be,

as Contractor
within two years
of retirement

CLAUSE 40
i) After completion of the work and also at any intermediate stage in the event of non
Return of reconciliation of materials issued, consumed and in balance (see Clause 10) theoretical
material and - qyantity of materials issued by the Corporation for use in the work shall be calculated on the
recovery for basis and method given hereunder. .

excess material .~
jssued”

- Quantity of cement & bitum . _ quantity of

cement &
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same shall be calculated on the basis of standard vormula to be laid down by the
Engineer in Charge,
b) Theoretical quantity of steel reinforcement of structural steel sections shall be

taken as the quantity required as per design or as authorised by Engineer in
Chaige, including authorised lappages, chairs etc., plus 3% wastage due to
culting into pieces, such theoretical quantity being determined and compared
with the actual issues each diameter wise, section wise and categoriwise

separately.
c) For any other material as per actual requirements.

iiy Over the theoretical quantities of materials so computed a variation shall be allowed as
specified in Schedule 'F'. The difference in the net quantities of material actually issued to
the contractor and the theoretical quantities including such authorised variation, if not
returned by the: centractor or if not fully reconciled to the satisfaction of the Engineer in
Charge within fiteen days of the issue of written notice by the Engineer in Charge to this
effect shall be recovered at the rates specified in Schedule 'F' without prejudice to the
provision of the relevant conditions regarding return of materials governing the contract.
Decision of Engineer in Charge in regard to theoretical quantities of materials, which
should have been actually used as per the Annexure of the standard schedute of rates and
recovery at rates specified in Schedule 'F', shall be final & binding on the confractor

For not scheduled items, the decision of the Superintendinyg Engineer regarding theoretical
guantities of materials, which should have been actually usad, shall be final and binding on
the contractor.

iii) The said action under this clause is without prejudice to the right of the Government f{o
take action against the contractor under any other conditions of contract for not doing the
work according to the prescribed specifications.

CLAUSE 41

Release of
Security
deposit

On completion of the whole of the work, half of the total arnount of security shall be repaid
to the contractor after six months of completion. However, the balance half of the total
amount of security will be returned after completion of defect liability period and after the
Engineer has certified that all defects notified by him to the contractor before the end of
this period have been corrected and also after recovery of any dues.

CLUASE 42
Responsibility ~ Technical officers / staff deployed by the Contractor at any construction site will also be
of Technical responsible for inferior quality / poor performance of any work and his name will be
Staff and circulated fo all works Department of the State Govt. to debar from any other site, if his
employees name is being proposed by other contractor.
CLAUSE 43
Contractor's All risks of loss of or damage to physical property and of personal injury and death which
Risks arise during and in consequence of the performance of the Contract other than the
excepted risks are the responsibility of the Contractor.
CLAUSE 44
The Contractor shall provide, in the joint names of the Employer and the Contractor,

Insurance

. jnsurance cover from the . Start Date to the end of the Defects Liability Pericod, in the
~ amounts and deductibles stated in the Contract Data for the following eve

due fo the Contractor's risks:

which are.’
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- (d) personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the Engineer
o for the Engineer's approval before the Start Date. All such insurance shall provide for
compensation to be payable in the types and proportions of currencies required to rectify
the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and recover
the premiums the Employer has paid from payments otherwise due to the Contractor or, if
no payment is due, the payment of the premiums shall be a debt due.

Alteration to the terms of an insurance shail not be made without the approval of the

Engineer,
Both parties shall comply with any conditions of the insurance policies.
CLAUSE 45
Cash Flow The Contractor shall, within the time stated in special Conditions of contract after the date
Estimate to of the Letter of Acceptance, provide to the Engineer for his information a detailed cash flow

~y beSubmitted  oghinate in quarterly periods, of all payments to which the Contractor will be entitled under
the Contract and the Contractor shall subsequently supply revised cash flow estimates at
quarterly intervals, if required to do so by the Engineer. in charge

CLAUSE 46
Safety, Security ~ The Contractor shall, throughout the execution and completion of the Works and the
‘and Protection of remedying of any defects therein :

the Environment (a) have full regard for the safety of all persons entitled to be upon the Site and keep the
Site (so far as the same is under his control) and the Works (so far as the same are not
completed or occupied by the Employer) in an orderly state appropriate to the
avoidance of danger to such persons,

(b) Provide and maintain at his own cost all lights, guards, fencing, warming signs and
watchmen and where necessary or required by the Engineer or by any duly constituted
authority, for the protection of the Works or for the safety and convenience of the public
or others, and

(c) take all reasonable steps to.protect the environment on and off the Site and to avoid

) damage or nuisance to persons or to property of the public or others resulting from
pollution, noise or other causes arising as a consequence of his methods of operation.

CLAUSE 47
All samples shall be supplied by the Contractor at his own cost if the supply thereof is

y

g:;tp?;s clearly intended by or provided for in the Confract.

CLAUSE 48
Cost of The cost of making any test shall be borne by the Contractor if such test is :
Tests (a) cléarly intended by or provided for in the Contract, or

(b} particularised in the Contract (in case only of a test under load or of a test to ascertain
whether the design of any finished or partially. finished ‘work s appropriate for, the ..
o purposes which it was intended to fulfill) in sufficient detail to enable the Contractor to. -
- price or allow for the same in his Tender,: '+ i oo e
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{(a) not so intended by or provided for,
{b) (in the cases above mentioned) not so particularised, or
(c) (though so intended or provided for) required by the kngineer to be carried out at any

place other than the Site or the place of manufacture, fabrication or preparation of the
materials or Plant tested,
shows the materials, Plant or workmanship not to ba in accordance with the provisions

of the Coniract to the satisfaction of the Engineer, then the cost of such test shall be
borne by the Contractor, but in any other case department will bear the cost.

CLAUSE 50

Commencement The contractor shall commence the Works as soon as is reasonably possible after the
of Works receipt by him of a notice to this effect from the Engineer, which notice shall be issued
within the time stated in the Appendix to Tender after the date of the Letter of Acceptance.
Thereafter, the Contractor shall proceed with the Works with due expedition and without

delay.

CLAUSE 51

Substational If any part of the Permanent Works has been substantially completed and has satisfactorily

completion of passed any Test on Completion prescribed by the Coniract, the Engineer may issue a

parts Taking-Over Certificate in respect of that part of the Permanent Works before completion
of the Works and, upon the issue of such Certificate, the Contractor shall be deemed to
have undertaken to complete with due expedition any outsianding work in that part of the
Permanent Works during the Defects Liability Period.

CLAUSE 52

Force Majeure

Force Majeure Neither party shall be liable to the other for any loss or damage occasioned by or arising
‘ out of acts of GOD such has Unprecedented flood, Volcanic eruption, Earthquake or other

convulsion of nature and other acts such as general/ partial strikes by a section of

government emp:oyees/ invasion, the act of foreign countries/ hostilities or war like

operations before or after declaration of war, rebellion/ military or usurped power which

prevent performance of the contract and which could not rave been foreseen or avoided

by a prudent person.

CLAUSE 63

Recovery

Force Majeure Any amount found recoverable from the contractor shali be recovered as public demand
! under the Bihar Rublic Demand Act. without prejudice to any other mode of recovery.

NOTE :
In case of difference or ambiguity in

n I__—-_!ihdi ar_)d.En_g_ii_sh version, the English version will prevail. .. -
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SECTION 4
! CONTRACT DATA
(PROFORMA OF SCHEDULES)
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PROFORMA OF SCHEDULES

(Operative Schedules to be supplied separately to rach intending tenderer)

SCHEDULE 'A'
Schedule of quantities : BOQ attached with Financial bid.

Sl. Description of ‘ BILL OF QUANTITY Amount
No. Item:(with brief - :
specification and Quantity Unit Rate
referarice to book of I figure In words
specification)
1 2 3 4 5 6 7

SCHEDULE 'B': N.A. .
Schedule of materials to be issued to the contractor.: X

S. Description of item Quantity | Rates in figures & words at Place of Issue
No. which the material will be
charged to the contractor
1 2 3 4 5

SCHEDULE 'C': N.A.
Tools and plants to be hired to the contractor

Sl. Description Hire charge per day Place of Issue
No.

[}
-~

1 2
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CLAUSE 10 cCcC

Component of Cement- Pc N.A.
expressed as percent of total vajue of work.

Component of Steel- Ps N.A.
expressed as percent of total value of work.

Component of civil {(except cement & steel)/ Pm N.A.
Electrical construction Materials expressed
as percent of totai value of work-

Component of Bitumen - Pb
expressed as percent of total value of work. X %
Component of Labour- P1
expressed as percent of total value of work. N.A, Y%
Pf
Component of P.O.L, - N.A, %
expressed as percent of total value of work,
Pp
Component of Plant & Machinery — N.A, %

expressed as percent of total value of work.

SCHEDULE 'F
Reference to General Condition of Contract.

Name of work: CONSTRUCTION OF PROPOSED UPGRADED SENIOR SECONDARY SCHOOL
SL No. : 94 :

Estimated cost of work : Rs. 12649270 (Rupees One Crore Twenty Six Lacs Forty Nine
Thousand and Two Hundred Seventy Only.)

i) Earnest money : Rs. 2.53 Lac (Rupees Two Lac Fifty Three Thousand Only),
ii) Performance Guarantee: 2% of tendered value including earnest money.

lii}y  Security Deposit 8 % of tendered value.e

iv) Defect Liability period: Three Years.

v} Rate of Interest 14.5 %

GENERAL RULES AND Officer inviting tender : Chief Engineer, BSEIDC.
DIRECTIONS Maximum percentage for quantity of

items of work to be executed beyond
which rates are to be determined in

accordance with Clauses 12.2 & 12.3 See below
Definitions:
2(v} Engineer-in-Charge ‘ Executive Engineer {Civil).
. AsPer SOR,

2(x) Percentage on cost of materials and
- coverall overheadsand. .. .- -

_labour.to

L profits.
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2(xii} Department & Employer
o(ii) Standard PWD Contract Form
Clause 1
i) Time alicwed for submission of performance
Guarzntee from the date of issue of letter of
acceptance, in days
i) Maximum allowable extension beyond the period
provided in i) above in days .
Clause 2

i
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BSEIDC, Patna.

PWD 2/3 as modified & corrected upto

Authority for fixing compensation

under clause 2,

15 days

7 days

Chief Engineer, BSEIDC

Clause 2A
Wheather Clause 2A shail be applicable No
Clause 5
Number of days from the date of issue of
notice to start. 07 days
Mile stone(s) as per table given below:
Table of Mile Stone(s)
Sl Description of Time allowed in days Amount to be with-held in
No. Milestone(Physical) {from date of start) case  of non achievement of
milestone
1.
2,
AND
St Finariciat Progress Time allowed [ Amount to be with-held in
No. (from date of start) case of non achievement of

milestone

1/8™ (of whole work)

114" (of whole work)

3/8™ (of whole work)

112" (of whole work)

3/4™ (of whole work)

3/4™ (of whole work)

Bl N =

Fuli

Full

In the event of not achieving
the necessary progress as
assessed from the running
payments, 1% of the tendered
value of work will be withheid
for failure of each milestone.

o

g’

R
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Clause 7

Gross work to be done together with net
payment/ adjustment of advances for material
collected, if any, since the last such payment

for being eligible to interim payment 1% of Agreement value.
Clause 10CC

Cluase 10CC to be applicable in contracts with

stipulated period of completion exceeding the months

period shown in next column

Clause 11
Specifications to be followed for execution Yes

of work

Clause 12

As per PW.D. Code
clause 1824, 292Xil,
293XV & 294XVI

Deviation, variation
Extent and pricing.

51 Nu.: 94

Clause 16
Competent Authority for Chief Engineer
deciding reduced rates, '
° The following document also form
part of the contract. SBD, NIT & B.0.Q.
® The law, which applies to the : :
contract, is The Law of Union of India.
® The court of jurisdiction Patna.
@ The Language of contract document  English
® The limit of sub-contracting X

e The Currency of the Confract is Indian Rupees
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SECTION &
SPECIAL CONDITION OF CONTRACT
(Condition of Particular Application)

e
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SECTION 6
TECHNICAL SPECIFICATION
(Along with Basic drawings)
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SECTION 7
BILL OF QUANTITY
(Attached with Financial bid)
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BILL _OF QUANTITIES
' Preamble

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders,
Conditions of Contract, Technical Specifications and Drawings.

2. The quantities given in the Bill of Quantities are estimated and provisional, and are
given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor
and verified by the Engineer and valued at the rates and prices tendered in the
priced Bill of Quantities, where applicable, and otherwise at such rates and prices
as the Engineer may fix within the terms of the Contract.

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far
as it is otherwise provided under the Contract, include all constructional plant,
labour supervision, materials, erection, maintenance, insurance, profit, taxes and
duties, together with all general risks, liabilities and obligations set out or implied

in the Contract.
4. The rates and prices shall be quoted entirely in Indian Currency.

5. A rate whole cost of complying with the provisions of the Contract shall be
included in the items provided in the priced Bill of Quantities, and where no ltems
are provided the cost shall be deemed to be distributed among the rates and prices
entered for the related Htems of Work.

6. The whole cost of complying with the provisions of the Contract shall be included
in the items provided in the priced Bill of Quantities, and where no Items are
provided the cost shall be deemed to be distributed among the rates and prices
entered for the related items of Work.

7. General directions and descriptions of work and materials are not necessarily
repeated or summarized in the Bill of Quantities. References to the relevant
sections of the contract documentation shall be made before entering rates or

~ prices against each item in the Bill of Quantities. .

8. The method of measurement of completed work for payment shall be in
accordance with the specification issued by the department / Corporation time to
time,

9. Errors will be corrected by the Employer for any arithmetic errors pursuant to

Clause 29 of the Instructions to Bidders.

! /\\3/' |




BSEIDC,Patea ‘Cender 1 CONSTRUCTION OF PROPOSED UPGRADED SENIOR SECONDARY SCHOOLS IN BIHAR, (SBD} 8L No,: %4

BILL OF QUANTITIES
Sl. Description of ltem (with brief | Quantity Unit Rate Amount
No. | specification and reference to i Ei i Word
book of specification) nrigure n ords P
(ATTACHED with
Financial bid)
o
y
3
1
Note : i
vl
1. Item for which no rate or price has been entered in will not be paid for by the '
Employer when executed and shall be deemed covered by the other rates and S
prices in the bill of quantities
2. Unit rates and prices shall be quoted by the bidder ia Indian rupee
a
3. Where there is a discrepancy between the rate in figures and words, the rates in

words will govern.

- --._:Where there is a discrepancy. between the unit rate and the line item ' ptal resulting .. -
from multlp]ymg.the unit rate by quantity, the unit rate 'quoted shallgovarn ) T
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SECTION 8
SECURITIES AND OTHER FORMS
(to be filled by BidderfEmployer)
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BIiD SECURITY (BANK GUARANTEE UNCONDITIONAL}

WHEREAS, [name of Bidder] {(hereinafter called
"the Bidder"} has submitted his Bid dated [date] for the
construction of _ [nama of Contract hereinafter called
"the Bid"].
KNOW ALL PEOPLE by these presents that We

[name of Bank]j of [name of country] having
our registered office at

_(hereinafter cailed "the Bank")
are bound urito [hame of Employer] {(hereinafter cailed "the
Employer") in the sum of ____ *or which payment well and
truly to be made to the said Employer by the Bank itself, his successors and assigns by

these presents.

SEALED with the Common Seal of the said Bank this day of
20

R —— _—

THE CONDITIONS of this obligation are :

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid;

OR

(2) If the Bidder having been notified to the acceptance of his bid by the Employer
durin:y the period of Bid validity :

(a) fzils or refuses to execute the Form of Ayreement in accordance with the
instructions to Bidders, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the
Instruction to Bidders; or

(c) does not accept the correction of the Bid Frice pursuant to Clause 27.

We undertake to pay to the Employer up to the above amount upon receipt of his
first written demand, without the Employer having to substantiate his demand, provided
that in his demand the Employer will note that the amount claimed by him as due to him
owing to the nccurrence of one or any of the three conditions, (specifying the occurred

condition or conditions).
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This Guarantee will remain in force up to and including the date
** days after the deadline for submission of Bids as such deadline is
stated in the Instructions to Bidders or as it may be extended by the Employer, notice of
which extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee
should reach the Bank not later than the above date.

DATE SIGNATURE

WITNESS SEAL

[Signature, name and address]

* The Bidder should insert the amount of the guarantee in words and figures
denominated in indian Rupees. This figure should be the same as shown in Clause
16.1 of the Instructions to Bidders.

K 45 days after the end of the validity period of the Bid. Date should be inserted by
the Employer before the Bidding documents are issued.
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PERFORMANCE BANK GUARANTEE

To
[name of Employer]
[address of Employer]
WHEREAS [name and address of
Contractor] (hereafter called "the Contractor") has undertaken, in pursuance of Contract
No. dated to execute ___

[name of Contract and brief description of Works] (hereinafter called "the Contract™).

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by @ recognized bank for the sum
specified thervin as security for compliance with his obligation in accordance with the

Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee :

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you on behalf of the Contractor, up to a total of
[amount of guarantee]” (in
words), such sum heing payable in the types and proportions of currencies in which the
Contract Price is payable, and we undertake to pay you, upon your first written demand
and without cavil or argument, any sum oQr Ssums within the limits of
[amount of guarantee] as aforesaid without your
needing to prove or fo show grounds or reasons for your demand for the sum specified

therein.

We hereby waive the necessity of your demauding the said debt from the
contractor betore presenting us with the demand.

We fuither agree that no change or addition to or cther modification of the terms of
the Contract or of the Works to be performed there under or of any of the Contract
documents which may be made between your and the Contractor shall in any way release
us from any liability under this guarantee, and we hereby waive notice of any such change,

addition or modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defect
Liability Period.

Signature and Seal of the guarantor

Name of Bank
Address
Date . .

i
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UNCONDITIONAL BANK GUARANTEE FOR ADVANCE PAYMENT

To
[name of Employer]
[address of Employer]
[name of Contractor]
Gentlemen :

In accordance with the provisions of the Conditions of Contract, sub-clause 51.1
("Advance payment") of the above-mentioned Contract,
[name and address of Contractor] (hereinafter called "the Contractor")
shall deposit with [name of Employer] a bank
guarantee to guarantee his proper and faithful performance under the said Clause of the
Contract in an amount of [amount of Guarantee]*
[in words].

We, the [bank of financial institution], as
instructed by the Confractor, agree uncondifionally and irrevocably to guarantee as
primary obligator and not as Surety merely, the payment to

[name of Employer] on his first
demand without whatsoever right of obligation on our part and without his first claim to

the Contractor, in the amount not exceeding [amount of
[in words],

guarantee]*

Woe further agree that no change or addition to or other modification of the terms of
the Contractor or Works to be performed there under or any of the Contract documents
which may be made between [name of Employer] and the
Contractor, shall in any way release us from any liability under this guarantee, and we

hereby waive notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance

payment under the Contract until fname of
Employer] receives full repayment of the same amount from the Contractor.

Yours fruly,

Signature and Seal :

Name of Bank [Financial Institution

Address :
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INDENTURE FOR SECURED ADVANCES
FORM 31

(for use in case in which the contract is for finished woric and the contractor has entered
into an agreement for the execution of a certain specified quantity of work in a given time)

This indenture made the ____ day of .
20 BETWEEN (hereinafter called the contractor

which expression shall where the context so admits or inplies be deemed to include his
executors, adriinistrators and assigns) or the one part and the Employer of the other part.

Whereas by an agreement dated (hereinafter called
the said agreement) the contractor has agreed.

AND WREREAS the contractor has applied to the Employer that he may be allowed
advance on the security of materials absolutely belongini to him and brought by him to
the site of the works the subject of the said agreement for use in the construction of such
of the works as he has undertaken to execute at rates fixed for the finished work (inclusive
of the cost of :naterials and labour and other charges)

AND V/HEREAS the Employer has agreed to advance to the Contractor the sum of

Rupees on the

security of muterials the quantities and other particulars o* which are detailed in Accounts
of Secured Advances attached to the Running Account kill for the said works signed by
the Contractor on and the Employer has reserved to himself the option of
making any further advance or advances on the security of other materials brought by the

Contractor te the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and
in consideration of the sum of Rupees on or bhefore the
execution of these presents paid to the Contractor by the Employer (the receipt where of
the Contractar doth hereby acknowledge) and of such further advances (if any) as may‘ be
made to him as a for said the Contractor doth hereby covenant and agree with the

President anc declare as follows :

{1) That tne said sum of Rupees so advanced by the
Employer to the Contractor as aforesaid and all or any further sum of sums
advanced as aforesaid shall be employed by the Contractor in or towards
expending the execution of the said works and for no other purpose whatsoever.

(2) That :he materials details in the said Account ot Secured Advances which have
been offered to and accepted by the Employer as security are absolutely the
Contractor's own propriety and free from encumbrances of any kind and the
contractor will not make any application for or raceive a further advance on the
security of materials which are not absolutely his own property and free from
encumbrances of any kind and the Contractor indemnified the Employer against all

“af e_s__a_id.: 5

...claims 1o any ma_tg_rial_s_ in res_pe_ct_of w_hich an advance has be made to him as

WL
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(5)

(6)

(7)
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Contractor solely in the Execution of the said works in accordance with the
directions of the Engineer.

That the Contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protection against all risks of
the said materials and that until used in construction as aforesaid the said
materials shall remain at the site of the said works in the Contractor's custody and
on his own responsibility and shall at all times be open to inspection by the
Engineer or any officer authorized by him. In the event of the said materials or any
part thereof being stolen, destroyed or damaged or becoming deteriorated in a
greater degree than is due to reasonable use and wear thereof the Contractor will
forthwith replace the same with other materials of like quality or repair and make

good the same required by the Engineer.

That. the said materials shall not be any account be removed from the site of the
said works except with the written permission of the Engineer or an officer
authorized by him on that behalf.

That the advances shall be repayable in full when or before the Contractor receives
payment from the Employer of the price payable to him for the said works under
the terms and provisions of the said agreement. Provided that if any intermediate
payments are made to the Contractor on account of work done than on the
occasion of each such payment the Employer will be at liberty to made recovery
from the Contractor's hill for such payment by deducting there from the value of
the said materials that actually used in the construction and in respect of which
recovery has not been made previously, the value for this purpose being
determined in respect of each description of materials at the rates at which the
amounts of the advances made under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said
agreement or of these presents the totaf amount of the advance or advances that
may still be owing of the Employer shall immediately on the happening of such
default be repayable by the Contractor to be the Employer together with interest
thereon at twelve per cent per annum from the date or respective dates of such
advance or advances to the date of repayment and with all costs, charges,
damages and expenses incurred by the Employer in or for the recovery thereof or
the enforcement of this security or otherwise by reason of the default of the
Contractor and the Contractor hereby covenants and agrees with the Employer to
reply and pay the same respectively to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to the
Employer of the said sum of Rupees

and any further sum of sums advanced as aforesaid and ail costs,
charges, damages and expenses payable under these presents PROVIDED
ALWAYS and it is hereby agreed and declared that nofwithstanding anything in the
said agreement and without prejudice to the power contained therein if and
: whenever the covenant for payment and repayment here in before contamed shall_ o
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(9)

(10)

(a)

(b)

(c)
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Seize and utilise the said materials or any part thereof in the completion of
the said works on behalf of the contractor in accordance with the provisions
in that behalf contained in the said agreement debiting the contractor with the
actual cost of effecting such completion and the amount due to the
contractor with the value of work donce as if he has carried it out in
accordance with the said agreement and at the rests thereby provided. If the
balance is against the contractor, he is to pay same to the Employer on
demand. :

Remove and sell by public auction the seized materials or any part there of
and out of the moneys arising from the sale retain all the sums aforesaid
repayable or payable to the Employer under these presents and pay over the
surplus (if any) to the Contractor.

Deduct all or any part of the moneys owing out of the security deposit or any
suin due to the Confractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid
interest on the said advance shall not be payable,

That inr the event of any conflict between the provisions of these present and the
said agreement the provisions of these presents shall prevail and in the event of
any <ispute or difference arising over the construction or effect of these presents
the settiement of which has not been here-in-before expressly provided for the
same shall be referred to the Employer whose decision shall be final and the
provision of the Indian Arbitration Act for the time being in force shall apply to any
such raference,

it
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Letter of Acceptance
(Letterhead paper of the Empioyer)
(Date)
To
(Name and address of the Contractor)
Dear Sirs,

for execution of the
{name of the contract and

identification number, as given in the Instructions to Bidders) for the Contract Price of
{ )} {amount

This is to notify you that your Bid dated

Rupees
in words and figures), as corrected and modified in accordance with the Instructions to

Bidders*lis hereby accepted by our agency.

be appointed as the

We accept/ do not accept that
Adjudicatorz. Your are hereby requested to furnish Performance Security, in the form

detailed in Para 34.1 of ITB for an amount equivalent to Rs. within 21 days of
the receipt of this letter of acceptance valid up to 28 days from the date of expiry of defects
Liability Period i.e. up to and sign the contract, failing which

action as stated in Para 34.3 of ITB will be taken.

Yours faithfully,

Authorized Signature
Name and title of Signatory

Name of Agency

' Delete "corrected and” or “and modified" if only one of these actions applies. Delefe as
corrected and modified in accordance with the Instructions to Bidders, if corrections or

modifications have not been affected.

- % To be used only if the Contractor disagrees In his Bid with the Adjudigator proposed by

the Employer in the "Instructions to Bidders".
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Issue of Notice to proceed with the work
(Letterhead of the Employsr)

(Date)

To

(Narm# and address of the Contractor)

Dear Sirs,

Pursuant to your furnishing the requisite security as stipulated in ITB Clause 341
and signing of the Contract for the construction of

at a. Bid

Price of Rs.

You are hereby Instructed to proceed with the execution of the said works in
accordance with the contract documents.

Yours faithfully,

(Signature, name and title of signatory authorized
to sign on behalf of Employer)

SNet 94 f



N

95

BSEIDC,Patan Tender : CONSTRUCTION OF 'ROPOSED UPGRADED SENIOR SECONDARY SCHOOLS IN BIHAR, (SBD) Sl No.: 94

Agreement Form

Agreement

This agreement, made the day of between
(name and address of Employer) [hereinafter called "the

(name and address of contractor) hereinafter called "the Contractor” of the other part.]

Whereas the Employer is desirous that the Contractor execute

(name and identification number of Contract} (hereinafter called "the Works") and the
Employer has accepted the Bid by the Contractor for the execution and compiletion of such
works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH as follows :

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to and they
shall be deemed to form and be read and construed as part of this Agreement.

2, In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy any defects therein in confermity in all aspects with the

provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the
Execution and completion of the Works and the remedying the defects wherein Contract
Price or such other sum as may become payable under the provisions of the Contract at
the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as
part of this Agreement viz,

(i) Letter of Acceptance
{ii) Notice to proceed with the works;

(iif) Contractor's Bid

(iv) Condition of Contract : General and Special
{v) Contract Data

(i)

(v

Additional condition . .
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In witnessed whereof the parties there to have caused this Agreement to be
executed the day and year first before written.

The Common Seal of
was hereunto affixed in the presence of .

Signed, Sealed and Delivered by the said _

in the presencr of :

Binding Signature of Employer

Binding Signature of Contractor i

R
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UNDERTAKING

|, the undersigned do hereby undertake that our firm M/s
agree to abide by this bid for a period days for the

date fixed for receiving the same and it shall be binding on us and may be accepted at any

time before the expiration of that period.

(Signed by an Authorised Officer of the Firm)

Title of Officer

Name of Firm

DATE
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BSEIDC,Patna
..... i
SECTION 9
DRAWINGS
(To be Attached)
B
1
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SECTION 10

DOCUMENTS TO BE FURNISHED BY BIDDER)
(Attached)







