

-1-

Name of Work - Construction of Library Building<sup>(1)</sup> at Supaul Town, Supaul. in the State of Bihar (Group: LIB-2)

i) Hazari Higher Secondary School at  
ii) Babujanvisheshwari Balika High School.

## BIHAR PUBLIC WORKS DEPARTMENT

Agency : —

[ Form No. F-2 ] Shipra Prabhakar

### ITEM RATE TENDER AND CONTRACT FOR WORKS

Agreement No. ————— 57 F<sub>2</sub> of 2018-19

#### General Rule and Direction for the guidance of Contractors.

Date of Commencement - 16-07-2018.

1. All works proposed for execution by contract will be notified in a form of invitation to tender passed on a board hung up in the office of and signed by the Sub-divisional Officer/Executive Engineer.

This notice will state the work to be carried out the items and approximate quantities thereof as well as the date for submitting and opening tenders also, amount of earnest money to be deposited and the amount of the security deposit to be deposited by the successful tenderer and the percentage if any to be deducted from bills, copies of the specifications, designs and any other documents required in connection with this submission of tender signed for the purpose of identification by the Sub-divisional Officer/Executive Engineer shall also be open for inspection by the contractor at the office of the Sub-divisional Officer/Executive Engineer during office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by each member thereof or in the event of the absence of any partner, it must be signed on his behalf by a person holding a power-authorising him to do so.

3. Receipt for payments made on account of work when executed by a firm must also be signed by the several partners, except where the contractors are described in their tender as a firm in which case the receipt must be signed in the name of the firm by one of the partners, or by some other person having authority to give effectual receipt for the firm.

4. The memorandum of work tendered or and the memorandum of materials to be supplied by the Public Works Department and their issue rates shall be filled in and completed in the Office of the Sub-divisional Officer/Executive Engineer before the tender form is issued. If a form is issued to an intending tender without having been so filled in and completed, he shall request the office to have this done before he complete and delivers his tender.

5. The amount of earnest money to be deposited will be :-	Rs.
If the amount of the estimate does not exceed Rs. 2,000	... .. 50
If the amount of the estimate exceeds Rs. 2,000 but does not exceed Rs. 5,000	... .. 100
If the amount of the estimate exceeds Rs. 5,000 but does not exceed Rs. 10,000	... .. 200
For each additional Rs. 5,000 or portion of Rs. 5,000 additional earnest money	... .. 100

6. Any Person who submits a tender shall fill up the usual printed form stating there at what rate he is willing to undertake each item of the work incomplete tender and tenders which propose any alteration in the work specified in the said form of invitation tenders, or which contain any other conditions of any sort, or omit to note the time within which the work can be finished, or which are not accompanied by the treasury challan for the required earnest money will be liable to rejection. No single tender shall include more than one work, but contractors who will to tender for two or more works shall submit a separate tender for each Tender shall bear the name of the work to which they refer written outside the envelop. Cash deposits for earnest money here in before mentioned shall be made in Government Treasuries and the challan there of should be enclosed with the tender.

Shipra Prabhakar  
16.07.2018

249  
16/7/18

7. The Engineer or his duly authorised assistant will open the tender in the presence of any intending contractors who may be present at the time and will enter the amounts of the several tenders a comparative statements in a suitable form. In the event of a tender being rejected the challan for the earnest money forwarded therewith shall there upon be returned to the tenderer with a pay order for the amount of the earnest money.

8. The Engineer shall have the right of rejecting all or any of the tenders.

9. In the event of a tender being selected for acceptance the Engineer who opened the tenders will, if he is competent to accept the tender, inform the tenderer or the selected tender who shall thereupon sign copies of the specification & other documents mentioned in rules 1 and 4 for the purpose of identification and for his acceptance with the tender. The tender of the selected tender shall also deposit the required amount of the security money within the prescribed time. If the tenderer fails to deposit the required amount of the security money within the prescribed time, the Engineer may reject the tender.

If the Engineer is not competent to accept the tender himself, he will inform the tenderer of the tender which he decides to recommend for acceptance. Such tenderer shall thereupon sign forth- with copies of the specification and other documents mentioned in rules 1 and 4 and shall deposit the required amount of the security money within the prescribed time. The tender with the specification and other documents signed by the tenderer will then be forwarded for acceptance and the security money deposited shall be refunded to the tenderer.

10. When a tender is selected for acceptance the tenderer shall deposit the required amount of the security money in cash in the treasury and shall forward the challan to the Executive Engineer, Government securities may be endorsed to the Executive Engineer lieu of a cash deposit of the required amount of the security money. No tender shall be finally accepted until the required amount of the security money has been deposited.

11. The amount of security money to be deposited by the tenderer whose tender is selected for acceptance shall be 10% of the estimated value of the work & towards this amount the earnest money already deposited by him shall be credit. At least half of this security inclusive of the earnest money shall be deposited by the tenderer within such time as may be notified to him in writing by the officer opening tender, failing which the tender shall be liable to rejection.

Any balance of the security money outstanding after completion of the contract with the tenderer may be made up by deductions of 5% of the amount of each payment to be made to him under clause 7 of the conditions of contract for work done under the contract.

12. When a tender has been selected for acceptance & the required amount of the security money has been deposited the Engineer shall scrutinise all pages of the form of item, rate, tender & contract for works to see that the form has been properly filled up and signed by the contractor & the signature witnessed He shall then if he is competent, to accept the tender, sign the acceptance of the tender, or, if he is not so competent shall send the form for signature of the acceptance of the officer competent to accept it.

Shri Prabhakar

16/7

## TENDER FOR WORKS

I/We: hereby tender for the execution for the Governor of Bihar of the work specified in the under written memorandum at the rates specified therein within a period of years month from the date of written order to commence and in accordance in all respects with the specifications designs, drawing, and other documents referred to rule hereof and Subject to the annexed conditions of contract and with such materials as are provided for by and in other respects in accordance with, such conditions so far as applicable.

## MEMORANDUM

a) If several sub-work are included they should be detained in a separate list.

[a] Name of work .....

ii) This deposit will be 5% of the estimated cost of the Work.

[b] Estimated cost .....

[c] Earnest money .....

5) This percentage deduction from bills will be credited to the contractors security deposit.

[d] Initial security deposits (including earnest money) to be deposited before the commencement of the work .....

[e] Percentage to be deducted from bills Rs. 5% (Rupees five percent)

[f] Time required for the work from date of written order to commence .....  
..... monthly

[g] Date of written offer to commence

[h] Total number of item of work tendered for

Sl. No.	Item No.	Item of work	RATE TENDERED		Per
			In figures	In words	
		Shivra Prabha Kar 16.7.2018			

16/07/18  
 Chief Engineer  
 B.S.E.I.D.C Ltd, Patna

Chief Engineer  
B.S.E.I.D.C. Ltd, Patna

240  
167



[illegible]

[illegible]

[illegible]

should this tender be accepted I/we hereby agree to abide by and fulfill all the terms and provisions of the said conditions of contract annexed hereto so. for as applicable, or in ssors in office the sums of money mentioned in the said conditions.

\*Signature, of contractor be-  
fore comission of tender

Dated the \_\_\_\_\_ day of \_\_\_\_\_ 20\_\_\_\_

witness :-

Address :-

Occupation :-

Signature of witness to  
contractor's signature

The above tender is hereby accepted by me on behalf of the Governor of Bihar.

Dated the \_\_\_\_\_ day of \_\_\_\_\_ 20\_\_\_\_

signature of the officer  
accepting the tender.

Acceptances communicated on.....

signature of the party  
taking the tender

### CONDITIONS OF CONTRACT

#### Compensation

Clause 1:- All compensation or other sums of payable by the contractor to Government under the terms of his contract may be deducted from, paid by the sale of a sufficient part of his security deposit or from the Interest arising therefore or from any sums which may be due or may become due to the contractor by Government on any account whatsoever and in the event of his security deposit being reduced by reason of any such deduction or sale as aforesaid, the contractor shall within ten days there after make good in cash or Government securities endorsed as aforesaid any sum or sums which may have been deducted from, or arised by, sale of his security deposit of any part thereof.

The work should not be considered untill such date as the Executive Engineer shall certify as the date on which the work is finished after necessary rectification of defects as pointed by the Executive En- gineer or his authorised agents are fully contractor to the Engineer's satisfaction.

Clause 2 :- The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be reckoned from the date on which the wirtten order to comence work is given to the contractor. The work shall throughout the stipulated period of the contract be carried on with all due diligence (time being deemed to be the essence of the contract on the part of the contract or) and the contractor shall pay as compensation an amount equal to ½ percent on the amount of the estimated cost of the whole work as shown by the tender for every day that the work remains uncommenced or unfinished after the proper date. And further to ensure good progress during the execution of the work the contractor shall be bound in all cases in which the time allowed for any work exceeds one month to complete one fourth of the whole of the work before one - fourth of the whole time allowed under the contract has elapsed one-half of the work before one-half of such time elapsed and three-fourths of the work, before three fourths of such time has elapsed in the event of the contractor failing to employ with this condition, I shall be liable to pay as compensation an amount equal to ½ percent on the said estimated cost of the whole work for every day that the due quantity of work remains incomplete provided always that the entire amount of compensation to be paid under the provisions the clause shall not exceed 10 percent of the estimated cost of the work as shown in the tender.

Action when persnle security  
deposit foreited

Clause 3 :- In any case which under any clause or clauses of or this contract the contractor shall have rendered himself laible to pay compensation amounting to the whole of his security deposit in the hands of Government (where paid in one sum or deducted by instalments) the Executive Engineer on behalf on the Bihar Government shall have been powered to adopt any of the following courses, as he may deem best suited to the enterest of Government :-

(a) To rescind the contract (of which rescind notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive evidence) and in which case the sectitry deposit of the contractor shall start for and be absolutely at the disposal of Government.

Shifra Prabhatkar

24/16/7



Shri Prabhakar

Final certificate

Clause 6:- On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (herein after called the Engineer-in-charge) of such completion, but no such certificate be given, nor shall the work be considered to be complete until the contractor no such certificate be given, nor shall the work be considered to be complete until the contractor shall have removed from the area of the premises (to be distinctly marked by the Executive Engineer in the site plan) on which the work shall be executed all scaffolding surplus materials, and rubbish, and cleaned of the dirt from all wood-work doors, windows, walls, floors or other parts of any building, in upon or about which the work is to be executed, or of which he may have had possession for the purpose of the execution thereof, not until the work shall have been measured by the officer of the Public Work Department in accordance with rules of Department whose measurement shall be binding and conclusive against the contractor. If the contractor shall fail to comply with the requirements of this clause as to removal of scaffolding, surplus material and rubbish and cleaning off dirt on or before the date fixed for completion the work the Engineer-in-charge may at the expense of the contractor remove such scaffolding, surplus materials and rubbish and dispose of the same as he thinks fit and clean of such dirt as aforesaid, and the contractor shall forth with pay amount of all expense so incurred, and shall have no claim in respect of any such scaffolding or surplus materials as aforesaid, except for any sum actually realised by the sale thereof.

Payment of in terms date  
certificate to be regarded  
as advance and Bill to be  
submitted monthly.

Clause 7:- A bill shall be submitted by the contractor each month or before the date fixed by the Engineer-in-charge for all work executed in the previous months and the Engineer-in-charge or his subordinate shall take the requisite measurement for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of the days from the presentation of the bill. If the contractor does not submit the bill within the time fixed as aforesaid, the Engineer in-charge or his subordinate shall measure up the said work in the presence of the contractor whose counter whose counter signature on the measurement list will be sufficient warrant, and the Engineer-in-charge or his subordinate shall prepare at bill from such list which shall be binding to the contractor in all respects.

Provided that, if any balance of the 10% security is outstanding from each such payment shall be deducted so much not exceeding 5% may be necessary to make up the balance of the security. All such intermediate payment to the contractor shall be regarded as payments by way of advance against the final payments only and not as payments for work actually done and completed and shall not preclude the reputing of bad, unsound and imperfect or unskilful work to be removed and taken away and reconstructed or recreated be considered as an admission of due performance of the contractor, or any part thereof in any respect, or the actual of any claim nor shall it conclude, determine or affect in any way the powers of the Engineer-in-charge under these conditions or any of them as so the final settlement or adjustment of the accounts or in any other way vary or affect the contract.

Stores supplied  
Government

Clause 8:- The final bill shall be prepared by the officer of the Public Work Department in accordance with the rules of the department in the presence of the contractor within the month of the date fixed for completion of the work.

Clause 9:- If the specification or estimate of the work provides for the use of any special description of material to be supplied from the Engineer in-charge's stores or if it is required that the contractor shall use certain stores to be provided by the Engineer-in-charge under the conditions of this contract or (such materials and stores, and the prices to be charged therefore as herein after mentioned being so far as practicable for the convenience of the contractor, but not so as in any way to control the meaning or effect of this contract are specified in schedule or memorandum here to annexed) the contractor shall be supplied with such materials and stores noted in the annexed such schedule required from time to time to be used by him for the purposes of the contract, only and the value of the full quantity of materials and stores so supplied at the rates specified in the said schedule may be set off or deducted from any sums then due or here after to become due to the contractor under the contract or otherwise, or against or from the security deposit, or the proceed of sale thereof, if the same is held in Government security, the same or sufficient portion thereof in this case sold for the purpose of Government security. All materials supplied to the contractor shall remain the absolute property of Government and shall not on any accounts be removed from this site of the work and shall at all times be open to

Shilpa Prabhaakar

16/7

inspections by the Engineer-in-charge. Any such materials unused and in good condition at the time of the completion or determination of the contract shall be returned to the Engineer-in-charge's store, at the prevailing market rate or at the issue rate whichever is less if by a notice in writing under his hand he shall so require, but the contractor shall not be entitled to return any such materials unless with such consent and shall have no claim for compensation on account of any such materials so supplied to him as aforesaid being unused by him, or for any wastage to or any such materials.

Clause 10 :- The contractor shall execute the whole and every part of the work in the most substantial and workman like manner, and both as regards materials and otherwise in every respect in strict accordance with the specifications. The contractor shall also confirm exactly, fully and faithfully to designs, drawings, and instructions in writing relating to the work signed by the Engineer-in-charge and lodged in his office and to which the contractor shall be entitled to access at such office, for the purpose of inspection during office hours, and the contractor shall, if he so require be entitled at his own expenses to make or cause to be made copies of the specification, and of all such designs, drawings and instructions as aforesaid.

Work to be executed  
accordance with speci-  
fication drawing other etc.

Clause 11 :- Engineer-in-charge shall have power to make any alteration in additions to the original specifications, drawings and instructions that may appear to him to be necessary or advisable during the progress of the work. The contractor shall be bound to carry out the work in accordance with any instructions which may be given to him in writing signed by the Engineer-in-charge, and such alteration shall not invalidate the contract and any additional work which the contractor may be directed to do in the manner above specified as part of the work shall be carried out by the contractor on the same conditions in all respects on which he agreed to do the main work, and at the same rates as are specified in the tender of the main work. The time for completion of the work shall be extended in the proportion that the additional work bears to the original contract work and the certificate of the Engineer-in-charge shall be conclusive as to such proportion and to the additional work includes any class of work, for which no rates is specified in this contract then such class of work shall be carried out at the rates entered in the sanctioned schedule or rates of the locality during the period when the work is being carried on and if such last mentioned class of work is not entered in the schedule of rates of the district then the contractor shall within seven days of the date of his receipt of the order to carry out the work inform the Engineer-in-charge of the rate which in his intention to charge for such class of work and if the Engineer-in-charge does not agree to this rate he shall be noticed in writing be at liberty to cancel his order to carry out such class of work and arrange to carry it out in such manner as he may consider advisable provided always that if the contract shall commence work or in our any expenditure in regard thereof before the rate shall have been determined as lastly herein before mentioned then and in such case he shall only be entitled to be paid in respect of the work carried out or expenditure incurred by him prior to the date of the determination of the rates as aforesaid according to such rate or rates as shall be fixed by the Engineer-in-charge in the event of a dispute the decision of the superintending Engineer of the circle will be final.

Alteration in specifications  
and designation.

Do not invalidate contract

Time in consequence of  
alteration

Provided always that the contractor shall not be entitled to any payment for any additional work done unless he has received an order in writing from the Engineer-in-charge for the additional work the contractor shall be bound to submit his claim for any additional work done during any month on or before the 15th days of the following month accompanied by a copy of the order in writing of the Engineer-in-charge for the additional work and that contractor shall not be entitled to any payment in respect of such additional work if he does not submit his claim within the date aforesaid period.

Rate for work no in  
estimate or schedule of  
rates of the district.

Clause 12 :- If at any time after the commencement of the work the Government of Bihar shall for any reason whatsoever not require the whole thereof as specified in the tender to be carried out, the Engineer-in-charge shall give notice in writing of the fact to the contractor who shall have no claim to any payment of compensation whatsoever on account of any profit or advantage, which he might have derived from the execution of the work in full, but which he did not derive in consequence of the full amount of the work not having been carried out neither shall he have any claim for compensation by reason of any alteration having been made in the original specification, drawing, designs and instruction which shall involve any installment of the work as originally contemplated.

Compensation for alter-  
ation or restriction of  
work to be carried out.

clause 12 (a) As contained in G O 1929 dated 11.9.56.

Shivraj Prabhakar

16/7

25/10/12  
Compensation for alter-  
ation or restriction of  
work to be carried out.  
Eng neer  
S. S. S. Ltd, Patna

Clause 12 (a) The contractor shall not be entitled to claim any compensation for loss suffered by him on account of delay by or on behalf of Government in the supply of materials as stores which the Government may have undertaken to supply where such failure is due to :-

(i) natural calamities, (ii) act of enemies, (iii) transport and procurement difficulties or (iv) circumstances beyond the control of the state Government.

In case of such failure in delay in the supply of materials or stores on an application by the contractor within 30 days from the date of such failure or delay, such extension of time shall be granted to the contractor for completion of the work as shall appears to the Engineer to be reasonable in accordance with the circumstances of the case. The decision of the Executive Engineer as to the extension of time shall be accepted as finally by the contractor.

Action and compensation payable in case of work

Clause 13 :- If it shall appear to the Engineer-in-charge or his subordinate in-charge of the work that any work has been executed with unsound, imperfect or unskilful workmanship or with materials of any inferior description, or by any materials or articles provided by him for the execution of the work are unsound or of a quality inferior to that contracted for at otherwise not in accordance with the contract, the contractor shall on demand in writing from the Engineer-in-charge specifying the inadvertently passed certified and paid for, forthwith rectify or remove and re-contract the work so specified in whole or in part as the case may remove the materials or articles so specified and provided other proper and suitable materials or articles at his own proper charge and cost, and in the event of failing to do so within period to be specified by the Engineer-in-charge in his demand aforesaid the contractor shall be liable to pay compensation at the rate of one percent, on the amount of the estimate for every day not exceeding ten days while his failure to do so shall continue and in the case of any such failure the Engineer-in-charge may certify or remove, and re-execute the work or remove and replace with others, the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

Work to be taken to inspection

Clause 14 :- All work under in course of execution or executed in presence of the contractor shall at the times be open to the inspection and supervision of the Engineer-in-charge and his subordinates and the contractor shall at all times during the usual working hours and at all other time at which reasonable notice of the intimation of the Engineer-in-charge or his subordinate to visit the works shall have been given to the contractor, either himself to be present to receive orders and instruction, or have a responsible agent duly credited in writing present for that purpose orders given to the contractor's agent all shall be considered to have the same force as if they had been given to the contractor himself.

Contractor or responsible Agents to be present

Clause 15 :- The contractor shall give not less than five days notice in writing to the Engineer-in-charge or his subordinate-in-charge of the work before covering up or otherwise placing beyond the reach of measurement of any work in order that the same may be measured and correct dimensions there of be taken before the same is so covered up or placed beyond the reach of measurement and shall not cover up or place beyond the reach of measurement of any work without the consent in writing of the Engineer-in-charge or his subordinate in-charge of the work shall be covered up or placed beyond the reach of measurement without such notice having been given or consent obtained, the same shall be uncovered at the contractor's expenses or in default there on payment or allowance shall made for such work on materials with which the same was effected.

Notice to be taken before work covered up

Clause 16 :- If the contractor or his work-people, or servants shall break, deface injure or destroy any part of a building in which they may be working or any building, road, road curves, fence enclosure water pipes, cables, drains, electrical or telephone posts or wires, trees, grass or grassland or cultivated ground contiguous on which the work or any part of it is being executed or if any damage shall happen to the work, while in progress from any cause whatsoever or any imperfection become apparent in if within three months (six months in the case of a road work) after a certificate final or other of its completion shall have been given by the Engineer-in-charge

Shripa Prabhakar

10/7

as a fore seal, the contractor shall make the same good at his own expense, or in default, the Engineer-in-charge may cause the same to be made be good by other workmen and deduct the expense of which time thereafter may become due to the contractor, or from his security deposit, or the proceed of sale thereof, or of a sufficient portion thereof of the security deposit at the contractor shall not be refunded before the expiry of three months (six months in the case of a road-work) after the issue of the certificate final or otherwise of completion of work provided that in the case of a road work if in the opinion of the Engineer-in-charge behalf of the security deposit will be refundable after three months of the issue of the said certificate of completion

Contractor liable for damage done and for imperfection a months and after certificate

Clause 17:- The contractor shall supply at his own cost all materials (except such special materials) if any as may in accordance with the contract be supplied from the Engineer-in-charges stores). Plants, tools, application, implements, ladders, cordage, tackle scaffolding and temporary works requisits or proper for the proper execution of the work whether original, altered or substituted and whether include in the specification or other documents forming part of the contract or referred to in these conditions or not or which may be necessary for purpose of satisfying or complying with the requirement of the Engineer-in-charge as to any matter as to which under these conditions he is entitled to be satisfied which he is entitled to require together with carriage therefore to and form the work. The contractor shall also supply without charge the requisite number of persons with the means and materials necessary for the purpose of setting out works, and counting, weighing and assisting in the measurement or examination at any time and from time to time of the work or materials failing his so doing the same may be Provided by the Engineer-in-charge at the expense of the contractor and the expenses may be deducted from any money due to the contractor under the contract from his security deposit or the proceeds of sale thereof or of a sufficient portion thereof. The contractor shall also provide all necessary fencing and lights required to protect the public from accident, and shall be bound to bear to expenses of defence of every suit action or other proceeding at law that may be brought by any person for injury sustained owing to neglect of the above precautions and to any such person or which may with the consent of the contractor be paid to compromise any claim by any such person.

Contractor to supply to plantladder scaffolding etc.

And is liable for damage arising for non-provision of light fencing etc.

Clause 18 :- No female labour shall be employed within the limits of contonment. The contractor shall not employ for the purpose of his contract any person who is below the age of twelve years and shall pay to each labour for the work done by such labourer wages not less than the wages paid for similar work in the neighbourhood.

Work not to be subject

The executive Engineer shall have the right to enquire into the case and decide any complaint alleging that the wages paid by the contractor to any labourer for the work done by such labour is less than the wages paid for similar work in the neighbourhood.

The officer in-charge of the work shall have the right to decide whether any labourer employed by contractor is below the age of twelve years and to refuse to allow any labourer whom he decided to be below the age of twelve years to be employed by the contractor.

Clause 19:- The Contractor shall not be assigned or subject without the written approval of the Executive Engineer. And if the contractor shall assign or subject his contract, or attempt so to do, or become insolvent proceedings to make any composition with his creditors or attempt so to do, or if any bribe, gratuity, gift loan, requisite, reward or advantage pecunary of otherwise, shall either directly or indirectly be given promised, or offered by the contractor, or any of his servant or agents to any public officer or person in the employ of Government in any way relating to his officer or employment or if any such officer or person shall become in any way directly or indirectly interested in the contract the Executive Engineer may there upon by notice in writing rescind the contract.

Contract may be resinded and security deposit forfeited for subletting bribes or if contractor become insolvent

The security deposit of the contractor shall there upon stand forfeited and be absolutely at the disposal of Government and the same consequence shall ensure as if the contract had been recinded under clause 3 here of, in addition the contractor shall not be entitled to recover or be paid to any work therefore actually performed the under the contract.

Shilpa Prabhakar

16/7

13/7/2012  
Shilpa Prabhakar  
S.S.E.D.O. Ltd, Patna

such payable by way of compensation to be considered reasonable compensation without reference to actual loss

Clause 20:- All sums payable by way of compensation under any of these conditions shall be considered as reasonable compensation to be applied to the use of the Government without reference to the actual loss or damages sustained and there of, not any damage shall have been sustained.

Clause 21 :- In the case of a sender by partners, any change in the constitution of the firm shall be forthwith notified by the contractor to the Engineer-in-charge or this information.

Charges in constitution of firm.

In case of failure to notify the change in the constitution within fifteen days the Engineer-in-charge may be notice in writing rescind the contract and the security deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of Government and the same consequences shall ensure as if the contract has been rescinded under clause 3 hereof, and in addition the contractor shall not be entitled to recover or be paid for any work therefore actually performed under the contractor.

Works to be under direction of Suprintending Engineer

Clause 22 :- All work to be executed under the contract shall be executed under the direction and subject to the approval in all respect of the superintending Engineer of the circle for the time being who shall be entitled to direct at what point or points and in what manner they are to be commenced, and from time to time carried on.

Clause 23 :- In case any dispute or difference shall arise between the parties or either of there upon any question relating to the meaning of the specifications, designs drawings and instructions here before mentioned or as to the quality of workmanship or materials used on the work or as to the construction of any of the conditions or any clause or thing there in contained or as to any question, claim, rights of the parties, or any matter, or things whatsoever in any way arising out of or relating to the contract designs, drawings specifications, estimates, instruction order of these conditions or otherwise concerning the work or the execution, or failure to execute the same whether arising during the progress of the work or alter the completion or abondment thereof or as the breach of those contract then either party shall forthwith give to the order notice of such dispute or difference and such dispute or difference shall be referred to the Superintending Engineer of the circle and his decision there on shall be final, conclusive and binding on all the parties.

Lum sum in estimate

(a) Clause 24 :- When the estimate on which a tender is made includes lump sum in respect of the contract shall be entitled to payment in respect of the items or work involved of the work in question the same rates as are payable under this contract such terms, for if the part of the work in question is not in the opinion of the Engineer-in-charge, capable of measurement the Engineer-in-charge, may at his direction pay the lump sum amounts entered in the estimate, and the certificate in writing of the Engineer in-charge shall be final and conclusive against the contractor with regard to any sum payable to him under the provision of this clause.

Action where no specification.

Clause 25:- In the case of any class of work for which there is no such specification as is mentioned in rule 1, such work shall be carried out in accordance with the circle specification and in the event of there being no circle specification, then in such case the work shall be carried out in all respects in accordance with the instructions and requirements of the Engineer-in-charge.

Definition of works

Clause 26 :- The expression "work" or "works" where used in these conditions shall unless there be something either in the subject or context repugnant to such construction be constructed and taken to mean the work by or virtue of the contract contracted to be executed whether temporary or permanent, and whether original, altered, substituted or additional.

Clause 27:- The terms and conditions of the agreement have been read/explained to me and.....certify.....clearly understand them

Witness.

Shipra Prabhakar

Contractor.

240  
16/7



# **Bihar State Educational Infrastructure Development Corporation Ltd.**

## **AGREEMENT FOR CONSTRUCTION OF LIBRARY**

- i) Hazari Higher Secondary School at Supaul**
- ii) Babujanvishveshwar Balika High School at Supaul**
- iii) Higher Secondary School at Supaul, in the Distt. Of Supaul (Group No.-LIB -2)**

### **TENDER FOR WORKS**

I/we hereby tender for the execution for the Governor of Bihar of the work specified in the under written memorandum at the rates specified therein within a period of years month from the date of written order to commence and in accordance in all respects with the specifications designs, drawing, and other documents referred to rule hereof and Subjects to the annexed condition of contract and with such materials as are provided for by and in other respects in accordance with, such conditions so far as applicable.

### **MEMORANDUM**

(a) If several sub-work are included they should be detained in the separate list

(A) Name of Work :- **Construction of Library At**

**i) Hazari Higher Secondary School in Supaul**

**ii) Babujanvishveshwar Balika High School in Supaul**

**iii) Higher Secondary School in Supaul, Group No. LIB -2**

(B) Estimated Cost :- **Rs. 26,91,663=00**

Agreement value :- **Rs. 24,22,497=00**

(b) This deposit will be 5% of the estimated cost of the work.

(C) Earnest Money :-

(c) This percentage deduction from bills will be credited to the contractors security deposits

(D) Initial security deposits (including earnest money) to be deposited before the Commencement of the work-

Earnest Money :- **Rs. 1,25,000/- (Details attached)**

(E) Percentage to be deducted from bill **Rs. 5% (Rupees five percent)**

(F) Time required for the work from date of written order to commence **SIX MONTHS**

(G) Date of written order to commence :-

(H) Total number of item of work tendered for :- **51 54**

*Shipra Prabhakar*

16.7.2018

*16/7/18*  
Chief Engineer  
B.S.E.I.D.C. Ltd, Patna  
*16/07/18*



BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD. SHIKSHA BHAWAN, SAIDPUR, PATNA.						
AGREEMENT FOR Construction of Library in Supaul Town						
THE ITEM RATE BASED ON S.O.R BCD BIHAR, DATE - 15-09-2014, & B.S.R (ELECTRICAL) 2014						
SL. No.	DISTRICT	Project	BLOCK			
1	SUPAUL	Construction of Library	SUPAUL TOWN			
CIVIL WORKS						
Sl. No.	SOR Item No.	Item of Work	Qty.	Unit	Rate (Rs.)	Amount (Rs.)
1	2	3	4	5	6	7
1	2.8.1	Earthwork in excavation in as(exceeding 30cm in depth. 1.5m in width as well es 10sqm on plan) including dressing of sides and ramming of bottom,lift upto 1.5 including getting out the excavated soil and disposal of surplus soil as directed within a lead of 50m. All Kind of soil				
		Hazari Higher Secondary School at Supaul	47.890			
		Babujan Vishveshwar Balika High School at Supaul	47.890			
		Higher Secondary School at Supaul	47.890			
		<b>TOTAL QUANTITY = 143.67 cum</b>	<b>143.670</b>	cum	205.20	Rs. Two hundred five and pasie twenty only.
2	2.29.1	Surface dressing of the ground including removing vegetation and inequalities not exceeding 15 cm deep and disposal of rubbish, lead upto 50 m and lift upto 1.5m All kinds of soil.				
		Hazari Higher Secondary School at Supaul	1.750			
		Babujan Vishveshwar Balika High School at Supaul	1.750			
		Higher Secondary School at Supaul	1.750			
		<b>TOTAL QUANTITY = 5.25 100 sqm</b>	<b>5.250</b>	100 sqm	718.800	Rs. Seven hundred eighteen and paise eighty only.

Shipra Prabhakar

Chief Engineer  
B.S.E.I.D.C. Ltd, Patna  
16/07/18  
16/7

	EARTH FILLING					
3	2.26	Filling available excavated earth (excluding rock) in trenches, plinth, sides of foundations etc. in layers not exceeding 20 cm in depth: consolidating each deposited layer by ramming and watering lead				
		Hazari Higher Secondary School at Supaul	40.400			
		Babujan Vishveshwar Balika High School at Supaul	40.400			
		Higher Secondary School at Supaul	40.400			
		TOTAL QUANTITY = 121.2 cu.m	121.200	cu.m	66.40	Rs. Sixty six and paise forty only.
	SAND FILLING					
4	2.28	Supplying and Filling in plinth with local sand and under floors including, watering, ramming consolidating and dressing complete.				
		Hazari Higher Secondary School at Supaul	42.290			
		Babujan Vishveshwar Balika High School at Supaul	42.290			
		Higher Secondary School at Supaul	42.290			
		TOTAL QUANTITY = 126.87 cu.m	126.870	cu.m	192.50	Rs. One hundred ninety two and paise fifty only.
	FLAT BRICK SOLING					
5	11.72	Providing designation 100 A one brick flat soling joints filled with local sand including cost of watering, taxes, royalty all complete as per building specification and direction of E/I,				
		Hazari Higher Secondary School at Supaul	74.310			
		Babujan Vishveshwar Balika High School at Supaul	74.310			
		Higher Secondary School at Supaul	74.310			
		TOTAL QUANTITY = 222.93 sq.m	222.930	sq.m	227.600	Rs. Two hundred twenty seven and paise sixty only.

Shipra Prashakar

Chief Eng neer  
B.S.E.I.D.C. Ltd. Patna  
16/7/18  
16/7/18

	P.C.C.					
6	4.1.8	Providing and laying in position cement concrete of specified grade excluding the cost of centring and shuttering- all work upto plinth level. 1:4:8 (1cement: 4 coarse sand : 8 graded stone aggregate 40mm nominal size)				
		Hazari Higher Secondary School at Supaul	2.230			
		Babujan Vishveshwar Balika High School at Supaul	2.230			
		Higher Secondary School at Supaul	2.230			
		TOTAL QUANTITY = 6.69 cu.m	6.690	cu.m	2346.90	Rs. Two thousand three hundred forty six and paise ninety only.
7	4.4.2	1:3:6 (1 Cement:3 coarse sand:6 graded stone aggregate 20 mm nominal size)				
		Hazari Higher Secondary School at Supaul	3.340			
		Babujan Vishveshwar Balika High School at Supaul	3.340			
		Higher Secondary School at Supaul	3.340			
		TOTAL QUANTITY = 10.02 cu.m	10.020	cu.m	2775.700	Rs. Two thousand seven hundred seventy five and paise seventy only.
FLOORING & SKIRTING						
8	11.26.1	Kota stone slab flooring over 20 mm (average) thick base laid over and jointed with grey cement slurry mixed with pigment to match the shade of the slab including rubbing and polishing complete . Base with 1:1:1 (1 lime : 1 surkhi: 1 coarse sand ) / 1:4 20 to 25 mm thick -				
		Hazari Higher Secondary School at Supaul	44.508			
		Babujan Vishveshwar Balika High School at Supaul	44.508			
		Higher Secondary School at Supaul	44.508			
		TOTAL QUANTITY = 133.524 sq.m	133.524	sq.m	968.00	Rs. Nine hundred sixty eight only.

Shipra Prabhakar

13/16/2018  
 Chief Eng neer  
 B.S.E.I.D.C. Ltd, Patna  
 Shikhar  
 16/7/18

9	11.49	Kota stone slabs 20 mm thick in risers of steps skirting. Dado & pillars laid on 12 mm (average (thick cement mortar 1:3 (1 cement: 3 coarse sand ) and jointed with grey cement slurry mixed with pigment to match the shade of the slab including rubbing and polishing complete. Details of cost for				
		Hazari Higher Secondary School at Supaul	4.905			
		Babujan Vishveshwar Balika High School at Supaul	4.905			
		Higher Secondary School at Supaul	4.905			
		<b>TOTAL QUANTITY = 14.715 sq.m</b>	<b>14.715</b>	sq.m	927.50	Rs. Nine hundred twenty seven and paise fifty only.
	<b>R.C.C. WORK BELOW PLINTH LVL.</b>					
10	5.1.1	Providing and laying in position specified grade of reinforced cement concrete excluding the cost of centring, shuttering, finishing & reinforcement - all work upto plinth level. 1:1:2 (1cement: 1 coarse sand : graded stone aggregate 20mm nominal size) = 4.825 CUM				
		Hazari Higher Secondary School at Supaul	4.825			
		Babujan Vishveshwar Balika High School at Supaul	4.825			
		Higher Secondary School at Supaul	4.825			
		<b>TOTAL QUANTITY = 14.475 cu.m</b>	<b>14.475</b>	cu.m	5110.70	Rs. Five thousand one hundred ten and paise seventy only.

Shipra Prabhakkar

Chief Engineer  
B.S.E.I.D.C. Ltd, Patna  
16/07/18

R.C.C. WORK ABOVE PLINTH LVL.						
11	5.2.3	Reinforced cement concrete work in wall (any thickness), including attached pilasters, buttresses, plinth and string courses, fillets, columns, pillars, piers, abutments, posts and struts, etc. up to floor five level excluding cost of centring, shuttering, finishing and reinforcement. 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20 mm nominal size)				
		Hazari Higher Secondary School at Supaul	2.870			
		Babujan Vishveshwar Balika High School at Supaul	2.870			
		Higher Secondary School at Supaul	2.870			
		<b>TOTAL QUANTITY = 8.61 cu.m</b>	<b>8.610</b>	cu.m	5666.20	Rs. Five thousand six hundred sixty six and paise twenty only.
12	5.3 + 5.33B.4 + 5.33B.1	Reinforced cement concrete work in beams, suspended floors, roofs having slope upto 15, landings, balconies, shelves, chajjas, lintels, bands, plain window sills, staircases and spiral stair cases up to floor five level excluding the cost of centring, shuttering, finishing and reinforcement with 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20 mm nominal size). Add or deduct for providing richer or leaner mixes respectively at all floor levels. Providing M-15 grade R.C.C. instead of M-20 grade R.C.C. Providing M-25 grade R.C.C. instead of M-20 grade R.C.C.				
		Hazari Higher Secondary School at Supaul	14.510			
		Babujan Vishveshwar Balika High School at Supaul	14.510			
		Higher Secondary School at Supaul	14.510			
		<b>TOTAL QUANTITY = 43.53 cu.m</b>	<b>43.530</b>	cu.m	4581.20	Rs. Four thousand five hundred eighty one and paise twenty only.

Shipra Prabhakar

Chief Engineer  
S.S.E.I.D.C. Ltd, Patna  
24/07/18  
16/7

13/07/18  
16/07/18

	<b>BRICK WORK</b>					
13	6.1.14A	Brick work with bricks of class designation 100A in foundations and plinth in cement mortar 1:6 (1 cement :6 coarse sand)				
		Hazari Higher Secondary School at Supaul	2.978			
		Babujan Vishveshwar Balika High School at Supaul	2.978			
		Higher Secondary School at Supaul	2.978			
		<b>TOTAL QUANTITY = 8.934 cu.m</b>	<b>8.934</b>	cu.m	3992.90	Rs. Three thousand nine hundred ninety two and paise ninety only.
14	6.1.14A + 6.3A	Brick work with bricks of class designation 100A in foundations and plinth in : Cement mortar 1:6 (1 cement: 6 coarse sand ) Extra for Brick work in superstructure above plinth level upto floor V cum				
		Hazari Higher Secondary School at Supaul	22.439			
		Babujan Vishveshwar Balika High School at Supaul	22.439			
		Higher Secondary School at Supaul	22.439			
		<b>TOTAL QUANTITY = 67.317 cu.m</b>	<b>67.317</b>	cu.m	4427.50	Rs. Four thousand four hundred twenty seven and paise fifty only.
	<b>PLASTER WORK</b>					
15	13.13.4	20 mm cement plaster of mix ; 1:6 (1 cement : 6 coarse sand)				
		Hazari Higher Secondary School at Supaul	153.180			
		Babujan Vishveshwar Balika High School at Supaul	153.180			
		Higher Secondary School at Supaul	153.180			
		<b>TOTAL QUANTITY = 459.54 sq.m</b>	<b>459.540</b>	sq.m	123.50	Rs. One hundred twenty three and paise fifty only.

Shipra Prabhakar

Chief Eng neer  
B.S.E.I.D.C. Ltd Patna  
S. K. Shrivastava  
15/07/18  
24/7  
16/7

16	13.11.4	12mm thick Cement plaster of mix 1:6 (1 cement : 6 coarse sand)				
		Hazari Higher Secondary School at Supaul	115.060			
		Babujan Vishveshwar Balika High School at Supaul	115.060			
		Higher Secondary School at Supaul	115.060			
		<b>TOTAL QUANTITY = 345.18 sq.m</b>	<b>345.180</b>	sq.m	89.30	Rs. Eighty nine and paise thirty only.
17	13.24.2	6mm thick Cement plaster of Ceiling mix 1:4 (1 cement : 4 coarse sand)				
		Hazari Higher Secondary School at Supaul	46.390			
		Babujan Vishveshwar Balika High School at Supaul	46.390			
		Higher Secondary School at Supaul	46.390			
		<b>TOTAL QUANTITY = 139.17 sq.m</b>	<b>139.170</b>	sq.m	77.40	Rs. Seventy seven and paise forty only.
18	11.3.1 + 11.8	Cement concrete flooring 1:2:4(1 cement:2 coarse:sand:4 graded stone agregate) finished with a floating coat of neat cement including cement slurry, etc. but excluding the cost of nosing of steps etc. complete. 40 mm thick with 20 mm nominal size stone aggregate. Extra for making chequers of approved pattern on cement concrete floors,				
		Hazari Higher Secondary School at Supaul	52.850			
		Babujan Vishveshwar Balika High School at Supaul	52.850			
		Higher Secondary School at Supaul	52.850			
		<b>TOTAL QUANTITY = 158.55 sq.m</b>	<b>158.550</b>	sq.m	232.90	Rs. Two hundred thirty two and paise nienty only.

Shilpa Prabhakar

Chief Eng neer  
B.S.E.I.D.C. Ltd, Patna  
16/02/18  
16/7

FINISHING WORK						
19	13.46A.1	Finishing walls with Premium Acrylic Smooth exterior paint with Silicone additives of required shade : New work (Two or more coat applied @ 1.43 ltr/ 10 sqm over and including priming coat of exterior				
		Hazari Higher Secondary School at Supaul	153.180			
		Babujan Vishveshwar Balika High School at Supaul	153.180			
		Higher Secondary School at Supaul	153.180			
		<b>TOTAL QUANTITY = 459.54 sq.m</b>	<b>459.540</b>	sq.m	81.70	Rs. Eighty one and paise seventy only.
20	13.80A.2	Providing and applying white cement based putty of average thickness 2 mm, of approved brand and manufacturer, over the plastered wall surface to prepare the surface even and smooth complete.				
		Hazari Higher Secondary School at Supaul	314.630			
		Babujan Vishveshwar Balika High School at Supaul	314.630			
		Higher Secondary School at Supaul	314.630			
		<b>TOTAL QUANTITY = 943.89 sq.m</b>	<b>943.890</b>	sq.m	118.70	Rs. One hundred eighteen and paise seventy only.
21	13.77.2	Distempering with oil bound washable distemper of approved brand and manufacture to give an even shade . New work (two or more coats ) over and including priming coat with cement primer INTERNAL WALL & CEILING = 314.63 SOM				
		Hazari Higher Secondary School at Supaul	314.630			
		Babujan Vishveshwar Balika High School at Supaul	314.630			
		Higher Secondary School at Supaul	314.630			
		<b>TOTAL QUANTITY = 943.89 sq.m</b>	<b>943.890</b>	sq.m	64.00	Rs. Sixty four only.

Shipra Prabhakar

Chief Eng neer  
B.S.E.I.D.C. Ltd. Patna  
24/11/18  
16/02/18



22	13.81.1	Applying priming coat with ready mixed pink or grey primer of approved brand and manufacture on wood work (hard and softwood) = 6.048 SQM				
		Hazari Higher Secondary School at Supaul	6.048			
		Babujan Vishveshwar Balika High School at Supaul	6.048			
		Higher Secondary School at Supaul	6.048			
		<b>TOTAL QUANTITY = 18.144 sq.m</b>	<b>18.144</b>	sq.m	25.20	Rs. Twenty five and paise twenty only. ✓
25	13.81.3	Applying priming coat with ready mixed zinc chromate yellow primer of approved brand and manufacture on steel galvanized iron/steel work.				
		Hazari Higher Secondary School at Supaul	12.375			
		Babujan Vishveshwar Balika High School at Supaul	12.375			
		Higher Secondary School at Supaul	12.375			
		<b>TOTAL QUANTITY = 37.125 sq.m</b>	<b>37.125</b>	sq.m	21.30	Rs. Twenty one and paise thirty only. ✓
26	13.93.1	Painting with synthetic enamel paint of approved brand and manufacture to give an even shade two or more coats on new work				
		Hazari Higher Secondary School at Supaul	18.425			
		Babujan Vishveshwar Balika High School at Supaul	18.425			
		Higher Secondary School at Supaul	18.425			
		<b>TOTAL QUANTITY = 55.275 sq.m</b>	<b>55.275</b>	sq.m	50.90	Rs. Fifty and paise ninety only. ✓

Shilpa Prabhakar

Chief Engineer  
B.S.E.I.D.C. Ltd, Patna  
24/16/7  
16/7

16/07/18  
16/07/18

27	10.1	Structural steel work in singal section fixed without connecting plate including cutting,hoisting,fixing in position and applying a priming coat of approved steel primer all complete.				
		Hazari Higher Secondary School at Supaul	20.475			
		Babujan Vishveshwar Balika High School at Supaul	20.475			
		Higher Secondary School at Supaul	20.475			
		<b>TOTAL QUANTITY = 61.425 Kg.</b>	<b>61.425</b>	Kg.	60.10	Rs. Sixty and paise ten only.
28	9.21.1	Providing and fixing flush door shutters conforming to IS : 2202 (Part-I) non-decorative type.core of block board construction with frame of 1st class tiard wood and well mathched commercial 3 ply veneering wiith vertical grains or cross bands and face veneers on both faces of shutters. 35 mm thick including anodized aluminum butt hinges with necessary screws				
		Hazari Higher Secondary School at Supaul	2.520			
		Babujan Vishveshwar Balika High School at Supaul	2.520			
		Higher Secondary School at Supaul	2.520			
		<b>TOTAL QUANTITY = 7.56 sq.m</b>	<b>7.560</b>	sq.m	1823.80	Rs. One thousand eight hundred twenty three and paise eighty only.
29	9.119.1	Providing and fixing oxidised M.S.tower bolt black finish,(barrel type) with necessary screws etc.complete 250x10mm				
		Hazari Higher Secondary School at Supaul	1.000			
		Babujan Vishveshwar Balika High School at Supaul	1.000			
		Higher Secondary School at Supaul	1.000			
		<b>TOTAL QUANTITY = 3 each</b>	<b>3.000</b>	each	66.50	Rs. Sixty six and paise fifty only.

Shipra Prabhakar

Chief Eng neer  
B.S.E.I.D.C. Ltd, Patna240,  
16/715/7/18  
16/7/18

30	9.104.1	Providing and fixing M.S.handles with necessary screws etc.complete 125 mm				
		Hazari Higher Secondary School at Supaul	2.000			
		Babujan Vishveshwar Balika High School at Supaul	2.000			
		Higher Secondary School at Supaul	2.000			
		<b>TOTAL QUANTITY = 6 each</b>	<b>6.000</b>	each	27.50	Rs. Twenty seven and paise fifty only.
31	9.223.2	Providing and fixing alluminium hanging floor door stopper anodised (anodic coating not less than grade AC 10 as per IS :1868) transparent or dyed to required colour and shade with necessary screws etc.complete:Twin rubber stopper				
		Hazari Higher Secondary School at Supaul	2.000			
		Babujan Vishveshwar Balika High School at Supaul	2.000			
		Higher Secondary School at Supaul	2.000			
		<b>TOTAL QUANTITY = 6 each</b>	<b>6.000</b>	each	82.70	Rs. Eighty two and paise seventy only.
32	9.100.1	Providing and fixing M.S. sliding door bolts bright finished or/and black enamelled,with nuts and screws etc.compelled: 300x16 mm				
		Hazari Higher Secondary School at Supaul	2.000			
		Babujan Vishveshwar Balika High School at Supaul	2.000			
		Higher Secondary School at Supaul	2.000			
		<b>TOTAL QUANTITY = 6 each</b>	<b>6.000</b>	each	177.40	Rs. One hundred seventy seven and paise forty only.

Shilpa Prabhakar

Chief Engineer  
B.S.E.I.D.C. Ltd, Patna  
16/07/18  
16/7

	STEEL WORK					
33	10.12.1 + 10.13B	Providing and fixing glazed steel doors, windows or ventilators of standard rolled steel sections, joints mitred and welded with 15x3 mm M.S. lugs 10cm long with steel legs embedded in cement concrete blocks 15x10x10cm. of (1:3:6) (1cement : 3coarse sand : 6graded stone aggregate 20mm nominal size) or with wooden plugs and screws or rawl plugs and screws or with fixing clips or with bolts and nuts as required, including providing and fixing of glass panels with glazing clips and special metal-sash putty of approved make complete including applying a priming coat of approved steel primer excluding the cost of metal beading and other fitting except necessary hinges or pivots as required Extra for providing and fixing steel beading of approved shape and section with screws instead of glazing clips and met. Sash putty in steel doors, windows, ventilators and composite units.				
		Hazari Higher Secondary School at Supaul	12.375			
		Babujan Vishveshwar Balika High School at Supaul	12.375			
		Higher Secondary School at Supaul	12.375			
		<b>TOTAL QUANTITY = 37.125 sq.m</b>	<b>37.125</b>	sq.m	3270.60	Rs. Three thousand two hundred seventy and paise sixty only.
34	9.82.1	Providing and fixing M.S. grills of requirement pattern in frames of windows etc. with M.S. flats square or round bars etc all complete fixed to steel windows by welding.				
		Hazari Higher Secondary School at Supaul	272.250			
		Babujan Vishveshwar Balika High School at Supaul	272.250			
		Higher Secondary School at Supaul	272.250			
		<b>TOTAL QUANTITY = 816.75 Kgs.</b>	<b>816.750</b>	Kgs.	91.50	Rs. Ninety one and paise fifty only.

Shilpa Prabhakar

Chief Eng neer  
B.S.E.I.D.C. Ltd Patna  
15/07/18  
16/7

35	5.22	Reinforcement for RCC work including straightening, cutting, bending, placing in position and bonding all complete.				
		TMTC-500				
	5.22.7A	<b>TMTC-500 8mm dia</b> <b>TOTAL QUANTITY = 1098</b>				
		Hazari Higher Secondary School at Supaul	1098.000			
		Babujan Vishveshwar Balika High School at Supaul	1098.000			
		Higher Secondary School at Supaul	1098.000			
		<b>TOTAL QUANTITY = 3294 KG</b>	<b>3294.000</b>	KG	74.40	Rs. Seventy four and paise forty only.
	5.22.7B	<b>TMTC-500 10mm dia</b>				
		Hazari Higher Secondary School at Supaul	256.000			
		Babujan Vishveshwar Balika High School at Supaul	256.000			
		Higher Secondary School at Supaul	256.000			
		<b>TOTAL QUANTITY = 768 KG</b>	<b>768.000</b>	KG	73.10	Rs. Seventy three and paise ten only.
	5.22.7C	<b>TMTC-500 12mm dia</b>				
		Hazari Higher Secondary School at Supaul	416.000			
		Babujan Vishveshwar Balika High School at Supaul	416.000			
		Higher Secondary School at Supaul	416.000			
		<b>TOTAL QUANTITY = 1248 KG</b>	<b>1248.000</b>	KG	71.80	Rs. Seventy one and paise eighty only.
	5.22.7D	<b>TMT-500 16mm dia</b>				
		Hazari Higher Secondary School at Supaul	170.000			
		Babujan Vishveshwar Balika High School at Supaul	170.000			
		Higher Secondary School at Supaul	170.000			
		<b>TOTAL QUANTITY = 510 KG</b>	<b>510.000</b>	KG	72.80	Rs. Seventy two and paise eighty only.

Shipra Prabhakar

Chief Engineer  
B.S.E.I.D.C. Ltd, Patna  
16/07/18

36	10.19	Providing & fixing M.S. Fan hook of 16 mm. dia. M.S. bar 1 Mtr. Long bent to required size and shape, placed in position and fixed in Truss Frame / RCC Slab / beam at the time of casting all complete as per building specification and direction of E/I. (Where materials is not supplied by deptt.)				
		Hazari Higher Secondary School at Supaul	6.000			
		Babujan Vishveshwar Balika High School at Supaul	6.000			
		Higher Secondary School at Supaul	6.000			
		<b>TOTAL QUANTITY = 18 Each</b>	<b>18.000</b>	Each	121.80	Rs. One hundred twenty one and paise eighty only.
	<b>SHUTTE RING</b>					
37	5.9.1	Centring and shuttering including strutting, propping etc. and removal of form for foundation, footings, basees of columns etc. for mass concrete.				
		Hazari Higher Secondary School at Supaul	12.400			
		Babujan Vishveshwar Balika High School at Supaul	12.400			
		Higher Secondary School at Supaul	12.400			
		<b>TOTAL QUANTITY = 37.2 Sqm.</b>	<b>37.200</b>	Sqm.	166.70	Rs. One hundred sixty six and paise seventy only.
38	5.9.5	Centring and shuttering including strutting, propping etc. and removal of form for lintel, beams, plinth beams, griders, bressumers and contilevers. = 67.979 SQM				
		Hazari Higher Secondary School at Supaul	67.979			
		Babujan Vishveshwar Balika High School at Supaul	67.979			
		Higher Secondary School at Supaul	67.979			
		<b>TOTAL QUANTITY = 203.937 Sqm.</b>	<b>203.937</b>	Sqm.	251.30	Rs. Two hundred fifty one and paise thirty only.

Shipra Prabhakar

Chief Eng neer  
S.S.E.I.D.C. Ltd, Patna  
16/7  
16/07/18

39	5.9.6	Centring and shuttering including strutting, propping etc. and removal of form for columns, pillars, piers, abutments, posts and struts				
		Hazari Higher Secondary School at Supaul	55.500			
		Babujan Vishveshwar Balika High School at Supaul	55.500			
		Higher Secondary School at Supaul	55.500			
		<b>TOTAL QUANTITY = 166.5 Sqm.</b>	<b>166.500</b>	Sqm.	344.40	Rs. Three hundred forty four and paise forty only.
40	5.9.3	Centring and shuttering including strutting, propping etc. and removal of form for suspended floors, roofs, landings, balconies and access platform. = 63.27 SQM				
		Hazari Higher Secondary School at Supaul	63.270			
		Babujan Vishveshwar Balika High School at Supaul	63.270			
		Higher Secondary School at Supaul	63.270			
		<b>TOTAL QUANTITY = 189.81 Sqm.</b>	<b>189.810</b>	Sqm.	275.60	Rs. Two hundred seventy five and paise sixty only.
					<b>Total</b>	<b>2,117,176.89</b>
					<b>Total (A)</b>	<b>2,117,176.89</b>

Shwpra Prabhakar

Chief Eng neer  
B.S.E.I.D.C. Ltd, Patna  
16/07/18  
16/7

		Electrical Works (1% labour cess has been added on current SOR as labour cess in not included in current sor).				
41	1.8	Point Wiring in PVC Conduit, with piano type Switch:-				
	1.8.3	Wiring for light point / fan point / exhaust fan point / call bell point with 1.5 sq.mm FR PVC insulated copper conductor single core cable in surface / recessed medium class PVC conduit, with piano type switch, phenolic laminated sheet, suitable size M.S. box and earthing the point with 1.5 sq.mm. FRLS PVC insulated copper conductor single core cable etc. as required. Group C				
		Hazari Higher Secondary School at Supaul	10.000			
		Babujan Vishveshwar Balika High School at Supaul	10.000			
		Higher Secondary School at Supaul	10.000			
		<b>TOTAL QUANTITY = 30 Nos.</b>	<b>30.000</b>	Nos.	681.8	Rs. Six hundred eighty one and paise eighty only.
42	1.9	Twin Control Point Wiring in PVC Conduit, with piano type Switch:-				
	1.29	Supplying and fixing metal box of 150mm X 75mm X 60mm deep(nominal size) on surface or in recess with suitable size of phenolic laminated sheet cover in front including providing and fixing 3 pin 5/6 amps socket outlet and 5/6 amps piano type switch, connection, painting etc. as required. (For light plugs to be used in non residential buildings).				
		Hazari Higher Secondary School at Supaul	5.0			
		Babujan Vishveshwar Balika High School at Supaul	5.0			
		Higher Secondary School at Supaul	5.0			
		<b>TOTAL QUANTITY = 15 Each</b>	<b>15.000</b>	Each	195.9	Rs. One hundred ninety five and paise ninety only.

Shipra Prabhakar

24/16/07/18  
 Chief Eng neer  
 B.S.E.I.D.C. Ltd. Patna  
 16/07/18



43	1.3	Supply and Fixing Light Plug Point with piano type Accessories:-				
		Supplying and fixing metal box of 180mm x 100mm x 60mm deep (nominal size) on surface or in recess with suitable size of phenolic laminated sheet cover in front including providing and fixing 6 pin 5/6 & 15/16 amps socket outlet and 15/16 amps piano type switch, connection, painting etc. as required.				
		Hazari Higher Secondary School at Supaul	2.0			
		Babujan Vishveshwar Balika High School at Supaul	2.0			
		Higher Secondary School at Supaul	2.0			
		<b>TOTAL QUANTITY = 6 Each</b>	<b>6.000</b>	Each	278.8	Rs. Two hundred seventy eight and paise eighty only.

Shipra Prabhakar

Chief Engineer  
B.S.E.I.D.C. Ltd. Patna  
24/7  
16/7  
15/07/18  
15/07/18

44	1.14.2	2x2.5 Sqmm + 1x2.5 sq mm earth wire				
		Hazari Higher Secondary School at Supaul	30.0			
		Babujan Vishveshwar Balika High School at Supaul	30.0			
		Higher Secondary School at Supaul	30.0			
		<b>TOTAL QUANTITY = 90 Mtrs.</b>	<b>90.000</b>	Mtrs.	132.3	Rs. One hundred thirty two and paise thirty only.
46	1.12	Power Plug Wiring in PVC conduit (2x4 sq. mm):-				
		Wiring for light/ power plug with 2X4 sq. mm FRLS PVC insulated copper conductor single core cable in surface/ recessed mediumclass PVC conduit alongwith 1 No 4 sq. mm FRLS PVC insulated copper conductor single core cable for loop earthing as required				
		Hazari Higher Secondary School at Supaul	35.0			
		Babujan Vishveshwar Balika High School at Supaul	35.0			
		Higher Secondary School at Supaul	35.0			
		<b>TOTAL QUANTITY = 105 Mtrs.</b>	<b>105.000</b>	Mtrs.	163.6	Rs. One hundred sixty three and paise sixty only.
47	1.23	Supplying and fixing following piano type switch/ socket on the existing switch box / cover including connections etc.as required				
	1.23.1	5/6 amps switch.				
		Hazari Higher Secondary School at Supaul	15.0			
		Babujan Vishveshwar Balika High School at Supaul	15.0			
		Higher Secondary School at Supaul	15.0			
		<b>TOTAL QUANTITY = 45 Each</b>	<b>45.000</b>	Each	81.8	Rs. Eighty one and paise eighty only.

Shipra Prabhakar

Chief Eng neer  
B.S.E.I.D.C. Ltd. Patna  
16/7  
16/7/18

48	1.23.4	3 pin, 5/6 amps socket outlet.				
		Hazari Higher Secondary School at Supaul	10.0			
		Babujan Vishveshwar Balika High School at Supaul	10.0			
		Higher Secondary School at Supaul	10.0			
		<b>TOTAL QUANTITY = 30 Each</b>	<b>30.000</b>	Each	79.8	Rs. Seventy nine and paise eighty only.
49	1.14	Circuit / Sub-main wiring in PVC Conduit:-				
	1.14.9	Wiring for circuit / sub-main wiring along with earth wire with the following sizes of PVC insulated, copper conductor, single core cable in surface/recessed PVC conduit as required.				
		4x6.0 Sqmm + 2x6.0 sqmm earth wire (to be used as sub main)				
		Hazari Higher Secondary School at Supaul	20.0			
		Babujan Vishveshwar Balika High School at Supaul	20.0			
		Higher Secondary School at Supaul	20.0			
		<b>TOTAL QUANTITY = 60 Mtrs.</b>	<b>60.000</b>	Mtrs.	392.9	Rs. Three hundred ninety two and paise ninety only.
50	2.10	S/F 'C' series SP MCB:-				
	2.10.1	Supplying and fixing 240 volts, 'C' series, miniature circuit breaker suitable for inductive loads of following poles in the existing MCB DB complete with connections, testing and commissioning etc, as required.				
		6/32A, Single Pole				
		Hazari Higher Secondary School at Supaul	5.0			
		Babujan Vishveshwar Balika High School at Supaul	5.0			
		Higher Secondary School at Supaul	5.0			
		<b>TOTAL QUANTITY = 15 Each</b>	<b>15.000</b>	Each	170.7	Rs. One hundred seventy and paise seventy only.

Shipra Prabhakar

Chief Engineer  
B.S.E.I.D.C. Ltd, Patna  
16/7/18

52	2.13	Supplying and fixing following rating, four pole, 415 volts, isolator in the existing MCB DB complete with connections, testing and commissioning etc. as required.				
	2.13.1	40 Amp.				
		Hazari Higher Secondary School at Supaul	2.0			
		Babujan Vishveshwar Balika High School at Supaul	2.0			
		Higher Secondary School at Supaul	2.0			
		<b>TOTAL QUANTITY = 6 Each</b>	<b>6.000</b>	Each	665.6	Rs. Six hundred sixty five and paise sixty only.
53	2.13.2	63 amps				
		Hazari Higher Secondary School at Supaul	1.0			
		Babujan Vishveshwar Balika High School at Supaul	1.0			
		Higher Secondary School at Supaul	1.0			
		<b>TOTAL QUANTITY = 3 Each</b>	<b>3.000</b>	Each	676.7	Rs. Six hundred seventy six and paise seventy only.
					<b>Total (B)</b>	<b>92,384.04</b>
		<b>CARRIAGE OF MATERIALS</b>				
54		Type of materials			<b>Rate Incl. 1% Lab. Cess</b>	
		<b>Cement</b>				
		Hazari Higher Secondary School at Supaul	17.657			
		Babujan Vishveshwar Balika High School at Supaul	17.657			
		Higher Secondary School at Supaul	17.657			
		<b>TOTAL QUANTITY = 52.971 MT</b>	<b>52.971</b>	MT	289.87	Rs. Two hundred eighty nine and paise eighty seven only.
		<b>Sand</b>				
		Hazari Higher Secondary School at Supaul	24.672			
		Babujan Vishveshwar Balika High School at Supaul	24.672			

Shipra Prabhakar

Chief Eng neer  
B.S.E.I.D.C. Ltd, Patna  
16/07/18  
16/7

	Higher Secondary School at Supaul	24.672			
	<b>TOTAL QUANTITY = 74.016 cum</b>	<b>74.016</b>	cum	2604.08	Rs. Two thousand six hundred four and paise eight only.
	<b>Local Sand</b>				
	Hazari Higher Secondary School at Supaul	43.776			
	Babujan Vishveshwar Balika High School at Supaul	43.776			
	Higher Secondary School at Supaul	43.776			
	<b>TOTAL QUANTITY = 131.328 cum</b>	<b>131.328</b>	cum	205.29	Rs. Two hundred five and paise twenty nine only.
	<b>Stone Chips</b>				
	Hazari Higher Secondary School at Supaul	23.999			
	Babujan Vishveshwar Balika High School at Supaul	23.999			
	Higher Secondary School at Supaul	23.999			
	<b>TOTAL QUANTITY = 71.997 cum</b>	<b>71.997</b>	cum	1888.82	Rs. One thousand eight hundred eighty eight and paise eighty two only.
	<b>Brick</b>				
	Hazari Higher Secondary School at Supaul	14.953			
	Babujan Vishveshwar Balika High School at Supaul	14.953			
	Higher Secondary School at Supaul	14.953			
	<b>TOTAL QUANTITY = 44.859 Thous.</b>	<b>44.859</b>	Thous.	601.67	Rs. Six hundred one and paise sixty seven only.
	<b>Steel</b>				
	Hazari Higher Secondary School at Supaul	1.940			
	Babujan Vishveshwar Balika High School at Supaul	1.940			
	Higher Secondary School at Supaul	1.940			
	<b>TOTAL QUANTITY = 5.82 MT</b>	<b>5.820</b>	MT	289.87	Rs. Two hundred eighty nine and paise eighty seven only.

Shilpa Prabha Kar

Chief Eng neer  
B.S.E.I.D.C. Ltd, Patna  
16/07/18  
16/7

<b>ADD EXTRA COST OF MATERIAL FOR SAHARSA COMM. W.R.T GAYA AS PER SOR BCD</b>					
<b>Bricks</b>					
	Hazari Higher Secondary School at Supaul	14.953			
	Babujan Vishveshwar Balika High School at Supaul	14.953			
	Higher Secondary School at Supaul	14.953			
	<b>TOTAL QUANTITY = 44.859 Thous.</b>	<b>44.859</b>	Thous.	500.70	Rs. Five hundred and paise seventy only.
<b>Cement</b>					
	Hazari Higher Secondary School at Supaul	17.657			
	Babujan Vishveshwar Balika High School at Supaul	17.657			
	Higher Secondary School at Supaul	17.657			
	<b>TOTAL QUANTITY = 52.971 MT</b>	<b>52.971</b>	MT	1131.10	Rs. One thousand one hundred thirty one and paise ten only.
				<b>Total</b>	<b>482,101.75</b>
				<b>Total (C)</b>	<b>482,101.75</b>
<b>Grand Total (A+B+C)</b>					<b>2,691,662.68</b>
				<b>SAY</b>	<b>2,691,663.00</b>
<b>(RUPEES TWENTY SIX LAC NINTY ONE THOUSAND SIX HUNDRED SIXTY THREE ONLY)</b>					

Tender approved in favour of Shipra Prabhakar @ 10.00% (Ten Decimal Zero Zero Percent) below BOQ rates i.e. total amount comes to Rs. 24,22,497=00 (Rupees Twenty Four Lacs Twenty Two Thousand Four Hundred Ninety Seven Only)

Shipra Prabhakar

Chief Eng neer  
B.S.E.I.D.C. Ltd. Patna  
16/07/18

## Performance Security

**Name of Agency:- "Shipra Prabhakar"**

Performance Security of "LIB-02 (NIT No- 22/16-17)"

<u>Passbook/NSC No</u>	<u>DOI</u>	<u>Amounts</u>
4054708448	31.05.18	20000.00
4054694901	31.05.18	20000.00
4054700428	31.05.18	20000.00
4054717266	31.05.18	10000.00
3397113063	13.10.16	5000.00
07PC 110236-40	01.03.16	50000.00
Total		<b><u>1,25,000.00</u></b>

(Rupees One Lac Twenty Five Thousand Only)

Anir kr Sam 11/7/18  
लेखा पदाधिकारी  
बिहार राज्य शैक्षणिक आधारभूत संरचना  
विकास निगम लि०, पटना

*[Signature]*  
11/07/18

Shipra Prabhakar

11/07/18  
Chief Engineer  
B.S.E.I.D.C. Ltd, Patna  
2/8  
16/7

# बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लिमिटेड

(बिहार सरकार का एक उपक्रम)

शिक्षा भवन, बिहार राष्ट्रभाषा परिषद परिसर, शिवपूजन सहाय पथ, सैदपुर, पटना-800004, दूरभाष-0612-2910314  
कॉर्पोरेट पहचान संख्या: U80301BR2011SGC015859, e-mail: bseidc@gmail.com, website: www.bseidc.in, Fax No. 0612-2660256,

पत्रांक: BSEIDC/FIN/2833/2016-17/- 945 पटना, दिनांक 7/2/17

प्रेषक,

वजेश प्रसाद  
मुख्य परामर्शी (तकनीकी)

सेवा में,


Shipra Prabhakar, Behind  
Krishna Takij, Ward No-26,  
Bahadurpur, Samastipur-848101.

विषय:- बिहार राज्य अंतर्गत " पुस्तकालय कक्ष, जिला- सुपौल (ग्रुप सं०-LIB-2)  
का निर्माण कार्य से संबंधित (निविदा आमंत्रण सूचना  
संख्या-22/2016-17)।

महोदय,

उपर्युक्त विषय के संबंध में कहना है कि विषयांकित कार्य की निविदा हेतु आपके द्वारा निविदित दर जो परिमाण विपत्र के दर से 10.00% (दस दशमलव शून्य शून्य प्रतिशत) कम है तदनुसार निविदा की कुल राशि रु० 24,22,497/- (चौबीस लाख बाईस हजार चार सौ सन्तानवे रुपये) मात्र आपके पक्ष में स्वीकृत की गयी है।


अतः निदेश दिया जाता है कि अग्रधन की राशि रु० 1,22,000/- (एक लाख बाईस हजार रुपये) मात्र का सावधि पासबुक/राष्ट्रीय बचत प्रमाण पत्र के रूप में प्रबंध निदेशक, बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लि०, पटना के नाम से प्रतिजिप्त हो जमा कर अविलंब एकरारनामा कर लें।

  
7-2-2017  
(वजेश प्रसाद)

मुख्य परामर्शी (तकनीकी)


पत्रांक: BSEIDC/FIN/2833/2016-17/- 945 पटना, दिनांक 7/2/17

प्रतिलिपि : Sri Pankaj Kumar Singh, Computer Programmer for uploading on BSEIDC  
website/Senior Account Officer, BSEIDC, Patna for information & necessary action

  
7-2-2017

Shipra Prabhakar

240  
7/2/17

  
Chief Eng neer  
B.S.E.I.D.C. Ltd, Patna



# बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लि०

(बिहार सरकार का एक उपक्रम)

शिक्षा भवन, बिहार राष्ट्रभाषा परिषद् परिसर, शिवपूजन सहाय पथ, सैदपुर, पटना-800004, दूरभाष-0612-2910314  
कॉर्पोरेट पहचान संख्या: U80301BR2011SGC015859, e-mail: bseidc@gmail.com, website: www.bseidc.in, Fax No.: 0612-2660256,

Letter no.: BSEIDC/NIT/2016-17/- १६६१

Patna, Date : 14.10.16

## Corrigendum No. 3

With reference to N.I.T. No. 22/2016-17, Dated-20.07.2016 through e-tendering website: www.eproc.bihar.gov.in for the Construction of "Different School Buildings" the State of Bihar" the following amendments have been made as mentioned below :-

- (1) The Tender for Construction of School Building " High School Building at Murla" of SL.No-6, Group No-SSSM-293, Block- Ramgarhwa, Distt- East Champaran is Cancelled due to unavoidable reasons.
- (2) The Tender for Construction of School Building " Upgraded High School Building at Phulwaria" of SL.No-8, Group No-SSSM-295, Block- Dhaka, Distt- East Champaran is Cancelled due to unavoidable reasons.
- (3) The Tender for Construction of School Building " High School Building at Laxmipur" of SL.No-17, Group No-SSSM-304, Block- Adapur, Distt- East Champaran is Cancelled due to unavoidable reasons.
- (4) The Tender for Construction of School Building " High School Building at Bhawanipur Bazar" of SL.No-18, Group No-SSSM-305, Block- Adapur, Distt- East Champaran is Cancelled due to unavoidable reasons.
- (5) The Tender for Construction of School Building " Upgraded High School Building at Ajarwa" of SL.No-13, Group No-SSSM-300, Block- Banjariya, Distt- East Champaran is Cancelled due to unavoidable reasons.



Shipra Prabhakar

Chief Eng neer  
B.S.E.I.D.C. Ltd, Patna  
16/10/16

# बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लि०

(बिहार सरकार का एक उपक्रम)


शिक्षा भवन, बिहार राष्ट्रभाषा परिषद् परिसर, शिवपूजन सहाय पथ, सैदपुर, पटना-800004, दूरभाष-0612-2910314  
कॉर्पोरेट पहचान संख्या: U8030113R2011SGC015859, e-mail: bseidc@gmail.com, website: www.bseidc.in, Fax No.: 0612-2660256,

Letter no.: BSEIDC/NIT/2015-16/- १०८५

Patna, Date : 28.07.16

## Corrigendum No.- 02

With reference to N.I.T. No. 22/2016-17, Dated-24.07.2016 through e-tendering website: [www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) for the Construction of "Different School Buildings" the work mentioned from serial no.- 1 to Serial no.-5 (Group Name- PRIM-1, PRIM-2, PRIM-3, PRIM-4 & PRIM-5) is hereby Cancelled due to unavoidable reasons.

  
(Brajesh Prasad)  
Chief Consultant (Technical)

Shi pra Prabha Kar

Chief Eng neer  
B.S.E.I.D.C. Ltd, Patna  
24/7  
16/7

# बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लि०

(बिहार सरकार का एक उपक्रम)

शिक्षा भवन, बिहार सांस्कृतिक परिषद् परिसर, शिवपुराण सभागृह, सैदपुर, पटना-800004, दूरभाष-0612-2910314  
कॉर्पोरेट पहचान संख्या: U80301BR2011SGC015859, e-mail, bseidc@gmail.com, website: www.bseidc.in, Fax No.: 0612-2660256,

Letter no.: BSEIDC/NIT/2016-17/- 8515


Patna, Date : 15.09.16

## Corrigendum No.- 1

With reference to N.I.T. No. 22/2016-17, Dated-20.07.2016 through e-tendering website: [www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) for the Construction of "Construction of different building" in the State of Bihar the following amendments have been made as mentioned below :-

SL. no.	Existing provision	Amended provision
1	Period of Sale of Bid document (Download) from dated 01.09.2016 to 15.09.2016, 15:00Hrs.	Period of downloading of Bid document from dated: 01.10.2016 to 16.10.2016, 15:00 Hrs.
2	Date and Time of Pre bid Meeting -- 07.09.2016, 16:00 Hrs.	Date and Time of Pre bid Meeting-- 04.10.2016, 16:00 Hrs.
3	Last date and time for receipt (Upload) of Bids on dated 16.09.2016, 15:00 Hrs.	Last date and time for receipt (Upload) of Bids on dated: 17.10.2016, 15:00 Hrs.
4	Time and date for opening of Technical Bids on dated 19.09.2016, 16:30 Hrs.	Time and date for opening of Technical Bids on dated: 19.10.2016, 16:30 Hrs.
5	Time and date for opening of Financial Bids on dated 26.09.2016, 15:30 Hrs.	Time and date for opening of Financial Bids on dated: 26.10.2016, 15:30 Hrs.
6	The Cost of BOQ and EMD will be accepted up to 19.10.2016, 15:00 Hrs.	

The other terms and conditions shall remain unchanged.

  
(Brajesh Prasad)  
Chief Consultant (Technical)

Shilpa Prabhakar

  
Chief Engineer  
B.S.E.I.D.C. Ltd, Patna  
24/9  
16/7

**SPECIAL CONDITIONS**

1. The tenderers are required to deposit the earnest money as prescribed in the NIT.
2. Every page should be signed by the Tenderer. In the event of tender being submitted by a firm, the tender should be signed by the person holding proper power of attorney and the copy of the same should also be submitted.
3. The rates quoted by the contractor should be inclusive of all taxes royalties and other incidental charges.
4. To qualify for award of work, the Bidder must possess the following :-
  - a) Legal Status, Place of Registration, Principal place of business & Power of attorney of signatory bid.
  - b) DD for required value of B.O.Q. Cost.
  - c) Sufficient Earnest Money Deposit.
  - d) Certificate from Chartered Accountant of Annual Financial Turn over usually not less than 50 % of the estimated cost of works for which bid has been invited in any one year and to be submitted for last five years as mentioned in Technical bid.
  - e) Certificate from EE / Concerned Authority for Work Experience of Similar nature (Satisfactory completed at least one Building work of value not less than 25 % of estimated value of contract) in last five years as mentioned in Technical bid.
  - f) Litigation History as mentioned in Technical bid.
  - g) Affidavit as mentioned in Technical bid.
  - h) Valid Registration with Central/ State Govt. / PSU.
  - i) Valid labour license as mentioned in Technical bid.
  - j) Affidavit/Certificate for not been debarred as mentioned in Technical bid.
5. Contractor should satisfy themselves fully about the nature, site of work before offering their tender and place of any ignorance afterwards shall not be considered.
6. The tender without earnest money or insufficient earnest money submitted with the tender, will be outright rejected.
7. Conditional tenders shall be outright rejected.
8. After approval of rates by the competent authority the contractor shall have to deposit the initial security money within 10 days of the receipt of the written work order failing which his tender shall be rejected and earnest money forfeited.
9. Authority shall reserve the right to reject any or all the tenders or distribute the work to more than one contractor without assigning any reason.
10. Any claim for idle labours on any account shall not be entertained.
11. The contractor shall arrange necessary site for accommodation and other facilities like medical etc. For his labour on his own cost and initially will comply with labour rules prevalent in the locality.
12. The contractor shall be solely responsible for any damage occurred at site due to negligence of the labour or other staff and any damage shall be recovered from the contractor.
13. It will be obligatory on the part of the tenderer to keep his tender open for 120 days from the date of opening of tender.
14. The contractor shall not be entitled to any claim or compensation on account of any loss suffered by him due to :-
  - a. Natural calamities
  - b. Act of enemies.

*Shilpa Prabhakar*  
(Seal & Signature of Tenderer)

Page 1 of 2

✓  
Chief Engineer  
B.S.E.I.D.C. Ltd, Patna  
24/7  
18/7

# बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लिमिटेड

(बिहार सरकार का एक उपक्रम)

शिक्षा मन्त्र, बिहार संप्रदाय परिवर्तन केन्द्र, आचार्य शिवमूल्य राहाय पथ, कैमूर, पटना-800004 (दूरभाष-0612-2910314)

निविदा आमंत्रण सूचना संख्या-22 वर्ष 2016-17

प्रतिष्ठा पर निविदा

(केवल ई-टेंडरिंग पद्धति के अनुसार वेबसाइट [www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) पर)

1. बिहार राज्य के अन्तर्गत विभिन्न क्षेत्रों का निर्माण कार्य हेतु प्रतिष्ठित पर निविदा आमंत्रित की जाती है। कोई भी शोकेट जो केंद्रीय/राज्य सरकार/सार्वजनिक क्षेत्रों में निर्धारित हो, निविदा में भाग ले सकते हैं परन्तु इस नियम का रजिस्ट्रेशन, उक्त कार्य का लेटर ऑफ एंक्वायरी प्राप्त होने के बाद कराना होगा।

क्रम सं०	ग्रुप का नाम	जिला का नाम	प्रकल्प का नाम	विद्यालय का नाम	प्रामाणिकता राशि (लाख रु० में)	अवकाश का राशि (लाख रु० में)	परिमाणु विपदा का मूल्य (रु० में)	Beltron Bid Processing Fee (In Rs.)	कार्य समाप्ति की अवधि
1	PRIM-1	मिर्जापुर	दरभंगा	(i) New Primary School FahidTola Ola Khajubari (ii) New Primary School Gamharra (iii) New Primary School Kharra (iv) New Primary School Hatgaon (v) New Primary School Dokarhjar Kalpi	102.50	2.05	10,000/-	5,750/-	06 माह
2	PRIM-2	मिर्जापुर	दरभंगा	(i) New Primary School Dallegaon (ii) New Primary School Bhavangaon	41.00	0.82	5,000/-	1,150/-	06 माह
3	PRIM-3	मोपालगंज	Thawe	New Primary School, Math Gautam, Padrama Patti	13.80	0.28	5,000/-	1,150/-	06 माह
4	PRIM-4	मोपालगंज	Manjha	(i) New Primary School, Ghulam Hussin Lohar (ii) New Primary School, HarirayTola	27.60	0.56	5,000/-	1,150/-	06 माह
5	PRIM-5	मोपालगंज	Uchhagaon	(i) New Primary School, Mahiccha (ii) New Primary School, Itawa (iii) New Primary School, Survania (iv) New Primary School, Jhirwa	55.20	1.11	10,000/-	5,750/-	06 माह
6	SSSM-293	पूर्वी अंचल	Rangarhwa	High School Building at Murda	131.50	2.63	10,000/-	5,750/-	15 माह
7	SSSM-294	पूर्वी अंचल	Dhaka	Upgraded High School Building at BardhwaHatch Mohammad	131.50	2.63	10,000/-	5,750/-	15 माह
8	SSSM-295	पूर्वी अंचल	Dhaka	Upgraded High School Building at Phulwaria	131.50	2.63	10,000/-	5,750/-	15 माह
9	SSSM-296	पूर्वी अंचल	Dhaka	High School Building at KundwaChampur	131.50	2.63	10,000/-	5,750/-	15 माह
10	SSSM-297	पूर्वी अंचल	Dhaka	Upgraded High School Building at Musoradha	131.50	2.63	10,000/-	5,750/-	15 माह

Shipra Prabhakar

Chief Engineer  
B.S.E.I.D.C. Ltd, Patna

24/10/17

29	ACR-204	सुपौल	Sanhaula	Bari Adarsh High School	8	52.08	1.05	5,000/-	1,150/-	09 मीटर
				(i) Upgraded middle school, Balbhadrapur	4					
				(ii) Middle school at Narpatpatti	6					
				(iii) Upgraded middle school at Deenbandhi	6					
				(iv) Urdu middle school at Kamalpur	4					
				(v) Upgraded middle school at Parmanandpur	6					
				(vi) Middle school at Parsa Urdu	6	319.00	6.38	10,000/-	17,250/-	09 मीटर
				(vii) Middle school at Baria Kamal	2					
				(viii) Primary School at Kataiya	3					
				(ix) Upgraded middle school at Mohanpur	6					
				(x) Upgraded middle school at Shankarpur	6					
30	ACR-205	सुपौल	Supaul Town	(i) Upgraded middle school at Bhakabi, New nushahatola	12					
				(ii) Hazari Higher Secondary School at Supaul	12	273.42	5.47	10,000/-	5,750/-	12 मीटर
				(iii) Babujan vishveshwar Balika High School at Supaul	6					
				(iv) Higher Secondary School at Supaul	12					
31	ACR-206	सीतामढ़ी	Parihar Block	Shri Gandhi High School (ACR with Stair room & Verandah)	1	23.32	0.47	5,000/-	1,150/-	06 मीटर
32	ACR-207	पूर्वी चम्पारण	Ramgarhwa	(i) Govt. High School at G.M. high school, Ramgarhwa	4					
				(ii) High school at Adhkaparia	4					
				(iii) S.S. High School at Raghunathpur	4	156.24	3.13	10,000/-	5,750/-	09 मीटर
				(iv) High School at SukhiSemra	6					
				(v) R.D.P. girls high school at Ramgarhwa	6					
33	ACR-208	पूर्वी चम्पारण	Dhaka	(i) Govt. High School at High School Dhaka	6					
				(ii) Saigcet high school at Bhandar	6	156.24	3.13	10,000/-	5,750/-	09 मीटर
				(iii) Shri H.M. Balika High school at Kamarwa	6					
				(iv) High School at Jataulia	6					
34	ACR-209	पूर्वी चम्पारण	Banjaria	(i) Govt. High School at High School Semra	8	78.12	1.57	10,000/-	5,750/-	09 मीटर
				(ii) Dr. Zakir Hussain high school at Mohannadpur	4					
35	ACR-210	पूर्वी चम्पारण	Narkatinganj/Chouda dano	Govt. high school at Jectpur/Vishnupurwa	4	26.04	0.53	5,000/-	1,150/-	06 मीटर

Shilpa Prabhakar

Chief Eng neer  
B.S.E.I.D.C. Ltd, Patna

21/11/17

36	ACR-211	पूरी व्यापण	Adampur	(i) Bansidhar high school (ii) Project girls high school	6 4	65.10	1.31	10,000/-	1,150/-	09
<b>CONSTRUCTION OF LIBRARY</b>										
37	LIB-1	सुपौल	Basantpur	(i) High School at Ratanpur (ii) Higher Secondary School at Piprahi Patti		18.60	0.38	5,000/-	1,150/-	06 मही
38	LIB-2	सुपौल	सुपौल टाउन	(i) Hazari higher secondary school at Supaul (ii) Babujanvishveshwar Balika High school at supaul (iii) Higher secondary school at supaul		27.90	0.56	5,000/-	1,150/-	06 मही

1. प्रकल्पित शक्ति घर या घर तकली है एवं तदनुसार अग्रिम की शक्ति घर या घर तकली है।
2. वेबसाइट-[www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) पर अधिकतम प्रकल्पित शक्ति, अग्रिम की शक्ति एवं परिमाण विपत्र की शक्ति अंतिम रूप से मान्य होगा।
- (2) निष्ठापन निर्मित करने की तिथि :- दिनांक - 20.07.2016
- (3) परिमाण विपत्र प्राप्त करने(डाउनलोड) की अवधि एवं समय :- दिनांक - 01.09.2016 से 15.09.2016, 15:00 घंटा (वेबसाइट [www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) पर)
- (4) प्री बिड मीटिंग का समय, स्थान एवं तिथि :- दिनांक - 07.09.2016, 16:00 घंटा प्रमुख निदेशक का कार्यालय, बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम, पटना।
- (5) निविदा पार्श्व(आपत्त) की अंतिम तिथि एवं समय :- दिनांक - 16.09.2016, समय - 15:00 घंटा
- (6) अग्रिम नाम करने की अंतिम तिथि एवं समय :- दिनांक - 19.09.2016, समय - 15:00 घंटा
- (7) टेक्निकल बिड खोलने की तिथि एवं समय :- दिनांक - 19.09.2016, समय - 16:30 घंटा (वेबसाइट-[www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) पर)
- (8) वित्तीय बिड खोलने की तिथि एवं समय :- दिनांक - 26.09.2016, समय - 15:30 घंटा
- (9) निविदा खोलने का स्थान :- वेबसाइट [www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) पर
- (10) निविदा की पैकेज की अवधि :- 120 दिन
- (11) ई-टेन्डरिंग की प्रक्रिया में नाम लेने हेतु सर्वेक्षकों को पंजीकृत होना होगा, जिससे कि उन्हें उपयोगकर्ता का नाम (user ID) पासवर्ड (Password) अंगूठीय हस्ताक्षर (Digital Signature) निर्मित की जायेगी। वह उन्हें वेबसाइट [www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) से आत्मालोक करने/टेन्डर की प्रक्रिया में नाम लेने की घोषणा प्रदान करेगा।
- (12) ई-निविदा पर वेबसाइट [www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) में प्राप्त किया जा सकता है। सर्वेक्षक द्वारा किए उपर्युक्त वेबसाइट से ही परिमाण विपत्र प्राप्त करने के उपरान्त वेबसाइट पर ही इलेक्ट्रॉनिक निविदा पर को भरकर भेजना है। अन्य सभी महत्वपूर्ण कामजात/बैंक अफेयर/अग्रिम की शक्ति/सभी प्रमाण पत्र जो निविदा के लिए आवश्यक है जो दर्ज कर ई-निविदा के साथ संलग्न करना अनिवार्य है।
- (13) परिमाण विपत्र के दर से कम दर अंकित करने पर बीड वाक्यूम की शर्तों एवं सरकारी निर्णयानुसार अतिरिक्त Performance Guarantee एकरारनामा के पूर्ण खर्च करना होगा।
- (14) (क) प्रत्येक परिमाण विपत्र का मूल्य जो प्रत्येक निविदा के सामने उपर वर्णिक (1) में अंकित है (जो लौटाया नहीं जाएगा) किसी भी संप्रदायक बैंक द्वारा निर्मित एवं BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD. के नाम से एवं पटना में मुख्यालय को स्वीकार किया जायेगा। पूरा बैंक द्वारा "बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लिमिटेड" पटना के कार्यालय में दिनांक 19.09.2016 के 15:00 घंटे तक स्वयं/निर्वाचित बैंक / क्रेडिट पोस्ट द्वारा निश्चित रूप से नाम किया जाना है। ऐसा नहीं करने पर निविदा मान्य नहीं होगी।
- (ख) Bidder Bid Processing Fee is mandatory to be paid through online mode i.e. Internet payment gateway, (Credit/Debit card), Net Banking, NEFT-RTGS"
- Bids along with necessary online payments must be submitted through e-procurement portal [www.eproc.bihar.gov.in](http://www.eproc.bihar.gov.in) before

Shipra Prabha Kar

Chief Engineer  
B.S.E.I.D.C. Ltd, Patna  
2/9/17