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issued by the Superintendent of Police (S.P.) as per the
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Even though the bidders meet the qualifying eriteria, they are subject 1o be disqualified i they have record of poor performance such as abandoning
the works, not properly completing the centract, inordinate delays in completion, litigation history or financial failure in the work of this Corporation
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