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BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORFORATION LTD.

( A Govt. of Bihar Undertaking )
IS0 S001:14001;0HSAS 18001
Shiksha Bhawan, Bihar Rashtrabhasa, Parishad Campus, Acharva Shivpujan Sahay Path, Saidpur, Patna-80:0004
Tel. Mo 0612 - 2660850 *Fax Mo : 0612 - 2660256

E-mail: bseide@gmail.com * Website @ httpu/'www.bseide.in * CIN: URBD301BR20105GCO1 5859
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(F) Beltron Bid Processing Fee as appeared on the e-tendering website:- www.eproc2bibargovin & BOQ cost as mentioned is
mandatory to be paid through e-payment mode ie. Internet payment gateway, (CrediDebit card), Net Banking, NEFT/RTGS”
[Bids along with necessary online payments must be submitted through e-procurement portal www eproe2 bihargoy.in before the
date and time specific in the NTT/Corrigendum. The department doesn’t take any responsibility for the delay/Non submission of
Tender! Non Reconciliation of Online payment caused due to Non-availability of Internet Connection, Network Traffic/ Holidays or

any other reason,
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Even though the bidders meet the qualifying criteria, they are subject to be disqualified if they have record of poor perfprmance such os abandoning
the works, not properly completing the contract, inordinate delays in completion, litigation history or financial failure in the work of this Corporation,
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