



बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लिमिटेड BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.

(A Govt. of Bihar Undertaking)

ISO 9001:14001; OHSAS 18001

Shiksha Bhawan, Bihar Rashtrabhasha Parishad Campus, Acharya Shivpujan Sahay Path, Saidpur, Patna - 800 004

Tel. No. : 0612 - 2660850 • Fax No. : 0612 - 2660256

E-mail : bseidc@gmail.com • Website : <http://www.bseidc.in> • CIN : U80301BR2010SGC015859

पुनर्निविदा आमंत्रण सूचना संख्या-54 वर्ष 2018-19

प्रतिशत दर निविदा (F₂ आधारित)

(केवल ई-टेंडरिंगपद्धति के अनुसारवेबसाइटwww.eproc.bihar.gov.inपर)

1. बिहार राज्य के किशनगंज जिलान्तर्गत विभिन्न प्राथमिक विद्यालय भवनों का निर्माण कार्य हेतु प्रतिशत दर निविदा आमंत्रित की जाती है। कोई भी संवेदक जो केन्द्रीय/राज्य सरकार/सार्वजनिक क्षेत्रों में निबंधित हो, निविदा में भाग ले सकते हैं परन्तु इस निगम का रजिस्ट्रेशन, उक्त कार्य का लेटर ऑफ एक्सेप्टेंस प्राप्त होने के बाद कराना होगा।

क्रम सं०	ग्रुप का नाम	प्रखण्ड का नाम	योजनाका नाम	प्राक्कलित राशि (लाख रु० में)	अग्रधनकी राशि (लाख रु० में)	परिमाण विपत्र का मूल्य (रु०में)	Beltron Bid Processing Fee (In Rs.)	कार्य समाप्ति की अवधि
SCHEME-PRIMARY SCHOOL								
1.	PRIM-7 (A)	Bahadurganj	(i) Construction of New Primary School Building with 3 Rooms, one Office room, Toilet and Kitchen at Amin Tola Boradach	30.00	0.60	5,000/-	As appeared on e-tendering website	6 (छः) माह
2.	PRIM-7 (B)		(ii) Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at Abalugachh	30.00	0.60	5,000/-		
3.	PRIM-8 (A)	Bahadurganj	(i) Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at KaimbastiBagichaBarhadanga	30.00	0.60	5,000/-	As appeared on e-tendering website	6 (छः) माह
4.	PRIM-8 (B)		(ii)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at Bhopla-2	30.00	0.60	5,000/-		
5.	PRIM-9 (A)	Bahadurganj	(i) Construction of New Primary School Building with 3 Rooms, one Office room, Toilet and Kitchen at Palasmani Ward No. 05	30.00	0.60	5,000/-	As appeared on e-tendering website	6 (छः) माह
6.	PRIM-9 (B)		(ii)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at Mazar Tola Ward No. 08	30.00	0.60	5,000/-		
7.	PRIM-10 (A)	Bahadurganj	(i)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at KhattaToliJhiljhili	30.00	0.60	5,000/-	As appeared on e-tendering website	6 (छः) माह
8.	PRIM-10 (B)		(ii)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at Birpur Nazir Tola	30.00	0.60	5,000/-		
9.	PRIM-11 (A)	Bahadurganj	(i)Construction of New Primary School Building with 3 Rooms, one Office room, Toilet and Kitchen at Tappu Tola Birnia	30.00	0.60	5,000/-	As appeared on e-tendering website	6 (छः) माह
10.	PRIM-11 (B)		(ii)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at MirdhandangiSamesar	30.00	0.60	5,000/-		

(Handwritten signature)

11.	PRIM-12 (A)	Bahadurganj	(i)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at Jamshed Nagar,JhatibastiFulban	30.00	0.60	5,000/-	As appeared on e-tendering website	6 (छः) माह
12.	PRIM-12 (B)		(ii)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at SamesarHaat	30.00	0.60	5,000/-		
13.	PRIM-13 (A)	Bahadurganj	(i) Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at Shamim Tola BaisaJurail	30.00	0.60	5,000/-	As appeared on e-tendering website	6 (छः) माह
14.	PRIM-13 (B)		(ii)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at Suthiyar Basti Jurail	30.00	0.60	5,000/-		
15.	PRIM-14 (A)	Bahadurganj	(i)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at MukhiaTasnik Tola BaisaJurail	30.00	0.60	5,000/-	As appeared on e-tendering website	6 (छः) माह
16.	PRIM-14 (B)		(ii)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at CharghariaBhatabari	30.00	0.60	5,000/-		
17.	PRIM-14 (C)		(iii)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at HaziGadu Tola	30.00	0.60	5,000/-		
18.	PRIM-15 (A)	Bahadurganj	(i)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at Mahbob Tola Dulali	30.00	0.60	5,000/-	As appeared on e-tendering website	6 (छः) माह
19.	PRIM-15 (B)		(ii)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at Jafar Tola Koimari Ward No.-01	30.00	0.60	5,000/-		
20.	PRIM-16 (A)	Bahadurganj	(i)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at Habib Tola Bangama	30.00	0.60	5,000/-	As appeared on e-tendering website	6 (छः) माह
21.	PRIM-16 (B)		(ii)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at Singhia Ward No.-13	30.00	0.60	5,000/-		
22.	PRIM-17 (A)	Dighalbank	(i)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at Brindaban	30.00	0.60	5,000/-	As appeared on e-tendering website	6 (छः) माह
23.	PRIM-17 (B)		(ii)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at Aadibasi Tola Laxmipur	30.00	0.60	5,000/-		
24.	PRIM-18 (A)	Dighalbank	(i)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at EkraKumhia	30.00	0.60	5,000/-	As appeared on e-tendering website	6 (छः) माह
25.	PRIM-18 (B)		(ii)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at Mushari Tola Ekra	30.00	0.60	5,000/-		
26.	PRIM-19 (A)	Dighalbank	(i)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at Kachchunala Ward No.-02	30.00	0.60	5,000/-	As appeared on e-tendering website	6 (छः) माह
27.	PRIM-19 (B)		(ii) Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at Telbhitta Shershahbadi Tola	30.00	0.60	5,000/-		
28.	PRIM-20 (A)	Dighalbank	(i)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at Asgari Samiti Tola	30.00	0.60	5,000/-	As appeared on e-tendering website	6 (छः) माह
29.	PRIM-20 (B)		(ii) Construction of School Building with 3 Rooms, one Office room. Toilet and Kitchen at DschhinDhangara	30.00	0.60	5,000/-		

४३७

30.	PRIM-21 (A)	Kishanganj	(i)Construction of New Primary School Building with 3 Rooms, one Office room, Toilet and Kitchen at ChhagalgaEdgah Tola	30.00	0.60	5,000/-	As appeared on e-tendering website	6 (छः) माह
31.	PRIM-21 (B)		(ii) Construction of New Primary School Building with 3 Rooms, one Office room, Toilet and Kitchen at Kasera	30.00	0.60	5,000/-		
32.	PRIM-21 (C)		(iii)Construction of New Primary School Building with 3 Rooms, one Office room, Toilet and Kitchen at AndhwakolAadiwasi Tola	30.00	0.60	5,000/-		
33.	PRIM-22 (A)	Kochadhaman	(i)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at Bara Birwa	30.00	0.60	5,000/-	As appeared on e-tendering website	6 (छः) माह
34.	PRIM-22 (B)		(ii)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at Khikhir Tola	30.00	0.60	5,000/-		
35.	PRIM-23 (A)	Kochadhaman	(i)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at Nayeem Tola Kashibari	30.00	0.60	5,000/-	As appeared on e-tendering website	6 (छः) माह
36.	PRIM-23 (B)		(ii)Construction of School Building with 3 Rooms, one Office room, Toilet and Kitchen at Dahua	30.00	0.60	5,000/-		
37.	PRIM-24 (A)	Pothia	(i)Construction of 3 Rooms, one Office room, Toilet and Kitchen in school at NPS Kursakata Adivasi Tola	30.00	0.60	5,000/-	As appeared on e-tendering website	6 (छः) माह
38.	PRIM-24 (B)		(ii)Construction of 3 Rooms, one Office room, Toilet and Kitchen in school at NPS Bhatkunda	30.00	0.60	5,000/-		

नोट:- (i) प्राक्कलित राशि घट या बढ़ सकती है एवं तदनुसार अग्रधन की राशि घट या बढ़ सकती है।

(ii) वेबसाइट-www.eproc.bihar.gov.in पर अंकित प्राक्कलित राशि, अग्रधन की राशि एवं परिमाण विपत्र की राशि अंतिम रूप से मान्य होगा।

(iii) निविदाकार एक या अधिक कार्य के लिए अलग-अलग निविदा डाल सकते हैं।

- (1) विज्ञापन निर्गत करने की तिथि :- दिनांक:-17.09.2018
- (2) परिमाण विपत्र प्राप्त करने(डाउनलोड) की अवधि एवं समय :- दिनांक- 08.10.2018 से 21.10.2018, 15:00 घंटा तक (वेबसाइट:www.eproc.bihar.gov.in पर)
- (3) प्री बिड मीटिंग का समय, स्थान एवं तिथि :- दिनांक:- 11.10.2018, 16:00 घंटा तक, प्रबंध निदेशक का कार्यालय, बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम, पटना।
- (4) निविदा प्राप्ति(अपलोड) की अंतिम तिथि एवं समय :- दिनांक- 22.10.2018, समय- 15:00 घंटा तक
- (5) अग्रधन जमा करने की अंतिम तिथि एवं समय :- दिनांक- 23.10.2018 (अवकाश घोषित होने पर अगला कार्य दिवस), समय- 15:00 घंटा तक
- (6) टेक्निकल बिड खोलने की तिथि एवं समय :- दिनांक- 23.10.2018, समय- 16:30 घंटा तक (वेबसाइट-www.eproc.bihar.gov.in पर)
- (7) वित्तीय बिड खोलने की तिथि एवं समय :- दिनांक- 29.10.2018, समय- 15:30 घंटा तक
- (8) निविदा खोलने का स्थान :- वेबसाइट-www.eproc.bihar.gov.in पर
- (9) निविदा की वैधता की अवधि :- 120 दिन
- (10) ई-टेंडरिंग की प्रक्रिया में भाग लेने हेतु संवेदकों को पंजीकृत होना होगा, जिससे कि उन्हें उपयोगकर्ता का नाम (user ID) पासवर्ड (Password) अंकीय हस्ताक्षर (Digital Signature) निर्गत की जायेगी। यह उन्हें वेबसाइट www.eproc.bihar.gov.in से डाउनलोड करने/टेंडर की प्रक्रिया में भाग लेने की योग्यता प्रदान करेगा।
- (11) ई-निविदा पत्र वेबसाइट www.eproc.bihar.gov.in से प्राप्त किया जा सकता है। संवेदक द्वारा सिर्फ उपर्युक्त वेबसाइट से ही परिमाण विपत्र प्राप्त करने के उपरांत वेबसाइट पर ही इलेक्ट्रानिक निविदा पत्र को भरकर भेजना है। अन्य सभी महत्वपूर्ण कागजात/बैंक ड्राफ्ट/अग्रधन की राशि/सभी प्रमाण पत्र जो निविदा के लिए आवश्यक है को स्कैन कर ई-निविदा के साथ संलग्न करना अनिवार्य है।

31

(12) (क) Beltron Bid **Processing Fee** as appeared on the e-tendering website:- www.eproc.bihar.gov.in & **BOQ cost** as mentioned is mandatory to be paid through e-payment mode i.e. Internet payment gateway, (Credit/Debit card), Net Banking, NEFT/RTGS"

Bids along with necessary online payments must be submitted through e-procurement portal www.eproc.bihar.gov.in before the date and time specific in the NIT/Corrigendum. The department doesn't take any responsibility for the delay/Non submission of Tender/ Non Reconciliation of Online payment caused due to Non-availability of Internet Connection, Network Traffic/ Holidays or any other reason.

(ख) वांछित अग्रधन की राशि राष्ट्रीय बचत पत्र/किसान विकास पत्र/झाकघर सावधि जमा पासबुक/ 1, 2, 3 वर्षीय पोस्ट ऑफिस टाईम डिपोजिट जो बिहार राज्य से क्रय या जमा किया हो तथा प्रबंध निदेशक, BSEIDC Ltd., पटना के नाम प्रतिज्ञित (Pledged) हो अथवा बिहार वित्त नियमावली के अनुसार प्रबंध निदेशक, BSEIDC Ltd. के नाम से प्रतिज्ञित (Pledged) बिहार राज्य में स्थित *Nationlised/Scheduled* बैंक का फिक्सड डिपोजिट रिसिप्ट के रूप में प्रबंध निदेशक का कार्यालय, बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लिमिटेड, पटना में दिनांक:- 23.10.2018 के 15:00 घंटे तक स्वयं/निबंधित डाक /स्पीड पोस्ट द्वारा निश्चित रूप से जमा किया जाना आवश्यक है अथवा EMD can also be paid through e-payment mode i.e. "Internet payment gateway, (Credit/Debit card), Net Banking, NEFT/RTGS". ऐसा नहीं करने पर निविदा मान्य नहीं होगा।

(13) निविदाकारों द्वारा इस्तेमाल किये जा रहे इन्टरनेट सर्विस में किसी प्रकार का व्यवधान उत्पन्न होने पर कोई भी दावा मान्य नहीं होगा। निविदाकारों को सलाह दी जाती है कि अपने निविदा को समय रहते उपर्युक्त वेबसाइट पर अपलोड कर लें। ताकि अंतिम समय में होनेवाले किसी प्रकार के व्यवधान से बच सकें।

(14) निविदाकार निविदा डालने से पहले अपने स्तर से भी प्रस्तावित कार्य स्थल पर भूमि उपलब्धता के संबंध में आश्वस्त हो लेगे।

(15) *Even though the bidders meet the qualifying criteria, they are subject to be disqualified if they have record of poor performance such as abandoning the works, not properly completing the contract, inordinate delays in completion, litigation history or financial failure in the work of this Corporation.*

(16) किसी भी प्रकार की जानकारी अथवा शुद्धि पत्र को वेबसाइट www.eproc.bihar.gov.in पर प्रकाशित किया जायेगा। बिना कारण बताये निविदा या उसके अंश को अस्वीकृत करने/रद्द करने का अधिकार सक्षम पदाधिकारी को सुरक्षित है।

(17) विशेष जानकारी हेतु अधोहस्ताक्षरी के कार्यालय में कार्य अवधि में सम्पर्क किया जा सकता है। ई-टेन्डरिंग की प्रक्रिया से संबंधित किसी भी प्रकार की जानकारी/सूचना हेतु सहायता कक्ष, ई-टेन्डरिंग कक्ष, प्रथम तल्ला, M/22, बैंक ऑफ इण्डिया भवन, रोड न० 25, श्री कृष्णा नगर, पटना-800001, दूरभाष सं० 0612-2523006/9939035696.

12/10/18
मुख्य अभियंता