

BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.**(A Govt. Of Bihar Undertaking)****Shiksha Bhawan, Bihar Rastrabhasa Parishad Campus ,Acharya Shiv Pujan Sahay Path, Saidpur,
PATNA-800004. (Tel. No: 0612-2910314)**

Letter No. : BSEIDC/

Patna, Date:

CORRIGENDUM NO. - 1

With reference to N.I.T No. **03/2014-15** through e-Tendering website **www.eproc.bihar.gov.in** ,
the following amendments have been made as mentioned below :-

1)

Sl. No.	Existing Provision	Amended Provision
i	Period of Sale of Bid document (Download) from dated 09.06.2014 to 29.06.2014 , 15:00 Hrs.	Period of Sale of Bid document (Download) from dated 09.06.2014 to 06.07.2014 , 15:00 Hrs.
ii	Date and time for Pre-Bid Meeting Dated 16.06.2014, 14:30 Hrs.	Date and time for Pre-Bid Meeting Dated 26.06.2014, 14:30 Hrs.
iii	Last date and time for receipt (Upload) of Bids on dated 30.06.2014 ,15:00 Hrs.	Last date and time for receipt (Upload) of Bids on dated 07.07.2014 ,15:00 Hrs.
iv	Time and date for opening of Technical Bids on dated 03.07.2014 , 15:30 Hrs.	Time and date for opening of Technical Bids on dated 10.07.2014 , 15:30 Hrs.
v	Time and date for opening of Financial Bids on dated 15.07.2014 , 15:30 Hrs.	Time and date for opening of Financial Bids on dated 22.07.2014 , 15:30 Hrs.

2) 'BELTRON Bid processing Fee is mandatory to be paid through online mode i.e. Internet payment gateway, (Credit/Debit card), Net Banking, NEFT/RTGS' vide letter no. 1923/14 dated 31.3.2014 of BSEDC.

Bids along with necessary online payments must be submitted through e-procurement portal **www.eproc.bihar.gov.in** before the date and time specific in the NIT/Corrigendum. The department doesn't take any responsibility for the delay/Non submission of Tender/ Non Reconciliation of Online payment caused due to Non-availability of Internet Connection, Network Traffic/ Holidays or any other reason.

Revised **Cost of B.O.Q** and **E.M.D** will be accepted in **BSEIDC office** up to **10.07.2014, 3 PM** as mentioned in NIT prescribed format. **Details are as below.**

Sl. No.	District Name	Work Name	Estimated Cost (Rs. In Lakh)	EMD (Rs. In Lakh)	COST of BOQ (In Rs.)	BELTRON Bid Processing Fee (In Rs.)
1	Gaya	Construction of Proposed "Shiksha Bhawan" Building, GAYA in Bihar	218.51277	4.37	10,000	5,618
2	Vaishali	Construction of Proposed "Shiksha Bhawan" Building, VAISHALI in Bihar	238.38271	4.77	10,000	5,618
3	Saharsa	Construction of Proposed "Shiksha Bhawan" Building, SAHARSA in Bihar	251.79659	5.04	10,000	5,618
4	Kaimur	Construction of Proposed "Shiksha Bhawan" Building, KAIMUR in Bihar	224.05936	4.48	10,000	5,618

The Other Terms & Conditions will remain same.

Chief Engineer