

बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लिमिटेड

(बिहार सरकार का एक उपक्रम)

शिक्षा भवन, बिहार राष्ट्रभाषा परिषद् कैंपस, आचार्य शिवपूजन सहाय पथ, सैदपुर, पटना - 800 004
ई मेल - bseidc@gmail.com, वेबसाइट - www.bseidc.in, दूरभाष सं - 0612 2910314

Letter No. : BSEIDC/NIT/2015 - 16/ 8153

Patna / Date : 06.09.16

CORRIGENDUM NO. - 06

With reference to N.I.T. no. 44/2015 - 16 dated - 24.02.2016 through e-tendering website : www.eproc.bihar.gov.in for the construction of "Senior Secondary School building in Bihar" the following amendments have been made as mentioned below :-


- (1) The tender for construction of school building at "उत्क्रमित मध्य विद्यालय शंकर यादव टोला " of Sl.No. 514, Group No. SSS - 1514, पंचायत - इंगलिसिया, प्रखंड - बगहा 1, जिला - प० चंपारण is cancelled due to unavoidable reasons.
- (2) The tender for construction of school building at "मध्य विद्यालय चामगढ़ " of Sl.No. 298, Group No. SSS - 1298, पंचायत - जीतापुर, प्रखंड - मुरलीगंज, जिला - मधेपुरा is cancelled due to unavoidable reasons.
- (3) The tender for construction of school building at "मध्य विद्यालय बसैठ" of Sl.No. 305, Group No. SSS - 1305, पंचायत - पौसा (खूटी), प्रखंड - चौसा, जिला - मधेपुरा is cancelled due to unavoidable reasons.
- (4) The tender for construction of school building at "मध्य विद्यालय घोषई" of Sl.No. 309, Group No. SSS - 1309, पंचायत - घोषई, प्रखंड - चौसा, जिला - मधेपुरा is cancelled due to unavoidable reasons.
- (5) The tender for construction of school building at "राजकीय मध्य विद्यालय मधुकरचक" of Sl.No. 300, Group No. SSS - 1300, पंचायत - मधुकरचक, प्रखंड - बिहारीगंज, जिला - मधेपुरा is cancelled due to unavoidable reasons.
- (6) The tender for construction of school building at " मध्य विद्यालय दुलारपुर " of Sl.No. 106, Group No. SSS - 1106, पंचायत - दुलारपुर, प्रखंड - दरभंगा सदर, जिला - दरभंगा is cancelled due to unavoidable reasons.
- (7) The tender for construction of school building at " मध्य विद्यालय रामपुर " of Sl.No. 572, Group No. SSSM - 228, पंचायत - बसैठी, प्रखंड - रानीगंज, जिला - अररिया is cancelled due to unavoidable reasons.

(1/3)

- (8) The tender for construction of school building at “ मध्य विद्यालय बालूगंज “ of Sl.No. 557, Group No. SSSM – 213, पंचायत - गोरखपुर, प्रखंड - आजमनगर, जिला - कटिहार is cancelled due to unavoidable reasons.
- (9) The tender for construction of school building at “ मध्य विद्यालय मुकुरिया “ of Sl.No. 558, Group No. SSSM – 214, पंचायत - मुकुरिया, प्रखंड - आजमनगर, जिला - कटिहार is cancelled due to unavoidable reasons.
- (10) The tender for construction of school building at “ उत्क्रमित मध्य विद्यालय सजाना “ of Sl.No. 559, Group No. SSSM – 215, पंचायत - मल्लिकपुर, प्रखंड - आजमनगर, जिला - कटिहार is cancelled due to unavoidable reasons.
- (11) The tender for construction of school building at “ मध्य विद्यालय छौगड़ा “ of Sl.No. 560, Group No. SSSM – 216, पंचायत - चापाखोर, प्रखंड - बारसोई, जिला - कटिहार is cancelled due to unavoidable reasons.
- (12) The tender for construction of school building at “ उत्क्रमित मध्य विद्यालय मालापाड़ा “ of Sl.No. 561, Group No. SSSM – 217, पंचायत - बांसगाँव, प्रखंड - बारसोई, जिला - कटिहार is cancelled due to unavoidable reasons.
- (13) The tender for construction of school building at “ उत्क्रमित मध्य विद्यालय कर्णपुर “ of Sl.No. 562, Group No. SSSM – 218, पंचायत - कर्णपुरा, प्रखंड - बारसोई, जिला - कटिहार is cancelled due to unavoidable reasons.
- (14) The tender for construction of school building at “ उत्क्रमित मध्य विद्यालय हाट बलरामपुर “ of Sl.No. 563, Group No. SSSM – 219, पंचायत - धरमपुर, प्रखंड - बारसोई, जिला - कटिहार is cancelled due to unavoidable reasons.
- (15) The tender for construction of school building at “ मध्य विद्यालय परमानन्दपुर “ of Sl.No. 564, Group No. SSSM – 220, पंचायत - महिनाथपुर, प्रखंड - कोढ़ा, जिला - कटिहार is cancelled due to unavoidable reasons.
- (16) The tender for construction of school building at “ उत्क्रमित मध्य विद्यालय बौरा “ of Sl.No. 565, Group No. SSSM – 221, पंचायत - भटवास, प्रखंड - कोढ़ा, जिला - कटिहार is cancelled due to unavoidable reasons.
- (17) The tender for construction of school building at “ उत्क्रमित मध्य विद्यालय सदीपन आदमपुर “ of Sl.No. 566, Group No. SSSM – 222, पंचायत - लुत्तीपुर, प्रखंड - बलरामपुर, जिला - कटिहार is cancelled due to unavoidable reasons.

- (18) The tender for construction of school building at " मध्य विद्यालय बकिया " of Sl.No. 568, Group No. SSSM – 224, पंचायत - बिसनपुर, प्रखंड - बरारी, जिला - कटिहार is cancelled due to unavoidable reasons.
- (19) The tender for construction of school building at " उत्क्रमित मध्य विद्यालय सागरथ " of Sl.No. 569, Group No. SSSM – 225, पंचायत - सागरथ, प्रखंड - कदवा, जिला - कटिहार is cancelled due to unavoidable reasons.
- (20) The tender for construction of school building at " मध्य विद्यालय लक्खीटोला, पंचायत - दुर्गापुर, प्रखंड - अमदाबाद, जिला - कटिहार of Sl. No – 567, Group No. SSSM – 223 " to be read as " Group No. SSS – 1545"
- (21) At Sl. No. 307 , Group No. SSS – 1307 "मध्य विद्यालय चिरौरी" to be read as "मध्य विद्यालय अजगैवा" ।
- (22) At Sl. No. 250 , Group No. SSS – 1250 "मध्य विद्यालय बलहा" to be read as "मध्य विद्यालय छोटी बलहा" ।
- (23) At Sl. No. 258, Group No. SSS – 1258, "मध्य विद्यालय समसपुर" to be read as "मध्य विद्यालय पतला समसपुर" ।
- (24) At Sl. No. 247, Group No. SSS – 1247, "मध्य विद्यालय बेला" to be read as "कन्या मध्य विद्यालय बेला" ।
- (25) At Sl. No. 249, Group No. SSS – 1249, "मध्य विद्यालय ओढ़ली हिन्दी" to be read as "मध्य विद्यालय चोढ़ली हिन्दी", पंचायत - चोढ़ली, प्रखंड - बेलदौर, जिला - खगड़िया ।

The other Terms and Conditions shall be unchanged.


6-9-2016
(Brajesh Prasad)
Chief Consultant (Technical)

(3/3)