

Name of Work - Construction of Additional
(1)
Class Room (ACR - 209)

1. Govt. High School at High School Serma,
2. Dr. Zakir Hussain High School at

BIHAR PUBLIC WORKS DEPARTMENT

Ltd.

DM
Mammapur

Agency - [Form No. F-2] Vijay Kumar Singh.
ITEM RATE TENDER AND CONTRACT FOR WORKS

Agreement No. _____ 59 F₂ of 2017-18.

General Rule and Direction for the guidance of Contractors.

Date of Commencement - 23-05-2017

memorandum
and in
hereof and
her respects in

1. All works proposed for execution by contract will be notified in a form of invitation to tender passed on a board hung up in the office of and signed by the Sub-divisional Officer/Executive Engineer.

This notice will state the work to be carried out the items and approximate quantities thereof as well as the date for submitting and opening tenders also, amount of earnest money to be deposited and the amount of the security deposit to be deposited by the successful tenderer and the percentage if any to be deducted from bills, copies of the specifications, designs and any other documents required in connection with this submission of tender signed for the purpose of identification by the Sub-divisional Officer/Executive Engineer shall also be open for inspection by the contractor at the office of the Sub-divisional Officer/Executive Engineer during office hours.

t. High

09

2. In the event of the tender being submitted by a firm, it must be signed separately by each member thereof or in the event of the absence of any partner, it must be signed on his behalf by a person holding a power-authorising him to do so.

3. Receipt for payments made on account of work when executed by a firm must also be signed by the several partners, except where the contractors are described in their tender as a firm in which case the receipt must be signed in the name of the firm by one of the partners, or by some other person having authority to give effectual receipt for the firm.

4. The memorandum of work tendered or and the memorandum of materials to be supplied by the Public Works Department and their issue rates shall be filled in and completed in the Office of the Sub-divisional Officer/Executive Engineer before the tender form is issued. If a form is issued to a intending tender without having been so filled in and completed, he shall request the office to have this done before he complete and delivers his tender.

5. The amount of earnest money to be deposited will be :-

Rs.

If the amount of the estimate does not exceed Rs. 2,000

... .. 50

If the amount of the estimate exceeds Rs. 2,000 but does

not exceed Rs. 5,000

... .. 100

If the amount of the estimate exceeds Rs. 5,000 but does

not exceed Rs. 10,000

... .. 200

For each additional Rs. 5,000 or portion of Rs. 5,000

additional earnest money

... .. 100

MONTH

6. Any Person who submits a tender shall fill up the usual printed form stating there at what rate he is willing to undertake each item of the work incomplete tender and tenders which propose any alteration in the work specified in the said form of invitation tenders, or which contain any other conditions of any sort, or omit to note the time within which the work can be finished, or which are not accompanied by the treasury challan for the required earnest money will be liable to rejection. No single tender shall include more than one work, but contractors who will to tender for two or more works shall submit a separate tender for each Tender shall bear the name of the work to which they refer written outside the envelope. Cash deposits for earnest money here in before mentioned shall be made in Government Treasuries and the challan therefor should be enclosed with the tender.

24/5/17
23/5/17

100
1, Patna

7. The Engineer or his duly authorised assistant will open the tender in the presence of intending contractors who may be present at the time and will enter the amounts of the several tender comparative statements in a suitable form. In the event of a tender being rejected the challan for the earnest money forwarded therewith shall there upon be returned to the tenderer with a pay order for the amount of the earnest money.

8. The Engineer shall have the right of rejecting all or any of the tenders.

9. In the event of a tender being selected for acceptance the Engineer who opened the tender, if he is competent to accept the tender, inform the tenderer or the selected tender who shall thereupon sign copies of the specification & other documents mentioned in rules 1 and 4 for the purpose of identification and for his acceptance with the tender. The tender of the selected tender shall also deposit the required amount of the security money within the prescribed time. If the tenderer fails to deposit the required amount of the security money within the prescribed time, the Engineer may reject the tender.

If the Engineer is not competent to accept the tender himself, he will inform the tenderer of the tender which he decides to recommend for acceptance. Such tenderer shall thereupon sign forth- with copies of the specification and other documents mentioned in rules 1 and 4 and shall deposit the required amount of the security money within the prescribed time. The tender with the specification and other documents signed by the tenderer will then be forwarded for acceptance and the security money deposited shall be refunded to the tenderer.

10. When a tender is selected for acceptance the tender shall deposit the required amount of the security money in cash in the treasury and shall forward the challan to the Executive Engineer, Government. Securities may be endorsed to the Executive Engineer lieu of a cash deposit of the required amount of the security money. No tender shall be finally accepted until the required amount of the security money has been deposited.

11. The amount of security money to be deposited by the tenderer whose tender is selected for acceptance shall be 10% of the estimated value of the work & towards this amount the earnest money already deposited by him shall be credit. At least half of this security inclusive of the earnest money shall be deposited by the tenderer within such time as may be notified to him in writing by the officer opening tenders failing which the tender shall be liable to rejection.

Any balance of the security money outstanding after completion of the contract with the tenderer may be made up by deductions of 5% of the amount of each payment to be made to him under clause 7 of the conditions of contract for work done under the contract.

12. When a tender has been selected for acceptance & the required amount of the security money has been deposited the Engineer shall scrutinise all pages of the form of item rate tender & contract for works to see that the form has been properly filled up and signed by the contractor & the signature witnessed. He shall then if he is competent, to accept the tender, sign the acceptance of the tender, or, if he is not so competent shall send the form for signature of the acceptance of the officer competent to accept the tender.

Accepted

[Signature]
Chief Engineer
B.S.E.D.C. Ludhiana

I/We hereby tender for the execution for the Governor of Bihar of the work specified in the under written memorandum at the rates specified therein within a period of years month from the date of written order to commence and in accordance in all respects with the specifications designs, drawing, and other documents referred to rule hereof and Subject to the annexed conditions of contract and with such materials as are provided for by and in other respects in accordance with, such conditions so far as applicable.

● If several sub-work are included they should be detained in a separate list.

- [a] Name of work
- [b] Estimated cost
- [c] Earnest money
- [d] Initial security deposits (including earnest money) to be deposited before the commencement of the work
- [e] Percentage to be deducted from bills Rs. 5% (Rupees five percent)
- [f] Time required for the work from date of written order to commence monthly
- [g] Date of written order to commence
- [h] Total number of items of work tendered for

• This deposit will be 5% of the estimated cost of the work.

This percentage deduction from bills will be credited to the contractors security deposit.


DOM

phammadpur

in memorandum
e and in
e hereof and
other respects in

vt. High
t
209

Item No.	Item of work	RATE TENDERED		Per
		In figures	In words	


Chief Engineer
B.S.E.I.D.C. Ltd, Patna
21/10

MONTH

Chief Engineer
E.I.D.C. Ltd, Patna

23/5/17

Parting me out
22.3.17

neer
d, Patna
J

3

MONTH

inner
ld. Patna

on Ltd.

DOM
hammadpur

en memorandum
ce and in
le hereof and
other respects in

Govt. High
at
-209

the

MONTH

ginseng
Ltd, Patna
Chand

should this tender be accepted I/we hereby agree to abide by and fulfill all terms and provisions of the said conditions of contract annexed hereto so far as applicable, or in so far as in office the sums of money mentioned in the said conditions.

*Signature, of contractor before commission of tender.

Dated the _____ day of _____ 20____

witness

Address

Occupation

Signature of witness to contractor's signature

The above tender is hereby accepted by me on behalf of the Governor of Bihar

Dated the _____ day of _____ 20____

signature of the officer accepting the tender

Acceptances communicated on.....

signature of the person taking the tender

CONDITIONS OF CONTRACT

Compensation

Clause 1:- All compensation or other sums of payable by the contractor Government under the terms of his contract may be deducted from, paid by the sale of a sufficient part of his security deposit or from the Interest arising therefrom or from any sums which may be due or may become due to the contractor Government on any account whatsoever and in the event of his security deposit being reduced by reason of any such deduction or sale as aforesaid, the contractor shall within ten days there after make good in cash or Government securities endorsed as aforesaid any sum or sums which may have been deducted from, arising by, sale of his security deposit of any part thereof.

The work should not be considered until such date as the Executive Engineer shall certify as the date on which the work is finished after necessary rectification of defects as pointed by the Executive Engineer or his authorised agents are fully contractor to the Engineer's satisfaction.

Clause 2:- The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be reckoned from the date on which the written order to commence work is given to the contractor. The work shall throughout the stipulated period of the contract be carried on with all due diligence (time being deemed to be the essence of the contract on the part of the contractor) and the contractor shall pay as compensation an amount equal to ½ percent on the amount of the estimated cost of the whole work as shown by the tender for every day that the work remains uncommenced or unfinished after the proper date. And further to ensure good progress during the execution of the work the contractor shall be bound in all cases in which the time allowed for any work exceeds one month to complete one fourth of the whole of the work before one - fourth of the whole time allowed under the contract has elapsed one-half of the work before one-half of such time elapsed and three-fourths of the work, before three fourths of such time has elapsed in the event of the contractor failing to employ with this condition I shall be liable to pay as compensation an amount equal to ½ percent on the estimated cost of the whole work for every day that the due quantity of work remains incomplete provided always that the entire amount of compensation to be paid under the provisions the clause shall not exceed 10 percent of the estimated cost of the work as shown in the tender.

Action when person's security deposit forfeited

Clause 3:- In any case which under any clause or clauses of or this contract the contractor shall have rendered himself liable to pay compensation amounting to the whole of his security deposit in the hands of Government (where paid in one sum or deducted by instalments) the Executive Engineer on behalf of the Bihar Government shall have been empowered to adopt any of the following courses, as he may deem best suited to the interest of Government -

(a) To rescind the contract (of which rescind notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive evidence) and in which case the security deposit of the contractor shall stand forfeited, and be absolutely at the disposal of Government.

B.S.E.I.D.C. Ltd, Patna

Naangmish

24/2

(b) To employ labour paid by the Public Works Department and to supply materials to carry out the work, or any part of the work, debiting the construction with cost of the labour and the price of the materials (of the amount of which cost and a certificate of the Engineer-in-charge shall be final and conclusive against the contractor), and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract, the certificate of the Executive Engineer as to the value of the work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor and to take such part of the work of the contractor as shall be unexecuted out of his hands, and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him (of the amount of which excess the certificate in writing of the Executive Engineer shall be final and conclusive) shall be born and paid by the original contractor and made be deducted from any money due to him by Government under the contract or otherwise, or from his security deposit or the proceeds of sale thereof, or a portion thereof.

In the event of any of the above courses being adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials or entered into any engagement, or made advances on account of or with a view to execution of the work or performance of the contract. And in case the contract shall be rescinded under the provisions aforesaid, contractor shall not be entitled to recover or be paid any sum for any work there-to-fore actually performed under this contract unless and until the Executive Engineer shall have certified in writing the performance of such work and the value payable in respect thereof and he shall only be entitled to be paid the values so certified.

Clause 4 :- In any case in which any of the powers, conferred upon the Executive Engineer by clause 3 thereof shall have become exercisable and the same shall not be exercised the non-exercise thereof shall not constitute waiver of the conditions here and the power shall not with standing be exercisable in the event of any future case of default by the contractor for which by any clause or clauses hereof he is declared liable. Any compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation shall remain unaffected in the event of the Executive Engineer putting in force the powers vested in him under the preceding clause he may, if so desires, take possession of all or any tools, plants, materials and equipment, in or upon the works of the site thereof or belonging to the contractor or procured by him and intended to be for the execution of the work or any part thereof of paying or owing for the same in the contract at the account rates, or in case of these not being ascertainable at current market rates to be certified by the Executive Engineer whose certificate thereof shall be final, otherwise the Executive Engineer may notice in writing the contractor or his clerk of the work, foreman or other authorised agent require him to remove such tools, plants, materials or stores from the premises (within a time to be specified in such notice) and in the event to the contractor failing to comply with any requisition the Executive Engineer may remove them at the contractor expense or sell them by auction or private sale on account of the contractor and at his risk in all respects, and the certificate of the Executive Engineer as to the expense of any such removal and the amount of the proceeds and expense of any such sale be final and conclusive against the contractor.

Clause 5 :- If the contractor shall desire any extension of the time for completion of the work on the ground of his having been unavoidably hindered in its execution or on any other ground other than those mentioned in clause 12 (a) he shall submit in writing to the Executive Engineer within 40 days from the date of starting of the work on account of which he desires such extension as aforesaid and the Executive Engineer shall, if in his opinion (which shall be final) reasonable grounds be shown for the extension of such extension of time, if any, as may in his opinion be necessary or proper. The Executive Engineer shall at the same time inform the contractor whether he is entitled to compensation for the delay.

contractor remains liable to pay compensation if action not taken under clause 2.

Power to take possession of or require removal of or sell contractor plant.

Extension of time

Chief Engineer
B.S.E.I.D.C. Ltd, Patna

24th
23/5

tion Ltd.

ROOM
Mohammadpur

Written memorandum
reference and in
to rule hereof and
in other respects in

Govt. High
School at
CR-209

the

ONE MONTH

Engineer
Ltd, Patna
23/5
05/17

Final certificate

Clause 6:- On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (herein after called the Engineer-in-charge) of such completion but no such certificate be given, nor shall the work be considered to be complete until the contractor no such certificate be given, nor shall the work be considered to be complete until the contractor shall have removed from the area of the premises (to be distinctly marked by the Executive Engineer in the site plan) on which the work shall be executed all scaffolding surplus materials, and rubbish, and cleaned of the dirt from all wood-work, doors, windows, walls, floors or other parts of any building, in upon or about which work is to be executed, or of which he may have had possession for the purpose of execution thereof, not until the work shall have been measured by the officer of Public Work Department in accordance with rules of Department whose measurements shall be binding and conclusive against the contractor. If the contractor shall fail to comply with the requirements of this clause as to removal of scaffolding, surplus materials and rubbish and cleaning off dirt on or before the date fixed for completion the work the Engineer-in-charge may at the expense of the contractor remove such scaffolding, surplus materials and rubbish and dispose of the same as he thinks fit and clean of such dirt aforesaid, and the contractor shall forth with pay amount of all expense so incurred, and shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum actually realised by the sale thereof.

Payment of in terms date
certificate to be regarded
as advance and Bill to be
submitted monthly.

Clause 7:- A bill shall be submitted by the contractor each month or before the date fixed by the Engineer-in-charge for all work executed in the previous months and the Engineer-in-charge or his subordinate shall take the requisite measurement for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of the days from the presentation of the bill. If the contractor does not submit the bill within the time fixed as aforesaid, the Engineer in-charge or his subordinate shall measure up the said work in the presence of the contractor whose counter signature on the measurement list will be sufficient warrant, and the Engineer-in-charge or his subordinate shall prepare a bill from such list which shall be binding on the contractor in all respects.

Provided that, if any balance of the 10% security is outstanding from each such payment shall be deducted so much not exceeding 5% may be necessary to make up the balance of the security. All such intermediate payment to the contractor shall be regarded as payments by way of advance against the final payments only and not as payments for work actually done and completed and shall not preclude the repainting or bad, unsound and imperfect or unskilful work to be removed and taken away and reconstructed or recreated be considered as an admission of due performance of the contractor, or any part thereof in any respect, or the actual of any claim nor shall it conclude, determine or affect in any way the powers of the Engineer-in-charge under these conditions or any of them as so the final settlement or adjustment of the accounts or in any other way vary or affect the contract.

Clause 8:- The final bill shall be prepared by the officer of the Public Work Department in accordance with the rules of the department in the presence of the contractor within the month of the date fixed for completion of the work.

Stores supplied
Government

Clause 9:- If the specification or estimate of the work provides for the use of any special description of material to be supplied from the Engineer in-charge's stores or if it is required that the contractor shall use certain stores to be provided by the Engineer-in-charge under the conditions of this contract or (such materials and stores, and the prices to be charged therefore as herein after mentioned being so far as practicable for the convenience of the contractor, but not so as in any way to control the meaning or effect of this contract are specified in schedule or memorandum here to annexed) the contractor shall be supplied with such materials and stores noted in the annexed such schedule required from time to time to be used by him for the purposes of the contract, only and the value of the full quantity of materials and stores so supplied at the rates specified in the said schedule may be set off or deducted from any sums then due or there after to become due to the contractor under the contract or otherwise, or against or from the security deposit, or the proceed of sale thereof, if the same is held in Government security the same or sufficient portion thereof in this case sold for the use of the Government shall not on any accounts be removed from this site of the work and shall at all times be open to

Handwritten signature

Handwritten signature
Chief Engineer
Public Work Department
Government of India

sections by the Engineer-in-charge. Any such materials unused and in correctly in d condition at the time of the completion or determination of the contract shall be rned to the Engineer-in-charge's store, at the prevailing market rate or at the issue whichever is less if by a notice in writing under his hand he shall so require, but the tractor shall not be entitled to return any such materials unless with such consent shall have no claim for compensation on account of any such materials so supplied m as aforesaid being unused by him, or for any wastage to or any such materials.

Clause 10 :- The contractor shall executive the whole and every part of the work e most substantial and workman like manner, and both as regards materials and rwise in every respect in strict accordance with the specifications. The contractor l also confirm exactly, fully and faithfully to designs, drawings, and instructions in ng relating to the work singed by the Engineer-in-charge and lodged in his office and hich the contractor shall be entitle to access at such office, for the purpose of ection during office hours, and the contractor shall, if he so require be entitled at his expenses to make or cause to be made copies of the specification, and of all such gns, drawings and instructions as aforesaid.

Clause 11 :- Engineer-in-charge shall have power to make any alteration in additions e original specifications, drawings and instructions that may appear to him to be ssary or advisable during the progress of the work. The contractor shall be bound rry out the work in accordance with any instructions which may be given to him in ng signed by the Engineer-in-charge, and such alteration shall not invalidate the act and any additional work which the contractor may be directed to do in the ner above specified as part of the work shall be carried out by the contractor on the e conditions in all respects on which he agreed to do the main work, and at the e rates as are specified in the tender of the main work. The time for completion of ork shall be extended in the proportion that the additional work bears to the original act work and the certificate of the Engineer-in-charge shall be conclusive as to proportion and to the additional work includes any class of work, for which no rates ecified in this contractor then such class of work shall be carried out at the rates ed in the sanctioned schedule or rates of the locality during the period when the is being carried on and if such last mentioned class of work is not entered in the dule of rates of the district then the contractor shall within seven days of the date receipt of the order to carry out the work inform the Engineer-in-charge does the hich in his intention to charge for such class of work and if the Engineer-in-charge not agree to this rate he shall be noticed in writing be at liberty to cancel his order rry out such class of work and arrange to carry it out in such manner as he may der advisable provided always that if the contract shall commence work or in our xpenditure in regard thereof before the rate shall have been determine as lastly n before mentioned then and in such case he shall only be entitled to be paid in ct of the work carried out or expenditure incurred by him prior to the date of the mination of the rates as aforesaid according to such rate or rates as shall be fixed Engineer-in-charge in the event of a disputes the decision of the superintending eer of the circle will be final.

Provided always that the contractor shall not be entitled to any payment for any onal work done unless he has received an order in writing from the Engineer-in- e for the additional work the contractor shall be bound to submit his claim for any onal work done during any month on or before the 15th days other following month anpanied by a copy of the order in witting of the Engineer-in-charge for the additional and that contractor or shall not be entitled to any payment in respect of such onal work if be other submit his claim within date afore said period.

Clause 12:- If at any time after the commencement of the wok the Government of shall for any reason whatsoever not require the whole thereof as specified in the to be carried out. the Engineer-in-charge shall give notice in writing of the fact to tractor who shall have no claim to any payment of compensation whatsoever on t of any profit or advantage, which he might have derived from the execution of k in full, but which he did not derive in consequence of the full amount of the work ing been carried out neither shall he have any claim for compensation by reason alternation having been made in the original specification, drawing designs and tion which shall involve any installment of the work as originally contemplated

12 (a) As contained in G O 1929 dated 11.9.56.

tion Ltd.

**ROOM
Mohammadpur**

Work to be executed
accordance with speci-
fication drawing other etc.

ritten memorandum
nence and in
o rule hereof and
d in other respects in

Alteration in specifications
and designation.

**(Govt. High
ol at
CR-209**

Do not in validate contract

re the

Time in consequence of
alteration

INE MONTH

Rate for work no in
estimate or schedule of
rates of the district.

Compensation for alter-
ation in or restriction of
work to be carried out.

**Chief Engineer
S.S.E.D.C. Ltd, Patna**

**Engineer
C. Ltd, Patna**

23/5

11/05/17

Clause 12 (a) The contractor shall not be entitled to claim any compensation loss suffered by him on account of delay by or on behalf of Government in the supply materials as stores which the Government may have undertaken to supply where such failure is due to :-

(i) natural calamities, (ii) act of enemies, (iii) transport and procurement difficulties or (iv) circumstances beyond the control of the state Government.

In case of such failure in delay in the supply of materials or stores on an application by the contractor within 30 days from the date of such failure or delay, such extension of time shall be granted to the contractor for completion of the work as shall appear to the Engineer to be reasonable in accordance with the circumstances of the case. The decision of the Executive Engineer as to the extension of time shall be accepted and finally by the contractor.

Amount of compensation payable in case of work

Clause 13 :- If it shall appear to the Engineer-in-charge or his subordinate in charge of the work that any work has been executed with unsound, imperfect or unskilful workmanship or with materials of any inferior description, or by any materials or articles provided by him for the execution of the work are unsound or of a quality inferior to that contracted for at otherwise not in accordance with the contract, the contractor shall on demand in writing form the Engineer-in-charge specifying the inadvertently passed and certified and paid for, forthwith rectify or remove and re-contract the work so specified in whole or in part as the case may remove the materials or articles so specified and provided other proper and suitable materials or articles at his own proper charge and cost, and in the event of failing to do so within period to be specified by the Engineer-in-charge in his demand aforesaid the contractor shall be liable to pay compensation at the rate of one percent, on the amount of the estimate for every day not exceeding ten days while his failure to do so shall continue and in the case of any such failure the Engineer-in-charge may certify or remove, and re-execute the work or remove and replace with others, the materials or articles complained of as the case may be, at the risk and expense in all respects of the contractor.

Work to be taken to inspection

Clause 14 :- All work under in course of execution or executed in presence of the contractor shall at the times be open to the inspection and supervision of the Engineer-in-charge and his subordinates and the contractor shall at all times during the usual working hours and at all other time at which reasonable notice of the intimation of the Engineer-in-charge or his subordinate to visit the works shall have been given to the contractor, either himself to be present to receive orders and instruction, or have a responsible agent duly credited in writing present for that purpose orders given to the contractor's agent all shall be considered to have the same force as if they had been given to the contractor himself.

Contractor or responsible Agents to be present.

Clause 15 :- The contractor shall give not less than five days notice in writing to the Engineer-in-charge or his subordinate-in-charge of the work before covering up or otherwise placing beyond the reach of measurement of any work in order that the same may be measured and correct dimensions thereof be taken before the same is so covered up or placed beyond the reach of measurement and shall not cover up or place beyond the reach of measurement of any work without the consent in writing of the Engineer-in-charge or his subordinate in-charge of the work shall be covered up or placed beyond the reach of measurement without such notice having been given or consent obtained, the same shall be uncovered at the contractor's expenses or in default thereof on payment or allowance shall made for such work on materials with which the same was effected.

Notice to be taken before work covered up

Clause 16 :- If the contractor or his work-people, or servants shall break, deface, injure or destroy any part of a building in which they may be working or any building, road, road curves, fence enclosure water pipes, cables, drains, electric or telephone posts or wires, trees, grass or grassland or cultivated ground contiguous on which the work or any part of it is being executed or if any damage shall happen to the work, while in progress from any cause whatsoever or any imperfection become apparent in it within three months (six months in the case of a road-work) after a certificate final or other of its completion shall have been given by the Engineer-in-charge

Amangoulin

Chief Engineer
S.S.E. D.C. Ltd. Panna

re seal, the contractor shall make the same good at his own expense, or in the Engineer-in-charge may cause the same to be made be good by other men and deduct the expense of which time thereafter may become due to the contractor, or from his security deposit, or the proceed of sale there of, or of a sufficient there of the security deposit at the contractor shall not be refunded before the of three months (six months in the case of a road-work) after the issue of the late final or otherwise of completion of work provided that in the case of a road work opinion of the Engineer-in-charge behalf of the security deposit will be refundable free months of the issue of the said certificate of completion

Clause 17:- The contractor shall supply at his own cost all materials (except such materials) if any as may in accordance with the contract be supplied from the er-in-charges stores). Plants, tools, application, implements, ladders, cordage, scaffolding and temporary works requisits or proper for the proper execution of the hether original, altered or substituted and whether include in the specification or ocuments forming part of the contract or referred to in these conditions or not or may be necessary for purpose of satisfying or complying with the requirement of ineer-in-charge as to any matter as to which under these conditions he is entitled atisfied which he is entitled to require together with carriage therefore to and form k. The contractor shall also supply without charge the requisite number of persons means and materials necessary for the purpose of setting out works, and counting, ng and assisting in the measurement or examination at any time and form time to the work or materials failing his so doing the same may be Provided by the er-in-charge at the expense of the contractor and the expenses may be deducted y money due to the contractor under the contract from his security deposit or the ds of sale thereof or of a sufficient portion thereof. The contractor shall also provide ssary fencing and lights required to protect the public from accident, and shall be o bear to expenses of defence of every suit action or other proceeding at law that e brought by any person for injury sustained owing to neglect of the above tions and to any such person or which may with the consent of the contractor be compromise any claim by any such person.

Clause 18 :- No female labour shall be employed within the limits of contonment. ntractor shall not employ for the purpose of his contract any person who is below of twelve years and shall pay to each labour for the work done by such labourer not less than the wages paid for similar work in the neighbourhood.

The executive Engineer shall have the right to enquire into the case and decide nplaint alleging that the wages paid by the contractor to any labourer for the work y such labour is less than the wages paid for similar work in the neighbourhood.

The officer in-charge of the work shall have the right to decide whether any labourer ed by contractor is below the age of twelve years and to refuse to allow any r whom he decided to be below the age of twelve years to be employed by the tor.

Clause 19:- The Contractor shall not be assigned or subject without the written al of the Executive Engineer. And if the contractor shall assign or subject his t, or attempt so to do, or become insolvent proceedings to make any composition creditors or attempt so to do, or if any bribe, gratuity, gift loan, requisite, reward ntage pecunary of otherwise, shall either directly or indirectly be given promised, ed by the contractor, or any of his servant or agents to any public officer or person mploy of Government in any way relating to his officer or employment or if any ficer or person shall become in any way directly or indirectly interested in the t the Executive Engineer may there upon by notice in writing rescind the contract. urity deposit of the contractor shall there upon stand forfeited and be absolutely sposal of Government and the same consequence shall ensure as if the contract n recinded under clause 3 here of, in addition the contractor shall not be entitled er or be paid to any work therefore actually performed the under the contract.

Contractor liable for damage done and for imperfection a months and after certificate

ration Ltd.

SS ROOM
at Mohammadpur

Contractor to supply to plantladder scaffolding etc.

written memorandum
mmence and in
d to rule hereof and
and in other respects in

n (Govt. High
hool at
ACR-209

And is liable for damage arising for non-provision of light fencing etc.

Work not to be subject

fore the

NINE MONTH

Contract may be resinded and security deposit forfeited for subletting bribes or if contractor become insolvent

Chief Engineer
S.S. E.I.D.C. Ltd, Patna

f Engineer
S.C. Ltd, Patna

23/5

23/11/17

such payable by way of compensation to be considered reasonable compensation without reference to actual loss

Clause 20:- All sums payable by way of compensation under any of the conditions shall be considered as reasonable compensation to be applied to the use of the Government without reference to the actual loss or damages sustained and there not any damage shall have been sustained.

Clause 21 :- In the case of a sender by partners, any change in the constitution of the firm shall be forthwith notified by the contractor to the Engineer-in-charge or the information.

Charges in constitution of firm.

In case of failure to notify the change in the constitution within fifteen days the Engineer-in-charge may be notice in writing rescind the contract and the security deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of the Government and the same consequences shall ensure as if the contract has been rescinded under clause 3 hereof, and in addition the contractor shall not be entitled to recover or be paid for any work therefore actually performed under the contractor.

Works to be under direction of Suprintending Engineer

Clause 22 :- All work to be executed under the contract shall be executed under the direction and subject to the approval in all respect of the superintending Engineer of the circle for the time being who shall be entitled to direct at what point or points and in what manner they are to be commenced, and from time to time carried on.

Clause 23 :- In case any dispute or difference shall arise between the parties or either of them upon any question relating to the meaning of the specifications, designs, drawings and instructions here before mentioned or as to the quality of workmanship or materials used on the work or as to the construction of any of the conditions or any clause or thing there in contained or as to any question, claim, rights of the parties, or any matter, or things whatsoever in any way arising out of or relating to the contract designs, drawings specifications, estimates, instruction order of these conditions or otherwise concerning the work or the execution, or failure to execute the same whether arising during the progress of the work of alter the completion or abandonment thereof or as the breach of those contract then either party shall forthwith give to the order notice of such dispute or difference and such dispute or difference shall be referred to the Superintending Engineer of the circle and his decision there on shall be final, conclusive and binding on all the parties.

Lum sum in estimate

(a) Clause 24 :- When the estimate on which a tender is made includes lump sum in respect of the contract shall be entitled to payment in respect of the items or work involved of the work in question the same rates as are payable under this contract such terms, for if the part of the work in question is not in the opinion of the Engineer-in-charge, capable of measurement the Engineer-in-charge, may at his direction pay the lump sum amounts entered in the estimate, and the certificate in writing of the Engineer-in-charge shall be final and conclusive against the contractor with regard to any sum payable to him under the provision of this clause.

Action where specification.

Clause 25:- In the case of any class of work for which there is no such specification as is mentioned in rule 1, such work shall be carried out in accordance with the circle specification and in the event of there being no circle specification, then in such case the work shall be carried out in all respects in accordance with the instructions and requirements of the Engineer-in-charge.

Definition of works

Clause 26 :- The expression "work" or "works" where used in these conditions shall unless there be something either in the subject or context repugnant to such construction be constructed and taken to mean the work by or virtue of the contract contracted to be executed whether temporary or permanent, and whether original, altered, substituted or additional.

Clause 27:- The terms and conditions of the agreement have been read/explained to me and.....certify.....clearly understand them.

Witness.

P. S. G. M. L.
Contractor.

[illegible]

40-17-23105/17(

Bihar State Educational Infrastructure Development Corporation Ltd.

AGREEMENT FOR CONSTRUCTION OF ADDITIONAL CLASS ROOM (Govt. High School at High School Serma & Dr. Zakir Hissain High School at Mohammadpur in the Distt. Of East Champaran) (Group No.-ACR-209)

TENDER FOR WORKS

I/we hereby tender for the execution for the Governor of Bihar of the work specified in the under written memorandum at the rates specified therein within a period of years month from the date of written order to commence and in accordance in all respects with the specifications designs, drawing, and other documents referred to rule hereof and Subjects to the annexed condition of contract and with such materials as are provided for by and in other respects in accordance with, such conditions so far as applicable.

MEMORANDUM

(a) If several sub-work are included they should be detained in the separate list

(A) Name of Work :- **Construction of Additional Class room (Govt. High School at High School Serma & Dr. Zakir Hissain High School at Mohammadpur in the Distt. Of East Champaran) Gr. No.-ACR-209**

(B) Estimated Cost :- **Rs. 71,72,597=00**

Agreement value :- **Rs. 64,55,337=00**

(b) This deposit will be 5% of the estimated cost of the work.

(C) Earnest Money :-

(c) This percentage deduction from bills will be credited to the contractors security deposits

(D) Initial security deposits (including earnest money) to be deposited before the Commencement of the work-

Earnest Money :- **Rs. 3,23,000/- (Details attached)**

(E) Percentage to be deducted from bill **Rs. 5% (Rupees five percent)**

(F) Time required for the work from date of written order to commence **NINE MONTH**

(G) Date of written order to commence :-

(H) Total number of item of work tendered for :- 51

Amg...

23/5/17
Chief Engineer
B.S.E.I.D.C. Ltd, Patna
240.
23/5/17

BIHAR STATE CDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.**SHIKSHA BHAWAN, SAIDPUR, PATNA****AGREEMENT FOR CONSTRUCTION OF ADDITIONAL CLASS ROOM.****Based on SOR FOR BCD BIHAR - 15-09-2014**

Sl. No.		Name Of School	Block		District	
		1. GOVT. HIGH SCHOOL AT HIGH SCHOOL SERMA (8 Nos. CLASS ROOM) 2. DR. ZAKIR HUSSAIN HIGH SCHOOL AT MOHMMADPUR (4 Nos. CLASS ROOM)	BANJARIA		EAST CHAMPARAN	
CIVIL WORKS						
Sl. No.	SOR Item No.	Item of Work	Qty.	Unit	Rate (Rs.)	Amount (Rs.)
1	2	3	4	5	6	7
EARTHWORK IN EXCAVATION						
1	2.8.1	Earthwork in excavation in as(exceeding 30cm in depth. 1.5m in width as well es 10sqm on plan) including dressing of sides and ramming of bottom,lift upto 1.5 including getting out the excavated soil and disposal of surplus soil as directed within a lead of 50m. All Kind of soil Govt. High School at High School Semra = 176.520 Dr. Zakir Hussain High School at Mohmmadpur = 140.344	316.864	cu.m	205.200	Rs. Two hundred five and pasie twenty only.
2	2.29.1	Surface dressing of the ground including removing vegetation and inequalities not exceeding 15 cm deep and disposal of rubbish, lead upto 50 m and lift upto 1.5m All kinds of soil. Govt. High School at High School Semra = 252.300 Dr. Zakir Hussain High School at Mohmmadpur = 136.00	388.300	100 sqm	718.800	Rs. Seven hundred eighteen and paise eighty only.
3	2.26	Filling available excavated earth (excluding rock) in trenches, plinth, sides of foundations etc. in layers not exceeding 20 cm in depth: consolidating each deposited layer by ramming and watering lead Govt. High School at High School Semra = 110.800 Dr. Zakir Hussain High School at Mohmmadpur = 63.546	174.346	cu.m	66.400	Rs. Sixty six and paise forty only.

Passing the

Chief Engineer

B.S.E.I.D.C. Ltd, Patna

24/5
23/5

23/05/17

SAND FILLING						
4	2.28	Supplying and Filling in plinth with local sand and under floors including, watering, ramming consolidating and dressing complete. Govt. High School at High School Semra = 111.447 Dr. Zakir Hussain High School at Mohmmadpur = 99.842	211.289	cu.m	192.500	Rs. One hundred ninety two and paise fifty only.
FLAT BRICK SOLING						
5	11.72	Providing designation 100 A one brick flat soling joints filled with local sand including cost of watering, taxes, royalty all complete as per building specification and direction of E/I, Govt. High School at High School Semra = 386.195 Dr. Zakir Hussain High School at Mohmmadpur = 335.373	721.568	sq.m	227.600	Rs. Two hundred twenty seven and paise sixty only.
P.C.C.						
6	4.1.5	Providing and laying in position cement concrete of specified grade excluding the cost of centring and shuttering- all work upto plinth level 1:3:6 (1cement: 3 coarse sand : 6 graded stone aggregate 20mm nominal size) Govt. High School at High School Semra = 12.620 Dr. Zakir Hussain High School at Mohmmadpur = 10.444	23.064	cu.m	2,775.700	Rs. Two thousand seven hundred seventy five and paise seventy only.
7	4.1.3	Providing and laying in position cement concrete of specified grade excluding the cost of centring and shuttering- all work upto plinth level 1:2:4 (1cement: 3 coarse sand : 6 graded stone aggregate 20mm nominal size) Govt. High School at High School Semra = 21.795 Dr. Zakir Hussain High School at Mohmmadpur = 19.613	41.408	cu.m	3,323.100	Rs. Three thousand three hundred twenty three and paise ten only.

As per the

Chief Engineer
B.S.E.I.D.C. Ltd, Patna

24/5
23/5

23/5/10

FLOORING & SKIRTING						
8	1 1.3 + 1 1.3.1	Cement concrete flooring 1:2:4(1 cement:2 coarse:sand:4 graded stone agregate) finished with a floating coat of neat cement including cement slurry, etc. but excluding the cost of nosing of steps etc. complete. 40 mm thick with 20 mm nominal size stone aggregate Govt. High School at High School Semra = 470.570 Dr. Zakir Hussain High School at Mohmmadpur = 209.488	680.058	sq.m	212.800	Rs. Two hundred twelve and paise eighty only.
9	1 1.6.1	Cement plaster skirting (upto 30 cm hieght) with cement mortar 1:3 (1 cement:3 coarse sand) finished with a floating coat of neat cement. 18 mm thick Govt. High School at High School Semra = 44.565 Dr. Zakir Hussain High School at Mohmmadpur = 20.318	64.883	sq.m	205.680	Rs. Two hundred five and paise sixty eight only.
R.C.C. WORK ABOVE PLINTH LVL.						
10	5.1.1	Providing and laying in position specified grade of reinforced cement concrete excluding the cost of centring, shuttering, finishing & reinforcement - all work upto plinth level. 1:1:2 (1cement: 1 coarse sand : graded stone aggregate 20mm nominal size) Govt. High School at High School Semra = 54.902 Dr. Zakir Hussain High School at Mohmmadpur = 45.931	100.833	cu.m	5,110.700	Rs. Five thousand one hundred ten and paise seventy only.
11	5.2.1	Reinforced cement concrete work in wall (any thickness), including attached plasters, buttresses, plinth and struts etc upto floor five level excluding the cost of centring, shuttering, finishing & reinforcement - all work upto plinth level. 1:1:2 (1cement: 1 coarse sand : 2 graded stone aggregate 20mm nominal size) Govt. High School at High School Semra = 14.251 Dr. Zakir Hussain High School at Mohmmadpur = 7.468	21.719	cu.m	5,666.200	Rs. Five thousand six hundred sixty six and paise twenty only.

Asm gm/He

Chief Engineer
B.S.E.I.D.C. Ltd, Patna
24/05
23/5
23/05/17

12	5.3 + 5.33B.4 + 5.33B.1	Reinforced cement concrete work in beams, suspended floors, roofs having slope upto 15, landings, balconies, shelves, chajjas, lintels, bands, plain window sills, staircases and spiral stair cases upto floor five level excluding the cost of centring, shuttering, finishing and reinforcement with 1:2:4 (1 cement:2 coarse sand:4 graded stone aggregate 20 mm nominal size). Add or deduct for providing richer or leaner mixes respectively at all floor levels. Providing M-15 grade R.C.C. instead of M-20 grade R.C.C. Providing M-25 grade R.C.C. instead of M-20 grade R.C.C. Govt. High School at High School Semra = 87.009 Dr. Zakir Hussain High School at Mohammadpur = 36.609	123.618	cu.m	4,581.200	Rs. Four thousand five hundred eighty one and paise twenty only.
	BRICK WORK					
13	6.1.14A	Brick work with bricks of class designation 100A in foundations and plinth in cement mortar 1:6 (1 cement :6 coarse sand) Govt. High School at High School Semra = 9.233 Dr. Zakir Hussain High School at Mohammadpur = 8.412	17.645	cu.m	3,992.900	Rs. Three thousand nine hundred ninety two and paise ninety only.
14	6.1.14A + 6.3A	Brick work with bricks of class designation 100A in foundations and plinth in : Cement mortar 1:6 (1 cement: 6 coarse sand) Extra for Brick work in superstructure above plinth level upto floor V cum Govt. High School at High School Semra = 135.912 Dr. Zakir Hussain High School at Mohammadpur = 57.880	193.792	cu.m	4,427.500	Rs. Four thousand four hundred twenty seven and paise fifty only.
	PLASTER WORK					

As per the

Chief Engineer
B.S.E.I.D.C. Ltd. Patna
24/5
28/5
23/5/17

15	13.13.4	20 mm cement plaster of mix ; 1:6 (1 cement : 6 coarse sand) Govt. High School at High School Semra = 805.835 Dr. Zakir Hussain High School at Mohmmadpur = 408.460	1214.295	sq.m	123.500	Rs. One hundred twenty three and paise fifty only.
16	13.11.4	12mm thick Cement plaster of mix 1:6 (1 cement : 6 coarse sand) Govt. High School at High School Semra = 674.675 Dr. Zakir Hussain High School at Mohmmadpur = 301.528	976.203	sq.m	89.300	Rs. Eighty nine and paise thirty only.
17	13.24.2	6mm thick Cement plaster of Ceiling mix 1:4 (1 cement : 4 coarse sand) Govt. High School at High School Semra = 530.900 Dr. Zakir Hussain High School at Mohmmadpur = 209.875	740.775	sq.m	77.400	Rs. Seventy seven and paise forty only.
18	11.3.1 + 11.8	Cement concrete flooring 1:2:4(1 cement:2 coarse:sand:4 graded stone aggregate) finished with a floating coat of neat cement including cement slurry, etc. but excluding the cost of nosing of steps etc. complete. 40 mm thick with 20 mm nominal size stone aggregate. Extra for making chequers of approved pattern on cement concrete floors, steps, landing, pavemerts etc. Govt. High School at High School Semra = 231.525 Dr. Zakir Hussain High School at Mohmmadpur = 207.563	439.088	sq.m	232.900	Rs. Two hundred thirty two and paise nienty only.
FINISHING WORK						
19	13.77A.1	Distempering with 1st quality washable distemper (ready made) of approved manufacturer and of required shade and colour complete. As per manufacture's specifications. Two or more coats on new work Govt. High School at High School Semra = 1364.580 Dr. Zakir Hussain High School at Mohmmadpur = 638.643	2003.223	sq.m	34.700	Rs. Thirty four and paise seventy only.

प्राप्त

Chief Engineer
B.S.E.I.D.C. Ltd, Patna

24/5
23/5

23/5/17

20	13.46 + 13.46.1	Finishing walls with Acrylic Smooth exterior paint of required shade : New work (Two or more coat applied @ 1.67 ltr/ 10 sqm over and including priming coat of exterior primer applied @ 2.20 kg/ 10 sqm) Govt. High School at High School Semra = 646.830 Dr. Zakir Hussain High School at Mohmmadpur = 280.620	927.450	sq.m	68.800	Rs. Sixty eight and paise eighty only.
21	13.81.1	Applying priming coat with ready mixed pink or grey primer of approved brand and manufacture on wood work (hard and softwood) Govt. High School at High School Semra = 96.768 Dr. Zakir Hussain High School at Mohmmadpur = 48.384	145.152	sq.m	25.200	Rs. Twenty five and paise twenty only.
22	13.81.3	Applying priming coat with ready mixed zinc chromate yellow primer of approved brand and manufacture on steel galvanized iron/steel work. Govt. High School at High School Semra = 49.500 Dr. Zakir Hussain High School at Mohmmadpur = 22.500	72.000	sq.m	21.300	Twenty one and paise thirty only.
23	13.93.1	Painting with synthetic enamel paint of approved brand and manufacture to give an even shade two or more coats on new work Govt. High School at High School Semra = 146.270 Dr. Zakir Hussain High School at Mohmmadpur = 70.880	217.150	sq.m	50.900	Rs. Fifty and paise ninety only.
24	10.1	Structural steel work in singal section fixed without connecting plate including cutting, hoisting, fixing in position and applying a priming coat of approved steel primer all complete. Govt. High School at High School Semra = 386.400 Dr. Zakir Hussain High School at Mohmmadpur = 193.200	579.600	Kg.	60.100	Rs. Sixty and paise ten only.

Particulars

Chief Engineer
B.S.E.I.D.C. Ltd, Patna
24/5
23/5
23/5/17

25	9.21.1	Providing and fixing ISI marked flush door shutters conforming to IS : 2202 (Part I) NON decorative type, core of block board construction with frame of 1 st class hard wood and well matched teak 3 ply veneering with vertical grains or cross bands and face veneers on both faces of shutters. 35 mm thick including stainless steel butt hinges with necessary screws- Govt. High School at High School Semra = 35.280 Dr. Zakir Hussain High School at Mohmmadpur = 17.640	52.920	sq.m	1,823.800	Rs. One thousand eight hundred twenty three and paise eighty only.
STEEL WORK						
26	10.12.1 + 10.13B	Providing and fixing glazed steel doors, windows or ventilators of standard rolled steel sections, joints mitered and welded with 15x3 mm M.S. lugs 10cm long with steel legs embedded in cement concrete blocks 15x10x10cm. of (1:3:6) (1 cement : 3 coarse sand : 6 graded stone aggregate 20mm nominal size) or with wooden plugs and screws or rawl plugs and screws or with fixing clips or with bolts and nuts as required, including providing and fixing of glass panels with glazing clips and special metal-sash putty of approved make complete including applying a priming coat of approved steel primer excluding the cost of metal beading and other fitting except necessary hinges or pivots as required Extra for providing and fixing steel beading of approved shape and section with screws instead of glazing clips and met. Sash putty in steel doors, windows, ventilators and composite units. Govt. High School at High School Semra = 49.500 Dr. Zakir Hussain High School at Mohmmadpur = 22.500	72.000	sq.m	3,270.600	Rs. Three thousand two hundred seventy and paise sixty only.

Chief Engineer

B.S.E.I.D.C. Ltd. Patna

24/5
23/5

23/5/17

Paragm Inc.

27	9.82.1	Providing and fixing M.S. grills of requirement pattern in frames of windows etc. with M.S. flats square or round bars etc all complete fixed to steel windows by welding. Govt. High School at High School Semra = 742.500 Dr. Zakir Hussain High School at Mohmmadpur = 337..500	1080.000	Kgs.	91.500	Rs. Ninety one and paise fifty only.
28	10.32.1	Steel work welded in built up sections/framed work including cutting hoisting, rixing in position and applying a priming coat of approved steel primer using structural steel, etc. as required. all complete as per building specification and direction of E/I, Govt. High School at High School Semra = 236.023 Dr. Zakir Hussain High School at Mohmmadpur = 000.000	236.023	Kgs.	75.300	Rs. Seventy five and paise thirty only.
29	10.38.2	Providing & fixing glass panes with putty and glazing clips in stee doors, windows, clerestory windows all complete with. 5.5 mm thick glass panes. Govt. High School at High School Semra = 5.040 Dr. Zakir Hussain High School at Mohmmadpur = 2.520	7.560	sq.m	996.500	Rs. Nine hundred ninety six and paise fifty only.
30	9.119.1	Providing and fixing oxidised M.S.tower bolt black finish,(barrel type) with necessary screws etc.complete 250x10mm Govt. High School at High School Semra = 16 Dr. Zakir Hussain High School at Mohmmadpur = 8	24.000	each	66.500	Rs. Sixty six and paise fifty only.
31	9.104.1	Providing and fixing M.S.handles with necessary screws etc.complete 125 mm Govt. High School at High School Semra = 16 Dr. Zakir Hussain High School at Mohmmadpur = 8	24.000	each	27.500	Rs. Twenty seven and paise fifty only.

Paragmuni

Chief Engineer
B.S.E.I.D.C. Ltd. Patna

240.
23/5

23/5
28/5/17

32	9.223.2	Providing and fixing alluminium hanging floor door stopper anodised (anodic coating not less than grade AC 10 as per IS :1868) transparent or dyed to required colour and shade with necessary screws etc.complete:Twin rubber stopper Govt. High School at High School Semra = 16 Dr. Zakir Hussain High School at Mohmmadpur = 8	24.000	each	82.700	Rs. Eighty two and paise seventy only.
33	9.100.1	Providing and fixing M.S. sliding door bolts bright finished or/and black enamelled,with nuts and screws etc.compelled: 300x16 mm Govt. High School at High School Semra = 16 Dr. Zakir Hussain High School at Mohmmadpur = 8	24.000	each	177.400	Rs. One hundred seventy seven and paise forty only.
34	5.22	Reinforcement for RCC work including straightening, cutting, bending, placing in position and bonding all complete.				
		TMTC-500				
	5.22.7A	TMTC-500 8mm dia Govt. High School at High School Semra = 3066.00 Dr. Zakir Hussain High School at Mohmmadpur = 1724.000	4790.000	KG	74.400	Rs. Seventy four and paise forty only.
	5.22.7B	TMTC-500 10mm dia Govt. High School at High School Semra = 1815.000 Dr. Zakir Hussain High School at Mohmmadpur = 1032.000	2847.000	KG	73.100	Rs. Seventy three and paise ten only.
	5.22.7C	TMTC-500 12mm dia Govt. High School at High School Semra = 4302.000 Dr. Zakir Hussain High School at Mohmmadpur = 2164.000	6466.000	KG	71.800	Rs. Seventy one and paise eighty only.
	5.22.7D	TMT-500 16mm dia Govt. High School at High School Semra = 638.000 Dr. Zakir Hussain High School at Mohmmadpur = 342.000	980.000	KG	72.800	Rs. Seventy two and paise eighty only.

Asst. Engineer

Chief Engineer

B.S.E.I.D.C. Ltd. Patna

24/12/23/05

23/05/17

	5.22.7E	TMT-500 20mm dia Govt. High School at High School Semra = 367.000 Dr. Zakir Hussain High School at Mohmmadpur = 145.000	512.000	KG	72.200	Rs. Seventy two and paise twenty only.
	5.22.7F	TMT-500 25mm dia	0.000	KG	72.200	Rs. Seventy two and paise twenty only.
35	10.19	Providing & fixing M.S. Fan hook of 16 mm. dia. M.S. bar 1 Mtr. Long bent to required size and shape, placed in position and fixed in Truss Frame / RCC Slab / beam at the time of casting all complete as per building specification and direction of E/I. (Where materials is not supplied by deptt.) Govt. High School at High School Semra = 32 Dr. Zakir Hussain High School at Mohmmadpur = 16	48.000	Each	121.800	Rs. One hundred twenty one and paise eighty only.
SHUTTERING						
36	5.9.1	Centring and shuttering including strutting, propping etc. and removal of form for foundation, footings, basees of columns etc. for mass concrete. Govt. High School at High School Semra = 114.395 Dr. Zakir Hussain High School at Mohmmadpur = 101.800	216.195	Sqm.	166.700	Rs. One hundred sixty. six and paise seventy only.
37	5.9.5	Centring and shuttering including strutting, propping etc. and removal of form for lintel, beams, plinth beams, griders, bressumers and contilevers. Govt. High School at High School Semra = 149.970 Dr. Zakir Hussain High School at Mohmmadpur = 144.300	294.270	Sqm.	251.300	Rs. Two hundred fifty one and paise thirty only.
38	5.9.6	Centring and shuttering including strutting, propping etc. and removal of form for columns, pillars, piers, abutments, posts and struts Govt. High School at High School Semra = 195.000 Dr. Zakir Hussain High School at Mohmmadpur = 70.525	265.525	Sqm.	344.400	Rs. Three hundred forty four and paise forty only.

19511001111

Chief Engineer
B.S.E.I.D.C. Ltd. Patna

24/8
23/5

23/5/17

39	5.9.3	Centring and shuttering including strutting, propping etc. and removal of form for suspended floors, roofs, landings, balconies and access platform. Govt. High School at High School Semra = 537.320 Dr. Zakir Hussain High School at Mohmmadpur = 109.385	646.705	Sqm.	275.600	Rs. Two hundred seventy five and paise sixty only.
					Total (A)	5,345,489.916
40	<u>CARRIAGE OF MATERIALS</u>					
		Type of materials			Rate Incl. 1% Lab. Cess	
		Cement Govt. High School at High School Semra = 125.764 Dr. Zakir Hussain High School at Mohmmadpur = 69.947	195.711	MT	289.870	Rs. Two hundred eighty nine and paise eighty seven only.
		Sand Govt. High School at High School Semra = 191.931 Dr. Zakir Hussain High School at Mohmmadpur = 93.336	285.267	cum	1,874.621	Rs. One thousand eight hundred seventy four and paise sixty two only.
		Local Sand Govt. High School at High School Semra = 116.595 Dr. Zakir Hussain High School at Mohmmadpur = 104.312	220.907	cum	205.293	Rs. Two hundred five and paise twenty nine only.
		Stone Chips Govt. High School at High School Semra = 171.969 Dr. Zakir Hussain High School at Mohmmadpur = 108.430	280.399	cum	1,704.446	Rs. One thousand seven hundred four and paise forty four only.
		Brick Govt. High School at High School Semra = 79.355 Dr. Zakir Hussain High School at Mohmmadpur = 39.634	118.989	Thous.	601.667	Rs. Six hundred one and paise sixty seven only.
		Steel Govt. High School at High School Semra = 10.233 Dr. Zakir Hussain High School at Mohmmadpur = 5.407	15.640	MT	289.870	Rs. Two hundred eighty nine and paise eighty seven only.

As per the

Chief Engineer
R.S.E.I.D.C. Ltd, Patna
24/5/23
23/5/23
23/5/23

41	DIFF. IN COST OF METERIAL AS PER BCD SOR EFF. FROM 15-09-2014 ONLY					
	Bricks		118.989	Thous.	333.360	Rs. Three hundred thirty three and paise thirty six only.
	Cement		195.783	MT	1,007.180	Rs. One thousand seven and paise eighteen only.
					Total (B)	1,427,754.089
	<u>PHE & SANITARY WORKS</u>					
42	B.S.R 12.78	Providing and fixing on wall face unplastidsed PVC (working pressure 4 kgf per sqm) rain water pipes conforming to IS:4985 including jointing with seal ring conforming to IS:5382 leaving 10 mm gap for thermal expansion.	56	MTS	214.200	Rs. Two hundred fourteen and paise twenty only.
	12.78.2	110 mm diameter. Govt. High School at High School Semra = 40 Dr. Zakir Hussain High School at Mohmmadpur = 16				
					Total (C)	11,995.200
	<u>ELECTRICAL</u>					
	<u>Wiring</u>					
43	1.10.3	Wiring for Light point/ Fan point/ Exhaust Fan point/ Call Bell point with 1.5 sq.mm FR PVC insulated Copper Conductor Cable in surface/ recessed PVC Conduit with modular type switch, modular plate, suitable size PVC/G.I. box etc. as required.(Group-C)required. Govt. High School at High School Semra = 88 Dr. Zakir Hussain High School at Mohmmadpur = 44	132	Nos.	725.180	Rs. Seven hundred twenty five and paise eighteen only.
44	1.12	Wiring for power plug point with 2 x 4 Sq.mm FR PVC insulated copper conductor single core Cable in recessed / surface PVC conduit along with 1 no. 4 sq. mm PVC insulated copper conductor wire for loop earthing as required. Govt. High School at High School Semra = 88 Dr. Zakir Hussain High School at Mohmmadpur = 44	132	meter	163.620	Rs. One hundred sixty three and paise sixty two only.

Asst. Engineer

Chief Engineer
B.S.E.I.D.C. Ltd. Patna
24/5
23/5
23/5/17

45	1.14	Wiring for Circuit /sub-main wiring with the following sizes FR PVC insulated copper conductor single core cable in surface / recessed PVC conduit as required				
	1.14.1	2 x 1.5 sq.mm + 1x 1.5 sq.mm earth wire Govt. High School at High School Semra = 176 Dr. Zakir Hussain High School at Mohmmadpur = 95	271	meter	107.060	Rs. One hundred seven and paise zero six only.
	1.14.4	2 x 6 sq.mm + 1x 6 sq.mm earth wire Govt. High School at High School Semra = 176 Dr. Zakir Hussain High School at Mohmmadpur = 95	271	meter	223.210	Rs. Two hundred twenty three and paise twenty one only.
	1.14.9	4 x 6 sq.mm + 1x 6 sq.mm earth wire Govt. High School at High School Semra = 176 Dr. Zakir Hussain High School at Mohmmadpur = 95	271	meter	392.890	Rs. Three hundred ninety two and paise eighty nine only.
46	1.12	Supplying and fixing following sizes of medium class PVC conduit along with accessories in surface / recess including cutting the wall and making good the same in case of recessed conduit as required.				
	1.21.2	25mm Govt. High School at High School Semra = 198 Dr. Zakir Hussain High School at Mohmmadpur = 98	296	meter	65.650	Rs. Sixty five and paise sixty five only.
47	1.22	Supplying and fixing metal box of following sizes (nominal size) on surface in recess with suitable size of phenolic laminated sheet cover in front including painting etc as required. Including providing and fixing 6 pin 20/16 Amp modular socket outlet and 20/16 Amps modular switch connections, painting, etc. as required				
	1.22.8	200mm x 150mm x 75mm deep Govt. High School at High School Semra = 8 Dr. Zakir Hussain High School at Mohmmadpur = 4	12	Each	195.940	Rs. One hundred ninety five and paise ninety four only.

Assume some the

Chief Engineer

B.S.E.I.D.C. Ltd, Patna

24/5
23/5

23/5/12

48	1.31	Supplying and fixing suitable size of G.I. box with modular plate and cover in front on surface or in recess including providing and fixing 3 pin 5/6 Amp modular socket outlet and 5/6 Amps modular switch connections, paintings etc. as required. (For light plugs to be used in non residential buildings). Govt. High School at High School Semra = 8 Dr. Zakir Hussain High School at Mohammadpur = 4	12	Each	306.030	Rs. Three hundred six and paise zero three only.
		Erection of fixture				
49	1.41	Installation testing commissioning of pre-wired, fluorescent fitting of all types complete with all accessories and tube etc. directly on ceiling / wall including connections with 1.5 sq.mm. FR PVC insulated copper conductor, single core cable etc. as required. Govt. High School at High School Semra = 48 Dr. Zakir Hussain High School at Mohammadpur = 20	68	Each	91.910	Rs. Ninety one and paise ninety one only.
50	1.44	Installation, testing and commissioning of ceiling fan/wall bracket fan and regulator including wiring the down rod of standard length (30 cm) with 1.5 sq.mm FR PVC insulated copper conductor, single core cable etc. as required. Govt. High School at High School Semra = 32 Dr. Zakir Hussain High School at Mohammadpur = 16	48	Each	95.950	Rs. Ninety five and paise ninety five only.
					Total Cost (D)=	349,609.480

As per Bill

23/5
Chief Engineer
B.S.E.I.D.C. Ltd, Patna

24/5
23/5

23/5/17

		<u>Fire Fighting</u>				
51	DGS&D	Brand new ISI marked Life Guard ABC type multipurpose Fire Extinguishers 4 Kgs. Capacity, fitted with pressure guage complete in all respects, ready to use, complete installation kit. Govt. High School at High School Semra = 4 Dr. Zakir Hussain High School at Mohmmadpur = 1	5	set.	7,549.750	Rs. Seven thousand five hundred forty nine and paise seventy five only.
					Total (E)	37,748.750
Grand Total (A+B+C+D+E)						7,172,597.435
					Say	7,172,597.000
(RUPEES SEVENTY ONE LAC SEVENTY TWO THOUSAND FIVE HUNDRED NINETY SEVEN ONLY)						

Tender approved in favour of Vijay Kumar Singh @ 10.00% (Ten Decimal Zero Zero Percent) below BOQ rates i.e. total amount comes to Rs. 64,55,337=00 (Rupees Sixty Four Lacs Fifty Five Thousand Three Hundred Thirty Seven Only).

Pasunamurthi

24/5
23/5

Chief Engineer
B.S.E.I.D.C. Ltd, Patna
23/5/17

Performance Security

Name of Agency – “Vijay Kumar Singh”

Performance Security of “Vijay Kumar Singh” of “ACR-209”

<u>FDR No.</u>	<u>DOI</u>	<u>Amount</u>
36175215681	13.10.16 To 12.02.20	143000.00
<u>Passbook No.</u>	<u>DOI</u>	<u>Reg. No.</u>
3215135178	16.03.16	100000.00
3186179713	23.02.16	80000.00

		Total 323000.00

(Rupees Three Lacs Twenty Three Thousands Only)

Amir km Sar 18/5/17
लेखा पदाधिकारी
बिहार राज्य शैक्षणिक आधारभूत संरचना
विकास निगम लि० पटना
Singh
18/05/17

Amir Kumar Singh

Singh
23/5
Chief Engineer
B.S.E.I.D.C. Ltd, Patna

24/5
23/5

बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लि०

(बिहार सरकार का एक उपक्रम)

पिछा भवन, बिहार राष्ट्रभाषा परिषद् परिसर, शिवपूजन सहाय पथ, रौदपुर, पटना-800004, दूरभाष 0612-2910314
कॉर्पोरेट पहचान संख्या: U80301BR2011SGIC015859, e-mail: bseidc@gmail.com, website: www.bseidc.in, Fax No.: 0612-2660286,

पत्रांक: BSEIDC/FIN/2826/2016-17/- 960

पटना, दिनांक 7/2/17

प्रेषक,

ब्रजेश प्रसाद

मुख्य परामर्शी (तकनीकी)

सेवा में,


Vijay Kumar Singh,
Ibrahimpur, Persouni,
East Champaran.

विषय:- बिहार राज्य अंतर्गत " अतिरिक्त वर्ग कक्षा, (ग्रुप सं०-ACR-209) का निर्माण कार्य से संबंधित (निविदा आमंत्रण सूचना संख्या-22/2016-17)।

महाशय,

उपर्युक्त विषय के संबंध में कहना है कि विषयांकित कार्य की निविदा हेतु आपके द्वारा निविदित दर जो परिमाण विपत्र के दर से 10.00% (दस दशमलव शून्य शून्य प्रतिशत) कम है तदनुसार निविदा की कुल राशि रु० 64,55,337/- (चौसठ लाख पचपन हजार तीन सौ सैतीस) मात्र आपके पक्ष में स्वीकृत की गयी है।

अतः निदेश दिया जाता है कि अग्रधन की राशि रु० 3,23,000/- (तीन लाख तीस हजार रुपये) मात्र का सावधि पासबुक/राष्ट्रीय बचत प्रमाण पत्र के रूप में प्रबंध निदेशक, बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लि०, पटना के नाम से प्रतिज्ञिप्त हो जमा कर अविलंब एकरारनामा कर लें।



(ब्रजेश प्रसाद)

मुख्य परामर्शी (तकनीकी)

ज्ञापक : BSEIDC/FIN/2826/2016-17/- 960

पटना, दिनांक 7/2/17


प्रतिलिपि : Sri Pankaj Kumar Singh, Computer Programmer for uploading on BSEIDC website/Senior Account Officer, BSEIDC, Patna for information & necessary action


मुख्य परामर्शी (तकनीकी)

पटना, दिनांक 7/2/17

ज्ञापक : BSEIDC/FIN/2826/2016-17/- 960

प्रतिलिपि : मुख्य अभियंता, BSEIDC को सूचनार्थ एवं आवश्यक कार्रवाई हेतु समर्पित।


मुख्य परामर्शी (तकनीकी)

पटना, दिनांक 7/2/17

ज्ञापक : BSEIDC/FIN/2826/2016-17/- 960

प्रतिलिपि : प्रबंध निदेशक महोदय, BSEIDC को सूचनार्थ समर्पित।

मुख्य परामर्शी (तकनीकी)

Chief Engineer

B.S.E.I.D.C. Ltd, Patna

24/2
28/5

बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लि०

(बिहार सरकार का एक उपक्रम)

शिक्षण भवन, बिहार सम्प्रदाय परिषद् परिसर, शिवपूजन सहाय पथ, सैदपुर, पटना-800004, दूरभाष-0612-2910314
कॉर्पोरेट पहचान संख्या: U80301BR2011SGC015859, e-mail: bseidc@gmail.com, website: www.bseidc.in, Tax No. 06122660256

Letter no.: BSEIDC/NT/2016-17/- ११११

Patna, Date: 14/07/16

Corrigendum No. 3

With reference to N.I.T. No. 22/2016-17, Dated-20.07.2016 through e-tendering website: www.eproc.bihar.gov.in for the Construction of "Different School Buildings" the State of Bihar" the following amendments have been made as mentioned below :-

- (1) The Tender for Construction of School Building " High School Building at Murla" of SL.No-6, Group No-SSSM-293, Block- Ramgarhwa, Distt- East Champaran is Cancelled due to unavoidable reasons.
- (2) The Tender for Construction of School Building " Upgraded High School Building at Phulwaria" of SL.No-8, Group No-SSSM-295, Block- Dhaka, Distt- East Champaran is Cancelled due to unavoidable reasons.
- (3) The Tender for Construction of School Building " High School Building at Laxmipur" of SL.No-17, Group No-SSSM-304, Block- Adapur, Distt- East Champaran is Cancelled due to unavoidable reasons.
- (4) The Tender for Construction of School Building " High School Building at Bhawanipur Bazar" of SL.No-18, Group No-SSSM-305, Block- Adapur, Distt- East Champaran is Cancelled due to unavoidable reasons.
- (5) The Tender for Construction of School Building " Upgraded High School Building at Ajgarwa" of SL.No-13, Group No-SSSM-300, Block- Banjariya, Distt- East Champaran is Cancelled due to unavoidable reasons.

Prasanna Mishra

Chief Engineer
B.S.E.I.D.C. Ltd, Patna

24/07
23/5

- (6) The Tender for Construction of School Building " High School Building at Rampur" of SL.No-22, Group No-SSSM-309, Block- Rahika, Distt- Madhubani is Cancelled due to unavoidable reasons.
- (7) The Tender for Construction of School Building " High School Building at Malmal Dakshin" of SL.No-23, Group No-SSSM-310, Block- Kaluahi, Distt- Madhubani is Cancelled due to unavoidable reasons.
- (8) The Tender for Construction of School Building " High School Building at Telaundha" of SL.No-25, Group No-SSSM-312, Block- Sanhaula, Distt- Bhagalpur is Cancelled due to unavoidable reasons.

The other terms and conditions will be same.

Chief Consultant (Technical)

Bhagwanth

23/5
Chief Engineer
B.S.E.I.D.C. Ltd, Patna

24/5
28/5

बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लि०

(बिहार सरकार का एक उपक्रम)

शिक्षा भवन, बिहार राष्ट्रभाषा परिषद् परिसर, शिवपूजन सहाय पथ, सैदपुर, पटना-800004, दूरभाष-0612-2910314
कॉर्पोरेट पहचान संख्या: U80301BR2011SGC015859, e-mail: bseidc@gmail.com, website: www.bseidc.in, Fax No.: 0612-2660256,


Letter no.: BSEIDC/NIT/2015-16/- 9084


Patna, Date : 28.09.16

Corrigendum No.- 02

With reference to N.I.T. No. 22/2016-17, Dated-24.07.2016 through e-tendering website: www.eproc.bihar.gov.in for the Construction of "Different School Buildings" the work mentioned from serial no.- 1 to Serial no.-5 (Group Name- PRIM-1, PRIM-2, PRIM-3, PRIM-4 & PRIM-5) is hereby Cancelled due to unavoidable reasons.


29


(Brajesh Prasad)
Chief Consultant (Technical)



Chief Engineer
B.S.E.I.D.C. Ltd, Patna

24.09.
23/5


23/5

बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लि०

(बिहार सरकार का एक उपक्रम)

बिना नमूने निम्न संयुक्त गैरपब्लिशिंग निगम लि० का पते पर भेजें- 800034, इलाहाबाद-0612-2910314
कंप्यूटर गैरपब्लिशिंग निगम लि० का पते पर भेजें- 800034, इलाहाबाद-0612-2910314

Letter no.: BSEIDC/NIT/2016/17- 253

Patna, Date : 05/05/2016

Corrigendum No.- 1

With reference to N.I.T. No. 227/16

website

Signature

बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लि०

(बिहार सरकार का एक उपक्रम)

प्रधान कार्यालय: बिहार प्रशासनिक परिसर, पटना-800004, दूरभाष-0612-2910314
फैक्टफाइल विभाग: सड़क, पटना-800004, दूरभाष-0612-2910314
फैक्टफाइल विभाग: सड़क, पटना-800004, दूरभाष-0612-2910314

Letter no.: BSEIDC/NH/2016/17 - 503

Patna, Date: 23/09/16

Corrigendum No.- 1

With reference to N.I.T. No. 22/2016-17, Dated-20.07.2016 through e-tendering website: www.eproc.bihar.gov.in for the Construction of "Construction of different building" in the State of Bihar the following amendments have been made as mentioned below :-

SL. no.	Existing provision	Amended provision
1	Period of Sale of Bid document (Download) from dated 01.09.2016 to 15.09.2016, 15:00Hrs.	Period of downloading of Bid document from dated: 01.10.2016 to 16.10.2016, 15:00 Hrs.
2	Date and Time of Pre bid Meeting 07.09.2016, 16:00 Hrs.	Date and Time of Pre bid Meeting- 04.10.2016, 16:00 Hrs.
3	Last date and time for receipt (Upload) of Bids on dated 16.09.2016, 15:00 Hrs.	Last date and time for receipt (Upload) of Bids on dated: 17.10.2016, 15:00 Hrs.
4	Time and date for opening of Technical Bids on dated 19.09.2016, 16:30 Hrs.	Time and date for opening of Technical Bids on dated: 19.10.2016, 16:30 Hrs.
5	Time and date for opening of Financial Bids on dated 26.09.2016, 15:30 Hrs.	Time and date for opening of Financial Bids on dated: 26.10.2016, 15:30 Hrs.
6	The Cost of Bidding and EMD will be accepted up to 19.10.2016, 15:00 Hrs.	

The other terms and conditions shall remain unchanged.

(Brajesh Prasad)
(Chief Consultant (Technical))

Chief Engineer
B.S.E.I.D.C. Ltd, Patna

23/5

SPECIAL CONDITIONS

1. The tenderers are required to deposit the earnest money as prescribed in the NIT.
2. Every page should be signed by the Tenderer. In the event of tender being submitted by a firm, the tender should be signed by the person holding proper power of attorney and the copy of the same should also be submitted.
3. The rates quoted by the contractor should be inclusive of all taxes royalties and other incidental charges.
4. To qualify for award of work, the Bidder must possess the following :-
 - a) Legal Status, Place of Registration, Principal place of business & Power of attorney of signatory bid.
 - b) DD for required value of B.O.Q. Cost.
 - c) Sufficient Earnest Money Deposit.
 - d) Certificate from Chartered Accountant of Annual Financial Turn over usually not less than 50 % of the estimated cost of works for which bid has been invited in any one year and to be submitted for last five years as mentioned in Technical bid.
 - e) Certificate from EE / Concerned Authority for Work Experience of Similar nature (Satisfactory completed at least one Building work of value not less than 25 % of estimated value of contract) in last five years as mentioned in Technical bid.
 - f) Litigation History as mentioned in Technical bid.
 - g) Affidavit as mentioned in Technical bid.
 - h) Valid Registration with Central/ State Govt. / PSU.
 - i) Valid labour license as mentioned in Technical bid.
 - j) Affidavit/Certificate for not been debarred as mentioned in Technical bid.
5. Contractor should satisfy themselves fully about the nature, site of work before offering their tender and place of any ignorance afterwards shall not be considered.
6. The tender without earnest money or insufficient earnest money submitted with the tender, will be outright rejected.
7. Conditional tenders shall be outright rejected.
8. After approval of rates by the competent authority the contractor shall have to deposit the initial security money within 10 days of the receipt of the written work order failing which his tender shall be rejected and earnest money forfeited.
9. Authority shall reserve the right to reject any or all the tenders or distribute the work to more than one contractor without assigning any reason.
10. Any claim for idle labours on any account shall not be entertained.
11. The contractor shall arrange necessary site for accommodation and other facilities like medical etc. For his labour on his own cost and initially will comply with labour rules prevalent in the locality.
12. The contractor shall be solely responsible for any damage occurred at site due to negligence of the labour or other staff and any damage shall be recovered from the contractor.
13. It will be obligatory on the part of the tenderer to keep his tender open for 120 days from the date of opening of tender.
14. The contractor shall not be entitled to any claim or compensation on account of any loss suffered by him due to :-
 - a. Natural calamities
 - b. Act of enemies.

(Signature)
(Seal & Signature of Tenderer)

Page 1 of 2

(Signature)
23/05
Chief Engineer
B.S.E.I.D.C. Ltd, Patna

240.
28/5

- c. Transport and procurement difficulties.
- d. Circumstances beyond the control of the state.
15. No work beyond agreement shall be executed by the contractor unless specifically ordered by the Engineer -in- charge in writing on " SITE ORDER BOOK" . The claims for such work shall be submitted regularly in every month. If the claim is not received in the month to which it relates, it will be treated as time barred & may be disallowed.
16. Income Tax & Sales Tax will be deducted from the Bill of Contractor as per prevailing Government Circular.
17. The contractor shall make his own arrangement for water and light at the work site.
18. The contractor should offer all facilities to the departmental officers for supervision, taking measurement, checking of the bill etc. and damage occurred during this process will be made good by him without any extra cost.
19. Items ordered and done if not included in sanctioned rates will be payable after approval of rates by the competent authority.
20. The Tenderer must not quote their rate more than 10 % below Bill of Quantity rates otherwise their tender will be outright rejected being unworkable for this work.
21. The Electrical work must comply with Indian Electricity rules 195 as well as the general specifications for electrical works 1972 for up-to-date specification etc.
22. The Contractor shall be solely responsible for supply and use of sub standard materials. The contractor's Engineer will also be held responsible for execution of such substandard works. This will form Part of F-2 Agreement and become Clause no. 27 , and the existing Clause no. 27 of F-2 agreement shall become Clause no. 28.
23. The Defect liability Period shall be Three (3) Years from the date of completion of the work.

-----X-----

Asm...

(Seal & Signature of Tenderer)

Page 2 of 2

24/2
23/5

Chief Engineer
B.S.E.I.D.C. Ltd, Patna

बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लिमिटेड

(बिहार सरकार का एक उपक्रम) 33

शिक्षा भवन, बिहार राष्ट्रभाषा परिषद कैम्पस, आचार्य शिवपुजन सहाय पथ, सैदपुर, पटना-800004 (दूरभाष:-0612-2910314)

निविदा आमंत्रण सूचना संख्या-22 वर्ष 2016-17

प्रतिशत दर निविदा

(केवल ई-टेन्डरिंग पद्धति के अनुसार वेबसाइट www.eproc.bihar.gov.in पर)

1. बिहार राज्य के अन्तर्गत विभिन्न भवनों का निर्माण कार्य हेतु प्रतिशत दर निविदा आमंत्रित की जाती है। कोई भी संवेदक जो केन्द्रीय/राज्य सरकार/सार्वजनिक क्षेत्रों में निबंधित हो, निविदा में भाग ले सकते हैं परन्तु इस निगम का रजिस्ट्रेशन, उक्त कार्य का लेटर ऑफ एक्सेप्टेंस प्राप्त होने के बाद करना होगा।

क्रम सं०	ग्रुप का नाम	जिला का नाम	प्रखण्ड का नाम	विद्यालय का नाम	प्राक्कलित राशि (लाख रु० में)	अग्रधन का राशि (लाख रु० में)	परिमाण विपन्न का मूल्य (रु० में)	Beltron Bid Processing Fee (In Rs.)	कार्य समाप्ति की अवधि
1	PRIM-1	किशनगंज	टेढ़ागाछ	(i) New Primary School FahidTola Ola Khajubari (ii) New Primary School Gamharia (iii) New Primary School Kharra (iv) New Primary School Hatgaon (v) New Primary School Dokarhjari Kalpir	102.50	2.05	10,000/-	5,750/-	06 माह
2	PRIM-2	किशनगंज	ठाकुरगंज	(i) New Primary School Dallegaon (ii) New Primary School Bhavangaon	41.00	0.82	5,000/-	1,150/-	06 माह
3	PRIM-3	गोपालगंज	Thawe	New Primary School, Math Gautam, Padrama Patti	13.80	0.28	5,000/-	1,150/-	06 माह
4	PRIM-4	गोपालगंज	Manjha	(i) New Primary School, GhulamHussinTolal (ii) New Primary School, HarirayTola	27.60	0.56	5,000/-	1,150/-	06 माह
5	PRIM-5	गोपालगंज	Uchkagaon	(i) New Primary School, Mahecha (ii) New Primary School, Itawa (iii) New Primary School, Survania (iv) New Primary School, Jhirwa	55.20	1.11	10,000/-	5,750/-	06 माह
6	SSSM-293	पूर्वी चम्पारण	Ramgarhwa	High School Building at Murla	131.50	2.63	10,000/-	5,750/-	15 माह
7	SSSM-294	पूर्वी चम्पारण	Dhaka	Upgraded High School Building at BardhharwaFateh Mohammad	131.50	2.63	10,000/-	5,750/-	15 माह
8	SSSM-295	पूर्वी चम्पारण	Dhaka	Upgraded High School Building at Phulwaria	131.50	2.63	10,000/-	5,750/-	15 माह
9	SSSM-296	पूर्वी चम्पारण	Dhaka	High School Building at KundwaChainpur	131.50	2.63	10,000/-	5,750/-	15 माह
10	SSSM-297	पूर्वी चम्पारण	Dhaka	Upgraded High School Building at Musoradha	131.50	2.63	10,000/-	5,750/-	15 माह

अध्यापक

Chief Engineer
B.S.E.I.D.C. Ltd, Patna

24/05
23/5

11	SSSM-298	पूर्वी चम्पारण	Dhaka	Upgraded High School at saphi	131.50	2.63	10,000/-	5,750/-	15 माह
12	SSSM-299	पूर्वी चम्पारण	Dhaka	Upgraded High School at Chandanwada (Urdu)	131.50	2.63	10,000/-	5,750/-	15 माह
13	SSSM-300	पूर्वी चम्पारण	Banjaria	Upgraded High School Building at Ajgarwa	131.50	2.63	10,000/-	5,750/-	15 माह
14	SSSM-301	पूर्वी चम्पारण	Narkatiag anj/Choda dano	High School Building at Pakariya(Urdu)	131.50	2.63	10,000/-	5,750/-	15 माह
15	SSSM-302	पूर्वी चम्पारण	Aadapur	High School at Nakardeye	131.50	2.63	10,000/-	5,750/-	15 माह
16	SSSM-303	पूर्वी चम्पारण	Aadapur	High School at DhabiyaDakshin	131.50	2.63	10,000/-	5,750/-	15 माह
17	SSSM-304	पूर्वी चम्पारण	Aadapur	High School at Laxmipur	131.50	2.63	10,000/-	5,750/-	15 माह
18	SSSM-305	पूर्वी चम्पारण	Aadapur	High School at Bhawanipur Bazar	131.50	2.63	10,000/-	5,750/-	15 माह
19	SSSM-306	पूर्वी चम्पारण	Aadapur	High Schhol at Boldarwa	131.50	2.63	10,000/-	5,750/-	15 माह
20	SSSM-307	मधुबनी	Rahika	High School at Malangiya	131.50	2.63	10,000/-	5,750/-	15 माह
21	SSSM-308	मधुबनी	Rahika	High School at Laxmipur	131.50	2.63	10,000/-	5,750/-	15 माह
22	SSSM-309	मधुबनी	Rahika	High School at Rampur	131.50	2.63	10,000/-	5,750/-	15 माह
23	SSSM-310	मधुबनी	Kaluahi	High School at MalmalDakshin	131.50	2.63	10,000/-	5,750/-	15 माह
24	SSSM-311	मधुबनी	Kaluahi	High School at Madhopur	131.50	2.63	10,000/-	5,750/-	15 माह
25	SSSM-312	भागलपुर	Sanhaul a	High School at Telaunadha	131.50	2.63	10,000/-	5,750/-	15 माह

CONSTRUCTION OF ADDITIONAL CLASS ROOM (ACRS)

क्रम सं.	युप का नाम	जिला का नाम	प्रखण्ड का नाम	विद्यालय का नाम	कु. वि. सं.	प्राक्कलित राशि (लाख रु० में)	अग्रधन का राशि (लाख रु० में)	परिमाण विपत्र का मूल्य (रु०में)	Beltron Bid Processing Fee (In Rs.)	कार्य समाप्ति की अवधि
26	ACR-201	मधुबनी	Madhubani (Town)	Suri High School at Madhubani.	6	39.06	0.79	5,000/-	1,150/-	06 माह
	ACR-202	मधुबनी	Bisfi	(i) High School at Parsauni	5	488.25	9.77	10,000/-	17,250/-	15 माह
				(ii) High School at Nahas Khangraitha	5					
				(iii) High School at Simiri	5					
				(iv) Upgraded School at Noorchak	12					
				(v) Middle School at AunsiBhabhangawa	18					
				(vi) Upgraded School at Bhairwa	11					
				(vii) Upgraded School at Shivaal	12					
				(viii) Upgraded School at Bardha	7					

Chief Engineer

B.S.E.I.D.C. Ltd, Patna

वि. ग. म. कु. म. ल. म.

24/05
23/5

28	ACR-203	भागलपुर	Sanhaura	Bari Adarsh High School	8	52.08	1.05	5,000/-	1,150/-	09 माह
29	ACR-204	सुपौल	Basantpur	(i) Upgraded middle school, Balbhadrapur	4	319.00	6.38	10,000/-	17,250/-	09 माह
				(ii) Middle school at Narpatpatti	6					
				(iii) Upgraded middle school at Deenbandhi	6					
				(iv) Urdu middle school at Kamalpur	4					
				(v) Upgraded middle school at Parmanandpur	6					
				(vi) Middle school at Parsa Urdu	6					
				(vii) Middle school at Baria Kamal	2					
				(viii) Primary School at Kataiya	3					
				(ix) Upgraded middle school at Mohanpur	6					
				(x) Upgraded middle school at Shankarpur	6					
30	ACR-205	सुपौल	Supaul Town	(i) Upgraded middle school at Jhakrahi, New muslim Tola	12	273.42	5.47	10,000/-	5,750/-	12 माह
				(ii) Hazari Higher Secondary School at Supaul	12					
				(iii) Babujan vishveshwar Balika High School at Supaul	6					
				(iv) Higher Secondary School at Supaul	12					
31	ACR-206	सीतामढ़ी	Parihar Block	Shri Gandhi High School (ACR with Stair room & Verandah)	1	23.32	0.47	5,000/-	1,150/-	06 माह
32	ACR-207	पूर्वी चम्पारण	Ramgarhwa	(i) Govt. High School at G.M. high school, Ramgarhwa	4	156.24	3.13	10,000/-	5,750/-	09 माह
				(ii) High school at Adhkaparia	4					
				(iii) S.S. High School at Raghunathpur	4					
				(iv) High School at SukhiSemra	6					
				(v) R.D.P. girls high school at Ramgarhwa	6					
33	ACR-208	पूर्वी चम्पारण	Dhaka	(i) Govt. High School at High School Dhaka	6	156.24	3.13	10,000/-	5,750/-	09 माह
				(ii) Sarjeet high school at Bhandar	6					
				(iii) Shri H.M. Balika High school at Kamarwa	6					
				(iv) High School at Jataulia	6					
34	ACR-209	पूर्वी चम्पारण	Banjaria	(i) Govt. High School at High School Semra	8	78.12	1.57	10,000/-	5,750/-	09 माह
				(ii) Dr. Zakir Hussain high school at Mohmmadpur	4					
35	ACR-210	पूर्वी चम्पारण	Narkatiaganj/Chodadano	Govt. high school at Jeetpur Vishnupurwa	4	26.04	0.53	5,000/-	1,150/-	06 माह

Chief Engineer

B.S.E.I.D.C. Ltd, Patna

24/5
23/5

Asst. Engineer

20

36	ACR-211	पूर्वी चम्पारण	Adanpur	(i) Bansidhar high school	6	65.10	1.31	10,000/-	1,150/-	09 मही
				(ii) Project girls high school	4					
CONSTRUCTION OF LIBRARY										
37	LIB-1	सुपौल	Basantpur	(i) High School at Ratanpur	18.60	0.38	5,000/-	1,150/-	06 मही	
				(ii) Higher Secondary School at Piprahi Patti						
38	LIB-2	सुपौल	सुपौल टाऊन	(i) Hazari higher secondary school at Supaul	27.90	0.56	5,000/-	1,150/-	06 माह	
				(ii) BabujanvishveshwarBalika High school at supaul						
				(iii) Higher secondary school at supaul						

1. प्राक्कलित राशि घट या बढ़ सकती है एवं तदनुसार अग्रधन की राशि घट या बढ़ सकती है।

2. वेबसाइट-www.eproc.bihar.gov.in पर अंकित प्राक्कलित राशि, अग्रधन की राशि एवं परिमाण विपत्र की राशि अंतिम रूप से मान्य होगा।

(2) विज्ञापन निर्गत करने की तिथि :-

दिनांक:-20.07.2016

(3) परिमाण विपत्र प्राप्त करने(डाउनलोड) की अवधि एवं समय :-

दिनांक- 01.09.2016 से 15.09.2016, 15:00 घंटा

(वेबसाइट-www.eproc.bihar.gov.in पर)

(4) प्री बिड मीटिंग का समय, स्थान एवं तिथि :-

दिनांक:- 07.09.2016, 16:00 घंटा प्रबंध निदेशक का

कार्यालय बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम, पटना।

(5) निविदा प्राप्ति(अपलोड) की अंतिम तिथि एवं समय :-

दिनांक- 16.09.2016, समय- 15:00 घंटा

(6) अग्रधन जमा करने की अंतिम तिथि एवं समय :-

दिनांक- 19.09.2016, समय- 15:00 घंटा

(7) टेक्निकल बिड खोलने की तिथि एवं समय :-

दिनांक- 19.09.2016, समय- 16:30 घंटा

(वेबसाइट-www.eproc.bihar.gov.in पर)

(8) वित्तीय बिड खोलने की तिथि एवं समय :-

दिनांक- 26.09.2016, समय- 15:30 घंटा

(9) निविदा खोलने का स्थान :-

वेबसाइट-www.eproc.bihar.gov.in पर

(10) निविदा की वैधता की अवधि :-

120 दिन

(11) ई-टेन्डरिंग की प्रक्रिया में भाग लेने हेतु संवेदकों को पंजीकृत होना होगा, जिससे कि उन्हें उपयोगकर्ता का नाम (user ID) पासवर्ड (Password) अंकीय हस्ताक्षर (Digital Signature) निर्गत की जायेगी। यह उन्हें वेबसाइट www.eproc.bihar.gov.in से डाउनलोड करने/टेन्डर की प्रक्रिया में भाग लेने की योग्यता प्रदान करेगा।

(12) ई-निविदा पत्र वेबसाइट www.eproc.bihar.gov.in से प्राप्त किया जा सकता है। संवेदक द्वारा सिर्फ उपयुक्त वेबसाइट से ही परिमाण विपत्र प्राप्त करने के उपरांत वेबसाइट पर ही इलेक्ट्रॉनिक निविदा पत्र को भरकर भेजना है। अन्य सभी महत्वपूर्ण कागजात/बैंक ड्राफ्ट/अग्रधन की राशि/सभी प्रमाण पत्र जो निविदा के लिए आवश्यक हैं को स्कैन कर ई-निविदा के साथ सलग करना अनिवार्य है।

(13) परिमाण विपत्र के दर से कम दर उद्धृत करने पर बीड डाक्यूमेंट की शर्तों एवं सरकारी निर्णयानुसार अतिरिक्त Performance Guarantee एकरारनामा के पूर्व जमा करना होगा।

(14) (क) प्रत्येक परिमाण विपत्र का मूल्य जो प्रत्येक निविदा के सामने उपर कण्डिका (1) में अंकित है (जो लौटाया नहीं जाएगा) किसी भी राष्ट्रीयकृत बैंक द्वारा निर्गत एवं BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD. के नाम से एवं पटना में भुगतें हो, स्वीकार किया जायेगा। मूल बैंक ड्राफ्ट "बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लिमिटेड" पटना के कार्यालय में दिनांक 19.09.2016 के 15:00 घंटे तक रकम/निविदा डाक /स्पीड पोस्ट द्वारा निश्चित रूप से जमा किया जाना है। ऐसा नहीं करने पर निविदा मान्य नहीं होगी।

(ख) Beltron Bid Processing Fee is mandatory to be paid through online mode i.e. internet payment gateway (Credit/Debit card), Net Banking, NEFT/RTGS"

Bids along with necessary online payments must be submitted through e-procurement portal www.eproc.bihar.gov.in before the due and time specific in the NIT/Corrigendum. The department doesn't take any responsibility for the delay/Non submission of Tender/ Non Reconciliation of Online payment caused due to Non-availability of Internet Connection, Network Traffic/ Holidays or any other reason.

Chief Engineer

B.S.E.I.D.C. Ltd, Patna

Vijay Kumar

24/9
23/5

(ग) वांछित अग्रधन की राशि राष्ट्रीय बचत पत्र/डाकघर सावधि जमा 3 वर्षीय या 5 वर्षीय पासबुक जो बिहार राज्य से क्रय या जमा किया हो, प्रबंध निदेशक, BSEIDC Ltd., पटना के नाम प्रतिज्ञित (Pledged) हो अथवा बिहार वित्त नियमावली के अनुसार BSEIDC Ltd. के नाम से फिक्सड डिपोजिट रिसिप्ट अथवा बैंक गारन्टी जो बिड के मान्य अवधि तक के लिए बिहार अवस्थित किसी राष्ट्रीयकृत/अनुसूचित बैंक से निर्गत हो (अगर बिहार प्रान्त के बाहर के बैंक से निर्गत बैंक गारन्टी दिया जाता है तो ऐकरारनामा के पूर्व इसे बिहार अवस्थित किसी बैंक से निर्गत किया जाना होगा) के रूप में प्रबंध निदेशक का कार्यालय, बिहार राज्य द्वारा निश्चित रूप से जमा किया जाना आवश्यक है। ऐसा नहीं करने पर निविदा मान्य नहीं होगा।

(15) निविदाकारों द्वारा इस्तेमाल किये जा रहे इन्टरनेट सर्विस में किसी प्रकार का व्यवधान उत्पन्न होने पर कोई भी दावा मान्य नहीं होगा। निविदाकारों को सलाह दी जाती है कि अपने निविदा को समय रहते उपर्युक्त वेबसाइट पर अपलोड कर लें। ताकि अंतिम समय में होनेवाले किसी प्रकार के व्यवधान से बच सकें।

(16) निविदाकार निविदा डालने से पहले अपने स्तर से भी प्रस्तावित कार्य स्थल पर भूमि उपलब्धता के संबंध में आश्वस्त हो लेंगे।

(17) Even though the bidders meet the qualifying criteria, they are subject to be disqualified if they have record of poor performance such as abandoning the works, not properly completing the contract, inordinate delays in completion, litigation history, or financial failure in the work of this Corporation.

(18) किसी भी प्रकार की जानकारी अथवा शुद्धि पत्र को वेबसाइट www.eproc.bihar.gov.in पर प्रकाशित किया जायेगा। बिना कारण बताये निविदा या उसके अंश को अस्वीकृत करने/रद्द करने का अधिकार सक्षम पदाधिकारी को सुरक्षित है।

(19) विशेष जानकारी हेतु अधोहस्ताक्षरी के कार्यालय में कार्य अवधि में सम्पर्क किया जा सकता है। ई-टेन्डरिंग की प्रक्रिया से संबंधित किसी भी प्रकार की जानकारी/सूचना हेतु सहायता कक्ष, ई-टेन्डरिंग कक्ष, प्रथम तल्ला, M/22, बैंक ऑफ इण्डिया भवन, रोड नं० 25, श्री कृष्णा नगर, पटना-800001, दूरभाष सं० सं० 0612-2523006/7542028164.

ब्रजेश प्रसाद
मुख्य परामर्शी(तकनीकी)

Vishnu Kumar Me

Chief Engineer
B.S.E.I.D.C. Ltd, Patna

24/5
23/5